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	Description	Item	£
A	GENERAL		
1.A	The works relate to the proposed fencing renewal works to be carried out at Gorringe Park Primary School and Joseph Hood Primary School, in the Borough of Merton, South London. The schools are located around 3 miles apart.   	The Contractor is to be aware that works are intended to be undertaken both during and outside of term time, the Contractor will need to allow for erecting sufficient herras fencing to screen off activities at both schools. The Contractor should allow for developing a sufficient Construction Phase Plan in order for the works to be executed in a safe and professional manner. 	Works are expected to commence at both sites in late January 2026 and complete by the end of the February half term on the 20th February 2026, so that a week of reduced activities on-site can be utilised to finish works. It will be upto the Contractor to confirm how they wish to programme in works, i.e. concurrently etc. As works will be undertaken during term time all operatives will need to hold a valid DBS enhanced certificate. Certificates will need to be provided in good time prior to commencing works.	Contractor is to review where requested the drawings referenced within this document which form part of the tender documents, in order correctly price the works. 	The Contractor must read/price this document following review of the appendices and plans. 	Note: Should any issues arise the Contractor should raise them to the CA at their earliest convenience. 	Note: Contractor is to provide an individual price for this section per school.	Note: Any area made available to the Contractor for site set up and storage must be cleaned and returned to the Client in the same condition in which it was found prior to works commencing on site.	Note																	
	Services		
B	The Contractor will be allowed use of the main services to the site in order to undertake works. Contractor to allow for sufficient and safe connections. 	Item		
	Protection		
C	The Contractor is to allow for suitable protection throughout the duration of the works. Details of temporary protection are to be provided and approved by the Contract Administrator prior to commencement. 	All site personnel to wear appropriate PPE and the Contractor is to make an allowance for site protection / access restriction as identified by site RAMS.	Item			 Item	
	In particular and given the nature of the sites, the Contractor will be expected to provide suitable protection and to ensure safe access can be obtained by the school to existing building/egress routes. Access will need to be maintained to all existing entrances and exits to the buildings in addition to the Car Park.	Item	
	The Contractor is to provide screened off herras fencing prior to commencement of works and upto completion, which is to be provided around the site boundary between the buildings and the contractors compound, as per appended plans. This will need to be provided with a lockable FB key so that maintenance operatives can obtain access throughout duration of the works. 	Item	
	Rubbish		
D	Remove all rubbish and debris from the sites from time to time as it accumulates and at the completion of the contract. Leave the site neat and tidy to the satisfaction of the Contract Administrator. Skips may be placed within the compound area, in a location to be agreed with the Client.	Item	
	Cleaning		
E	The Contractor is to allow for thorough professional clean of all working areas and site setup area as works progress and on completion.	Item	
	F	Parking/ Storage	The Contractor will be provided with a small area adjacent to the boundary for site compound. There will be limited if any parking on-site and as such the Contractor should allow for parking costs given restricted parking around the sites.	Contractor should allow to liaise with the Client and adjoining owners as works progress in order to ensure there are no access issues.  			Item	
	Access		
G	The Contractor will be responsible for traffic management around the site area at all times in order to ensure the safety of visitors and staff is ensured at all times whilst works are on-site. 	Note: As such it is paramount that the Contractor ensures the access into the site/car park is not obstructed at any time during the course of the works. 	Handover Documents	Item		 Item		
H	The Contractor must collate all required Handover Documentation as the work proceeds and submit to the Contract Administrator all information requested by McBains by the completion date to enable Practical Completion to be issued. 	Item	
	I
	Working Hours	The works are to be undertaken during normal working hours, Monday to Friday 7.30am – 5.00pm. Working outside of these times can be undertaken subject to prior approval by the Client. Weekend work may be permitted at the Client’s discretion.		
Item	
	Welfare Facilities		
J	It is currently envisaged that the Contractor will provide their own welfare facilities at each site and will not be given use of School facilities. The Contractor will be able to make use of existing services on site but will be responsible for making all connections and ensuring these have been carried out safely (no trip hazards etc). 	Item	
	Health and Safety		
K	It is considered that due to the nature of the works and anticipated contract period these works will NOT be notifiable under the CDM Regulations 2015. As such the Contractor is to allow for providing all necessary information for the compilation of the Health and Safety Folder, in addition to providing a Construction Health and Safety Plan to the satisfaction of the Principal Designer prior to works starting on site. The Contractor is to review any existing building plans/health & safety documentation prior to starting the works.		During the Construction phase and as works progress the Contractor is expected to act as Principal Contractor and supply all required method statements/obtain from sub-contractors where applicable, to the satisfaction of the Principal Designer. The Principal Contractor will be responsible for amending their Construction Phase Plan if required during the progress of works and the collation and submission of Health & Safety File on completion of the works to the satisfaction of the Principal Designer. 	Item											
	Security		
L	Due to the nature of the works the contractor will be responsible for site security and ensuring that the site is secure at the end of each working day. Should there be any security issues during the scheme the Contractor should notify the Client/CA. 	The Contractor will be responsible for ensuring the site is secure throughout the duration of the works and will be responsible for any loss of materials from site. As such it is advised that materials/items of value be brought to site on day of install etc.	Item				Item	
	Preliminaries 		
M	Allow here for all contractors’ preliminary costs for undertaking these works.	Item	
	Qualifications		
N	Please provide details of similar education/public sector schemes you may have worked on previously including references as part of your tender return. 	Please also provide confirmation of your Construction line accreditation and insurances as part of your tender return. 	Item		Item	
			




B. GORRINGE PARK PRIMARY SCHOOL

1.0	ACCESS /PLANT		
	For all works please refer to the existing plans where provided.	Note	
A	The Contractor is to provide suitable means of access and all plant in order to execute the works appropriately. In particular the Contractor is to ensure that access into the site and building itself is not obstructed at any time. Should the Contractor have any concerns with being able to complete the necessary works on the below basis they should inform the CA at their earliest convenience prior to returning their tender. 	Note: Contractor to allow for liaising closely with the School Caretaker () in order to arrange access.	Item	
B	Contractor is deemed to have allowed for providing all plant including specialist, required in order to successfully execute the works detailed within this document.	Note	
C	Means of access should be appropriate for the scope works as outlined within the Specification.	Note	
D	The Contractor is to ensure that all areas outside of the working area are kept unobstructed at all times throughout the works.	Note	
E			The Contractor will be responsible for ensuring that all working areas are fully protected at all times by the installation of herras fencing or equal and approved. Herras fencing is to be erected to all site boundaries and working areas in order to segregate works from the school. Contractor to allow for liaising with the school on a regular basis to move as required. 	Note	
F	The Contractor will need to develop the Logistics Plan provided in order to provide a practical solution for site setup. Contractor to utilise vehicle access gates provided off Streatham Road in order to access the Playground. Please refer to appended plan.	Note	
			



2.0	FENCING & GATES		
	Note: Contractor to refer to appended drawings at all times to reflect extent of works to be undertaken. If in doubt contact the CA.		
A	i		Works to Playground 	Prior to commencing works Contractor to allow for cutting back growth along the boundary to the rear of the site/MUGA as identified on the appended plans, in order to provide access for the fencing replacement works to be undertaken, allowing to correctly cart away and dispose of waste.		Item			
ii	Before removing the existing fencing, Contractor will need to allow for carefully rolling back the astroturf surface which has been pinned to the 500mm timber upstands provided to the perimeter of the MUGA, allowing to remove the upstands and set aside for reinstatement, so that sufficient access can be obtained to the working areas.	Item	
iii	Should any damage be caused to the upstands or astroturf, Contractor to allow PC Sum to be utilised by the CA for repairs.	PC SUM	£2,000
iv	To locations marked on appended plans contractor is to allow for the removal and appropriate disposal of the existing 3000mm high chainlink fencing including posts. 	Note: Contractor must attend site in order to accurately measure all items prior to submitting firm costs.	Item	
v	Contractor is to undertake a CAT scan survey to all working areas prior to carrying out the new installation in order to locate any cable runs within close proximity to the area of work. On completion Contractor is to provide a marked up plan highlighting identified services, marking out of area to identify new wiring runs and locations of fixings and posts for new fencing.	Item	
vi	Contractor to allow for supply and installation of new heavy duty 3000mm galvanised chainlink mesh fencing with concrete posts along the boundary wall ensuring posts are suitably secured min 600mm below ground to the satisfaction of the CA and back to the chainlink mesh. On completion allow to make good ground.	Contractor will need to allow for securing back to galvanised section of palisade fencing to be retained off The Driftway access road.	Item	
vii	On completion Contractor to reinstate the upstand surrounds to perimeter of the MUGA and secure the astroturf surface back.	Item	
			
			
B	Works to Streatham Road and Caretakers House		
i	Prior to commencing works Contractor to allow for cutting back growth along the boundary to the rear of the site/MUGA as identified on the appended plans, in order to provide access for the fencing replacement works to be undertaken, allowing to correctly cart away and dispose of waste.	Item	
ii	To locations marked on appended plans contractor is to allow for the removal and appropriate disposal of the existing wrought iron fencing, 1200mm high bow top fencing inc gates and brick piers.  	Note: Contractor must attend site in order to accurately measure all items prior to submitting firm costs.	Item	
iii	Following removal of the existing, Contractor is to supply and install new 1800mm decorative aluminium bowtop fencing in ppc finish in black, to match that recently installed on Sandy Lane for continuity. Contractor to utilise min 2400mm long metal posts to be secured within the ground min 600mm below ground level.	Contractor to allow for setting new posts within the existing concrete plinth provided.	Item	
iv	Contractor will be required to supply and install 2.nr new 1800mm high x 1200mm wide aluminium bowtop gates in ppc finish in black where existing have been removed. Contractor to ensure that new steel posts are min 600mm secured below ground.	Item	
v	Contractor to allow for supply and install of new bowtop ppc aluminium vehicle gates 1800mm high in black where current gates are located. Contractor to allow for chasing out holes to the ground for the drop bolts and installing treated steel inserts within. 	Item	
vi	On completion Contractor will be required to make good ground to the surround of areas excavated and following install of posts, using hot melt asphalt, ensuring sufficiently compacted and level on completion.	Item	
vi	Contractor to allow the Provisional Sum for any further fencing works to be instructed by the CA.	PC SUM	£2,000









3.0	MISCELLANEOUS		
A	On completion of all internal works the Contractor is to undertake a thorough builders clean to ensure working areas inc where site setup is located are clean and free of debris.	Item	
B	Contractor to allow Contingency Sum to be expended by the Contract Administrator.	PROV	£3,000
			














B	GORRINGE PARK PRIMARY SCHOOL		
	SUMMARY		
1.0	ACCESS/PLANT		
2.0	FENCING 		
3.0	MISC		
			
	TOTAL CARRIED TO OVERALL SUMMARY		£	







C. JOSEPH HOOD PRIMARY SCHOOL
	1.0
	ACCESS
	
	

	
	For all works please refer to the existing plans where provided.
	
	

	A
	The Contractor is to provide suitable means of access and all plant in order to execute the works appropriately. In particular the Contractor is to ensure that access into the site and building itself is not obstructed at any time. Should the Contractor have any concerns with being able to complete the necessary works on the below basis they should inform the CA at their earliest convenience prior to returning their tender. 
Note: Contractor to allow for liaising closely with the School Caretaker in order to arrange access. 
Natasha Harris – School Caretaker
Contractor to note that there is NO parking on-site. Contractor will be allowed to park one vehicle on-site. Deliveries will need to be agreed with the school. 
	Item
	

	B
	Contractor is deemed to have allowed for providing all plant including specialist, required in order to successfully execute the works detailed within this document.
	Note
	

	
	The Contractor is to ensure that the areas of fencing requiring replacement are to be completed within the school hours and that the works are undertaken safely with the children kept away from that particular area during working hours. The contractor to also ensure that the areas of fencing to be replaced is undertaken in sections and certain area is complete before the contractor leaves site for the day ensuring the site remains secure at all times given that the boundary fencing is being renewed.  
	
	

	C
	Means of access should be appropriate for the scope works as outlined within the Specification. 
	Note
	

	D
	The Contractor will be responsible for ensuring that all working areas are fully protected at all times by the installation of herras fencing or equal and approved. Herras fencing is to be erected to all site boundaries and working areas in order to segregate works from the school. Contractor to allow for liaising with the school on a regular basis to move as required.
	Note
	

	E
	The Contractor will need to develop the Logistics Plan provided in order to provide a practical solution for site setup. Contractor to utilise vehicle access gates provided off Whatley Avenue in order to access the Playground, noting these are accessed from the adjacent school, Whatley Campus. Please refer to appended plan.
	Note
	




	2.0
	FENCING
	
	

	A



	To the Playground boundary adjoining onto properties to the rear, the Contractor is to allow for growth to be removed in order to allow for access to be provided to fencing. Contractor to ensure that waste is disposed of into a secure skip and emptied on a regular basis as required to ensure site is tidy and minimise potential theft. 
To locations marked on appended plans contractor is to allow for the removal and appropriate disposal of the existing 3000mm high chainlink fencing including posts. 
Note: Contractor must attend site in order to accurately measure all items prior to submitting firm costs.
	Item

	

	B
	Contractor is to undertake a CAT scan survey to all working areas prior to carrying out the new installation in order to locate any cable runs within close proximity to the area of work. On completion Contractor is to provide a marked up plan highlighting identified services, marking out of area to identify new wiring runs and locations of fixings and posts for new fencing.
	Item
	

	C
	Contractor to allow for supply and installation of new heavy duty 3000mm galvanised chainlink mesh fencing with concrete posts along the boundary wall ensuring posts are suitably secured min 600mm below ground to the satisfaction of the CA and back to the chainlink mesh. On completion allow to make good ground.
	Item
	

	D
	On completion Contractor will be required to make good ground to the surround of areas excavated and following install of posts, ensuring soil is level and compacted, in addition to using hot melt asphalt to the Nursery Playground, ensuring sufficiently compacted and level on completion.
	Item
	

	E
	Contractor to allow Provisional Sum for any further fencing works to be instructed by the CA.
	PC SUM
	£3,000








	
3.0
	MISCELLANEOUS
	
	

	A
	On completion of all internal works the Contractor is to undertake a thorough builders clean to ensure working areas inc where site setup is located are clean and free of debris.
	Item
	

	B
	Contractor to allow Contingency Sum to be expended by the Contract Administrator.
	PROV
	£3,000

	
	
	
	









	C
	JOSEPH HOOD PRIMARY SCHOOL
	
	

	
	
SUMMARY
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	FENCING

	
	

	3.0
	MISCELLANEOUS
	
	

	
	
	
	

	
	TOTAL CARRIED TO OVERALL SUMMARY

	£
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