

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/000105-2021>

Not applicable

Main Road & Infrastructure Works, Staneyhill, Shetland (WS1)

Hjaltland Housing Association Ltd

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-000105

Procurement identifier (OCID): ocids-h6vhtk-0287af

Published 5 January 2021, 12:16pm

Section I: Contracting authority/entity

I.1) Name and addresses

Hjaltland Housing Association Ltd

2 Harbour Street

Lerwick

ZE1 0LR

Contact

Paul Leask

Email

paul@hjaltland.org

Telephone

+44 1595694986

Fax

+44 1595692229

Country

United Kingdom

NUTS code

UKM66 - Shetland Islands

Internet address(es)

Main address

<http://www.hjaltland.org>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA24543

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Main Road & Infrastructure Works, Staneyhill, Shetland (WS1)

Reference number

WS1

II.1.2) Main CPV code

- 45200000 - Works for complete or part construction and civil engineering work

II.1.3) Type of contract

Works

II.1.4) Short description

This contract is for carrying out the necessary site clearance, rock excavation, groundworks, landscaping, providing access roads, pavements, water, power etc. to enable the construction of new build housing developments.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2020/S 251-634156](#)

Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

29 January 2021

Local time

12:00pm

Read

Date

12 February 2021

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

29 January 2021

Local time

12:00pm

Read

Date

12 February 2021

Local time

12:00pm

VII.2) Other additional information

The Association has extended the tender period by two weeks due to the latest Covid-19 restrictions implemented by the Scottish Government.