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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/000733-2021

Tender
Construction of a New Workshed and External Canopy at
Liskeard Cattle Market, Fairpark Rd, Liskeard, PL14 4BA

Cornwall Council

F02: Contract notice

Notice identifier: 2021/S 000-000733
Procurement identifier (OCID): ocds-h6vhtk-028a31
Published 14 January 2021, 9:22am

Section I: Contracting authority
I.1) Name and addresses

Cornwall Council

County Hall, Treyew Road

Truro

TR1 3AY

Contact

Mr James Howarth

Email

james.howarth@cornwall.gov.uk

Country
United Kingdom

NUTS code


https://www.find-tender.service.gov.uk/Notice/000733-2021
https://www.find-tender.service.gov.uk/Notice/000733-2021
mailto:james.howarth@cornwall.gov.uk
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UKKS - Cornwall and Isles of Scilly

Internet address(es)

Main address

http://www.cornwall.gov.uk

1.3) Communication

The procurement documents are available for unrestricted and full direct access, free of
charge, at

https://procontract.due-
north.com/Advert/Index?advertld=7678c454-fe50-eb11-8106-005056b64545

Additional information can be obtained from the above-mentioned address
Tenders or requests to participate must be submitted electronically via

https://procontract.due-
north.com/Advert/Index?advertld=7678c454-fe50-eb11-8106-005056b64545

1.4) Type of the contracting authority
Regional or local authority
1.5) Main activity

General public services


http://www.cornwall.gov.uk
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
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Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

Construction of a New Workshed and External Canopy at Liskeard Cattle Market, Fairpark
Rd, Liskeard, PL14 4BA

Reference number
DN517271

I.1.2) Main CPV code
e 45000000 - Construction work

11.1.3) Type of contract
Works
I1.1.4) Short description

Cornwall Council seek to appoint a suitably and demonstrably experienced Principal
Contractor, appointed using NEC 3 Engineering & Construction Contract 2013 Edition
(Option A) with secondary options and z clauses as included with the procurement
documents, to undertake the works to construct a new workshed and external canopy with
utility point at Liskeard Cattle Market, Fairpark Rd, Liskeard, Cornwall, PL14 4BA. The
procurement will be on a Design and Build basis from the end of RIBA Stage 3; Site visits
are available on request between the 27th and 29th January 2021 inclusive. The site is
owned by Cornwall Council and sits within a conservation area. To assist with funding
drawdown, the site has been broken down in to numerous sections / phases. The project
will comprise the construction of 1no. three-storey BREEAM Excellent workshed,
including solar PVs, with a total GIA of circa 1,328m2. As part of the works the contractor
will provide all required external and landscaping works, including planting, alterations to
boundaries, provision of parking, and provision of infrastructure to the buildings. The
construction of an external plant room, a cycle store, and a bin store to serve the
development concludes the generic scope of construction work. As part of the RIBA Stage
4 design, or as part of construction if the conditional permission permits, the contractor
must provide the design information and documentation required to discharge the
planning conditions for which they are responsible on this project. The contractor will be
responsible for the acquisition of all RIBA Stage 4, 5, and 6 BREEAM Credits targeted
and for integration of the Cross Cutting Themes of Sustainable Development and Equality
and Diversity in the design and delivery of the project. The Ministry of Housing,
Communities and Local Government (MHCLG) as Managing Authority for the European
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Regional Development Fund (ERDF) programme has completed the technical appraisal of
the full application and approved in principle the award of ERDF grant. The pre-offer
ERDF conditions have been cleared and at the time of writing the Council is awaiting
receipt of the funding agreement. Any update to this position will be shared with all
tenderers by way of a tender clarification. The works are also part funded by the Local
Growth Fund. The Council anticipates the Contract Award to take place during April 2021,
with completion and occupation of the new facilities during September 2022.

Project Reference DN517271
I1.1.5) Estimated total value
Value excluding VAT: £4,570,000
11.1.6) Information about lots

This contract is divided into lots: No

I1.2) Description

11.2.3) Place of performance

NUTS codes
¢ UKKS3 - Cornwall and Isles of Scilly

11.2.4) Description of the procurement

Cornwall Council are seeking a suitably and demonstrably experienced Principal
Contractor to undertake the works to construct the a new workshed and external canopy
with utility point at Liskeard Cattle Market, Fairpark Rd, Liskeard, Cornwall, PL14 4BA.
The form of construction contract will be an NEC 3 Engineering & Construction Contract
2013 Edition (Option A) with secondary options and z clauses as included with the
procurement documents, and appointment will be on a design and build basis from the
end of RIBA Stage 3. Works are currently in progress under a separate contract to
demolish and clear the site in readiness for the construction of the new workshed and
canopy. The site is within the ownership of Cornwall Council and sits within a
conservation zone. The site benefits from conditional planning permission for the
workshed and canopy, and work has commenced to discharge a number of the
associated conditions. Site visits are available on request between the 27th and 29th
January 2021 inclusive.

The project is part-funded by the European Regional Development Fund (ERDF) and
Local Growth Funding and the contractor will be required to comply with all relevant EU
Regulations and specifically the Branding and Publicity Guidelines required of an ERDF
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funded project and integration of the Cross Cutting Themes of Sustainable Development
and Equality and Diversity in the design and delivery of the project. To assist with funding
drawdown, the pricing documents for the project have been broken down in to sections /
phases — the contractor is expected to maintain this structure, using the phasing plan
provided in the works information. The Ministry of Housing, Communities and Local
Government (MHCLG) as Managing Authority for the European Regional Development
Fund (ERDF) programme has completed the technical appraisal of the full application and
approved in principle the award of ERDF grant. The pre-offer ERDF conditions have been
cleared and at the time of writing the Council is awaiting receipt of the funding agreement.
Any update to this position will be shared with all tenderers by way of a tender
clarification.

The project will comprise the construction of 1no. three-storey BREEAM Excellent
workshed, including solar PVs, with a total GIA of circa 1,328m2. The building will be of a
steel frame construction with a combination of strip, raft, and pad foundations. Works will
include foundations, building envelope, internal partitions and fitting out, and MEP. As part
of the works the contractor will provide all required external and landscaping works,
including planting, alterations to boundaries, provision of parking, and provision of
infrastructure to the buildings. The construction of an external plant room, a cycle store,
and a bin store to serve the development concludes the generic scope of construction
work. As part of the RIBA Stage 4 design, or as part of construction if the conditional
permission permits, the contractor must provide the design information and
documentation required to discharge the planning conditions for which they are
responsible on this project.

The contractor will be responsible for obtaining each of the BREEAM credits targeted
during RIBA Stages 4, 5, and 6 and will also be responsible for discharging each of the
outstanding planning conditions listed within the works information. The Council
anticipates the Contract Award to take place during April 2021, with completion and
occupation of the new facilities during September 2022.

11.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement
documents

11.2.6) Estimated value
Value excluding VAT: £4,570,000

11.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date
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11 May 2021

End date

13 September 2022

This contract is subject to renewal

No

11.2.10) Information about variants

Variants will be accepted: No

11.2.11) Information about options

Options: No

11.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: Yes

Identification of the project
European Regional Development Fund
11.2.14) Additional information

Any additional information requests or tender clarification queries must ONLY be raised
using the Due North/Proactis E-Procurement Portal, accessible via
www.supplyingthesouthwest.org.uk using the Messaging system for Project Reference
DN517271. That is also where interested Contractors will also be able to access more
detailed information and download all of the associated Specification and Tender
submission information etc.

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure


https://www.supplyingthesouthwest.org.uk
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IV.1.8) Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

1V.2.2) Time limit for receipt of tenders or requests to participate

Date

16 February 2021

Local time

12:00pm

IV.2.4) Languages in which tenders or requests to participate may be submitted
English

IV.2.7) Conditions for opening of tenders

Date

17 February 2021

Local time

9:00am

Place

Via Due North / Proactis electronic procurement portal
Information about authorised persons and opening procedure

James Howarth as authorised procurer for this project has the authority to break the
electronic seal after the submission deadline for all electronic bids received
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Section VI. Complementary information
VI.1) Information about recurrence

This is a recurrent procurement: No

V1.4) Procedures for review

V1.4.1) Review body

Cornwall Council Monitoring Officer
New County Hall, Treyew Road
Truro

TR1 3AY

Country

United Kingdom

V1.4.2) Body responsible for mediation procedures
Cornwall Council

New County Hall, Treyew Road
Truro

TR1 3RY
Country

United Kingdom


http://www.tcpdf.org
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