

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/001544-2021>

Not applicable

## **Construction of a New Workshed and External Canopy at Liskeard Cattle Market, Fairpark Rd, Liskeard, PL14 4BA**

Cornwall Council

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-001544

Procurement identifier (OCID): ocds-h6vhtk-028d5e

Published 26 January 2021, 1:33pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Cornwall Council

County Hall, Treyew Road

Truro

TR1 3AY

#### **Contact**

Mr James Howarth

#### **Email**

[james.howarth@cornwall.gov.uk](mailto:james.howarth@cornwall.gov.uk)

#### **Telephone**

+44 1872324971

## **Country**

United Kingdom

## **NUTS code**

UKK3 - Cornwall and Isles of Scilly

## **Internet address(es)**

Main address

<http://www.cornwall.gov.uk>

Buyer's address

<http://www.cornwall.gov.uk>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Construction of a New Workshed and External Canopy at Liskeard Cattle Market, Fairpark Rd, Liskeard, PL14 4BA

Reference number

DN517271

#### **II.1.2) Main CPV code**

- 45000000 - Construction work

#### **II.1.3) Type of contract**

Works

## II.1.4) Short description

Cornwall Council seek to appoint a suitably and demonstrably experienced Principal Contractor, appointed using NEC 3 Engineering & Construction Contract 2013 Edition (Option A) with secondary options and z clauses as included with the procurement documents, to undertake the works to construct a new workshed and external canopy with utility point at Liskeard Cattle Market, Fairpark Rd, Liskeard, Cornwall, PL14 4BA. The procurement will be on a Design and Build basis from the end of RIBA Stage 3; Site visits are available on request between the 10th to 12th February 2021 inclusive. The site is owned by Cornwall Council and sits within a conservation

2 / 4 area. To assist with funding drawdown, the site has been broken down in to numerous sections / phases. The project will comprise the construction of 1no. three-storey BREEAM Excellent workshed, including solar PVs, with a total GIA of circa 1,328m<sup>2</sup>. As part of the works the contractor will provide all required external and landscaping works, including planting, alterations to boundaries, provision of parking, and provision of infrastructure to the buildings. The construction of an external plant room, a cycle store, and a bin store to serve the development concludes the generic scope of construction work. As part of the RIBA Stage 4 design, or as

part of construction if the conditional permission permits, the contractor must provide the design information and documentation required to discharge the planning conditions for which they are responsible on this project.

The contractor will be responsible for the acquisition of all RIBA Stage 4, 5, and 6 BREEAM Credits targeted and for integration of the Cross Cutting Themes of Sustainable Development and Equality and Diversity in the design and delivery of the project. The Ministry of Housing, Communities and Local Government (MHCLG) as Managing Authority for the European Regional Development Fund (ERDF) programme has completed the technical appraisal of the full application and approved in principle the award of ERDF grant. The pre-offer ERDF conditions have been cleared and at the time of writing the Council is awaiting receipt of the funding agreement. Any update to this position will be shared with all tenderers by way of a tender clarification. The works are also part funded by the Local Growth Fund. The Council anticipates the Contract Award to take place

during May 2021, with completion and occupation of the new facilities during October 2022.

Project Reference DN517271

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2021/S 012-026454](#)

---

## Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

II.2.7

Place of text to be modified

Start:

Instead of

Date

11 May 2021

Read

Date

7 June 2021

Section number

II.2.7

Place of text to be modified

End:

Instead of

Date

13 September 2022

Read

Date

10 October 2022

Section number

IV.2.2

Place of text to be modified

Date:

Instead of

Date

16 February 2021

Read

Date

9 March 2021

Section number

IV.2.7

Place of text to be modified

Date:

Instead of

Date

16 February 2021

Read

Date

10 March 2021

