This is a published notice on the Find a Tender service: https://www.find-

tender.service.gov.uk/Notice/002728-2022

Award
HR Transformation Programme

Coventry University

F15: Voluntary ex ante transparency notice

Notice identifier: 2022/S 000-002728
Procurement identifier (OCID): ocds-h6vhtk-031142
Published 31 January 2022, 4:57pm

Section I: Contracting authority/entity
I.1) Name and addresses

Coventry University

PRIORY STREET

COVENTRY

CV15FB

Email

ad7164@coventry.ac.uk

Country

United Kingdom
NUTS code
UKG33 - Coventry

Internet address(es)

Main address
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https://www.find-tender.service.gov.uk/Notice/002728-2022
https://www.find-tender.service.gov.uk/Notice/002728-2022
mailto:ad7164@coventry.ac.uk
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www.coventry.ac.uk

1.4) Type of the contracting authority
Body governed by public law
1.5) Main activity

Education


http://www.coventry.ac.uk

Page 3t0 8

Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

HR Transformation Programme

I1.1.2) Main CPV code

* 79410000 - Business and management consultancy services

I1.1.3) Type of contract
Services
I1.1.4) Short description

This is a VEAT notice to show our intention to award a contract to Anchorstone Consulting
for the delivery of the remaining elements of Coventry University Group's HR
Transformation Programme, including the design, build, test and implementation of
SuccessFactors modules and embedding the business change across the organisation.

11.1.6) Information about lots
This contract is divided into lots: No
11.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £1,307,280

I1.2) Description
11.2.3) Place of performance
NUTS codes

e UKG3 - West Midlands

11.2.4) Description of the procurement

Following the departure, by mutual agreement, of PA Consulting who were originally
awarded the contract to deliver the HR transformational change at Coventry University
Group, there is now an immediate need to progress at pace the remaining elements of the
Programme with Anchorstone Consulting staff in order to protect the Programme's set
objectives and anticipated benefits.
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Consultancy services from Anchorstone Consulting have previously been procured to
support the Business Change and readiness deliverables, Anchorstone resource have
also been involved in the recent technical design handover from PA Consulting due to the
need for specific SuccessFactors Consultancy expertise. They have reviewed and
validated the solution design work undertaken so far to ensure the Programme
requirements have been met. Anchorstone Consultuing also have a clear understanding
of the detailed activities required to fully implement the Programme.

CUG is now at a critical stage of delivery with the target date of delivering Employee
Central, Payroll, ASK HR and SAP JAM for May 2022 followed quickly by Phase 2
deliverables (Learning, Succession, Talent, Performance and Compensation.) The
Programme is in the middle of User Acceptance Testing and about to embark on Parallel
Payroll running. From an efficiency and effectiveness perspective it would be beneficial for
CUG to seek to extend the resource profile from Anchorstone Consulting to deliver the
remaining elements of the Programme, this is due to their in-depth knowledge already
gained. Any delay in pausing this Programme in order to go through a full procurement
process would be detrimental to Coventry University Group, as this would result in further
delay in the delivery of the Programme, resulting in additional costs being incurred, there
is also a significant risk of losing internal staff and knowledge gained already on the
Programme.

SuccessFactors Modules to be fully designed, built, tested and Implemented in two
phases:

Phase 1: Employee Central, Payroll, Recruitment, Onboarding ASK HR, SAP JAM,
Reporting. Target date is April/May 2022.

Phase 2: Performance and Goal Management, Succession & Development, Learning,
Compensation. Target date is July/August 2022.

Note: Workforce Analytics and Qualtrics are expected to be designed, built and tested by
our current software Partner NTT.

1.2.11) Information about options

Options: No
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Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

* The procurement falls outside the scope of application of the regulations
Explanation:

Following the departure, by mutual agreement, of PA Consulting who were originally
awarded the contract to deliver the HR transformational change at Coventry University
Group, there is now an immediate need to progress at pace the remaining elements of the
Programme with Anchorstone Consulting staff in order to protect the Programme's set
objectives and anticipated benefits.

Consultancy services from Anchorstone Consulting have previously been procured to
support the Business Change and readiness deliverables, Anchorstone resource have
also been involved in the recent technical design handover from PA Consulting due to the
need for specific SuccessFactors Consultancy expertise. They have reviewed and
validated the solution design work undertaken so far to ensure the Programme
requirements have been met. Anchorstone Consultuing also have a clear understanding
of the detailed activities required to fully implement the Programme.

CUG is now at a critical stage of delivery with the target date of delivering Employee
Central, Payroll, ASK HR and SAP JAM for May 2022 followed quickly by Phase 2
deliverables (Learning, Succession, Talent, Performance and Compensation.) The
Programme is in the middle of User Acceptance Testing and about to embark on Parallel
Payroll running. From an efficiency and effectiveness perspective it would be beneficial for
CUG to seek to extend the resource profile from Anchorstone Consulting to deliver the
remaining elements of the Programme, this is due to their in-depth knowledge already
gained. Any delay in pausing this Programme in order to go through a full procurement
process would be detrimental to Coventry University Group, as this would result in further
delay in the delivery of the Programme, resulting in additional costs being incurred, there
is also a significant risk of losing internal staff and knowledge gained already on the
Programme.

SuccessFactors Modules to be fully designed, built, tested and Implemented in two
phases:

Phase 1: Employee Central, Payroll, Recruitment, Onboarding ASK HR, SAP JAM,
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Reporting. Target date is April/May 2022.

Phase 2: Performance and Goal Management, Succession & Development, Learning,
Compensation. Target date is July/August 2022.

Note: Workforce Analytics and Qualtrics are expected to be designed, built and tested by
our current software Partner NTT.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No
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Section V. Award of contract/concession
A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

31 January 2022

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No
V.2.3) Name and address of the contractor/concessionaire
Anchorstone Consulting

Richmond

Country

United Kingdom

NUTS code
¢ UKI - London

The contractor/concessionaire is an SME
No
V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £1,307,280
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Section VI. Complementary information

V1.4) Procedures for review

V1.4.1) Review body
Coventry University

Coventry

Country

United Kingdom


http://www.tcpdf.org

	Section I: Contracting authority/entity
	I.1) Name and addresses
	I.4) Type of the contracting authority
	I.5) Main activity

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description
	II.1.6) Information about lots
	II.1.7) Total value of the procurement (excluding VAT)

	II.2) Description
	II.2.3) Place of performance
	II.2.4) Description of the procurement
	II.2.11) Information about options


	Section IV. Procedure
	IV.1) Description
	IV.1.1) Type of procedure
	IV.1.8) Information about the Government Procurement Agreement (GPA)


	Section V. Award of contract/concession
	V.2) Award of contract/concession
	V.2.1)  Date of conclusion of the contract
	V.2.2) Information about tenders
	V.2.3) Name and address of the contractor/concessionaire
	V.2.4) Information on value of contract/lot/concession (excluding VAT)


	Section VI. Complementary information
	VI.4) Procedures for review
	VI.4.1) Review body



		2026-02-24T02:58:54+0000
	TCPDF




