This is a published notice on the Find a Tender service: <u>https://www.find-tender.service.gov.uk/Notice/002950-2021</u>

Not applicable

# DE 3332827 APPOINTMENT OF AN ECONOMIC OPERATOR TEAM (EOT) FOR BLESSED TRINITY COLLEGE, BELFAST

Blessed Trinity College Board of Governors

F14: Notice for changes or additional information Notice identifier: 2021/S 000-002950 Procurement identifier (OCID): ocds-h6vhtk-0292ed Published 12 February 2021, 4:16pm

## Section I: Contracting authority/entity

### I.1) Name and addresses

Blessed Trinity College Board of Governors

619 Antrim Road, Belfast

BELFAST

BT15 4DZ

Contact

construct.info

Email

Construct.info@finance-ni.gov.uk

Telephone

+44 2890816555

### Country

United Kingdom

#### NUTS code

**UK - UNITED KINGDOM** 

## Internet address(es)

Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

## Section II: Object

## II.1) Scope of the procurement

#### II.1.1) Title

DE 3332827 APPOINTMENT OF AN ECONOMIC OPERATOR TEAM (EOT) FOR BLESSED TRINITY COLLEGE, BELFAST

#### II.1.2) Main CPV code

• 71000000 - Architectural, construction, engineering and inspection services

#### II.1.3) Type of contract

Services

#### II.1.4) Short description

The objective of this procurement is to appoint an Economic Operator Team (EOT) who will develop the Employer's Requirements in relation to the delivery of a new post primary for Blessed Trinity College. The existing Blessed Trinity College does not meet the present need or the accommodation standards as specified within the current Department of Education Secondary School Building Handbook. The appointed EOT shall provide the professional services applicable to RIBA (2020) Stages 0 to 7 and also as specified within this document. The EOT shall develop the design to RIBA (2020) Stage 4 Technical Design before appointing a Contracting Team to deliver the project throughout all remaining RIBA Plan of Work (2020) Stages 5 to 7. Following the Contracting Team's procurement and appointment the EOT shall undertake the management of the Contracting Team on behalf of theFor a complete description of this procurement please refer to CfT contract documents and draft Scope of Services.

# Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2)

Instead of

Date

26 February 2021

Local time

3:00pm

Read

Date

12 March 2021

Local time

3:00pm