

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/004431-2022>

Planning

Cost estimating support to Technical Programme

RADIOACTIVE WASTE MANAGEMENT LIMITED

F01: Prior information notice

Prior information only

Notice identifier: 2022/S 000-004431

Procurement identifier (OCID): ocids-h6vhtk-0317eb

Published 16 February 2022, 2:55pm

Section I: Contracting authority

I.1) Name and addresses

RADIOACTIVE WASTE MANAGEMENT LIMITED

Building 329 West Thomson Avenue, Harwell Oxford

Didcot

OX11 0GD

Contact

John O'Dor

Email

john.odor@nda.gov.uk

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<https://sharedsystems.eu-supply.com/login.asp>

Buyer's address

<https://gov.uk/nda>

I.3) Communication

Access to the procurement documents is restricted. Further information can be obtained at

<https://sharedsystems.eu-supply.com/login.asp>

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Ministry or any other national or federal authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Cost estimating support to Technical Programme

Reference number

RWM445

II.1.2) Main CPV code

- 71000000 - Architectural, construction, engineering and inspection services

II.1.3) Type of contract

Services

II.1.4) Short description

RWM requires a supplier to provide cost estimation and modelling support to the in-house Cost and Estimating Team over the next 3 years for the following components of the above scope

- T2 Projects: this will largely involve supporting work package managers (WPMs) and project managers (PMs) with producing their baseline cost estimate at the work package or project initiation stage before handover to ongoing cost management. There will be a small number of larger value (tens of millions of pounds) projects that will deliver scope in T2, these will require production of baseline cost estimate, including base estimate, uncertainty and risk, cost estimate report, verification and validation (V&V), approval; costing inputs to project business cases; supplier cost assurance / validation; responding to independent review queries and recommendations.
- Large value T3 Projects: these projects could have a value of hundreds of millions of pounds and a duration greater than 10 years, deliverables will include costing inputs to project business cases, primarily production of baseline cost estimates, including base estimate, uncertainty and risk (schedule and cost quantitative risk analysis), cost estimate report, V&V, audit trail, approval, responding to independent review queries and recommendations, and evaluating supplier bids.
- Tranches 3, 4, 5 and 6, at appropriate levels of detail given tranche 5 is expected to have a duration of over 100 years.

- Overall GDF Programme Cost Model: the existing integrated GDF whole life cost (WLC) includes estimates for the facility construction, operation and closure for a range of scenarios and assumptions, these will need to be updated as site selection progresses and Programme uncertainty and options reduce.
- Procurement "Should Cost" Models and bid evaluation.
- Other cost studies to support the NDA Group and RWM

II.1.5) Estimated total value

Value excluding VAT: £1,500,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement

RWM requires a supplier to provide cost estimation and modelling support to the in-house Cost and Estimating Team over the next 3 years for the following components of the above scope:

- T2 Projects: this will largely involve supporting work package managers (WPMs) and project managers (PMs) with producing their baseline cost estimate at the work package or project initiation stage before handover to ongoing cost management. There will be a small number of larger value (tens of millions of pounds) projects that will deliver scope in T2, these will require production of baseline cost estimate, including base estimate, uncertainty and risk, cost estimate report, verification and validation (V&V), approval; costing inputs to project business cases; supplier cost assurance / validation; responding to independent review queries and recommendations.
- Large value T3 Projects: these projects could have a value of hundreds of millions of pounds and a duration greater than 10 years, deliverables will include costing inputs to project business cases, primarily production of baseline cost estimates, including base estimate, uncertainty and risk (schedule and cost quantitative risk analysis), cost estimate report, V&V, audit trail, approval, responding to independent review queries and

recommendations, and evaluating supplier bids.

- Tranches 3, 4, 5 and 6, at appropriate levels of detail given tranche 5 is expected to have a duration of over 100 years.
- Overall GDF Programme Cost Model: the existing integrated GDF whole life cost (WLC) includes estimates for the facility construction, operation and closure for a range of scenarios and assumptions, these will need to be updated as site selection progresses and Programme uncertainty and options reduce.
- Procurement "Should Cost" Models and bid evaluation.
- Other cost studies to support the NDA Group and RWM

II.3) Estimated date of publication of contract notice

17 February 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

- This RFI will help us to refine the requirements.
- We reserve the right not to proceed with a further competition. Nothing shall constitute a commitment to ordering unless we undertake a further competition that results in the award of a Call-Off Contract.
- Should a Call-Off Agreement be awarded following a further competition, the Potential Provider agrees to supply the services in accordance with the Call-Off Terms contained within the Framework RM6242 DPS
- Any and all costs associated with the production of such a response either to a RFI or a further competition must be borne by the Supplier. We will not contribute in any way to meeting production costs of any response.
- No down-selection of Potential Providers will take place as a consequence of any responses or interactions relating to this RFI.
- We expect that all responses to this RFI will be provided by Potential Providers in good faith to the best of their ability in the light of information available at the time of their response.
- No information provided by a Potential Provider in response to this RFI will be carried forward, used, or acknowledged in any way for the purpose of evaluating the Potential Provider, in any subsequent formal procurement process.