

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/005655-2021>

Contract

## **Purifier Studios - Award of Phase 2C VEAT Notice**

Clyde Gateway Developments Limited

F03: Contract award notice

Notice identifier: 2021/S 000-005655

Procurement identifier (OCID): ocds-h6vhtk-0296d4

Published 19 March 2021, 4:08pm

### **Section I: Contracting authority**

#### **I.1) Name and addresses**

Clyde Gateway Developments Limited

Olympia, 2-16 Orr Street

Glasgow

G40 2QH

#### **Contact**

Martin McKay

#### **Email**

[martin.mckay@clydegateway.com](mailto:martin.mckay@clydegateway.com)

#### **Telephone**

+44 1412760758

**Fax**

+44 1412761578

**Country**

United Kingdom

**NUTS code**

UKM82 - Glasgow City

**Internet address(es)**

Main address

<http://www.clydegateway.com>

Buyer's address

[https://www.publiccontractsscotland.gov.uk/search/Search\\_AuthProfile.aspx?ID=AA11703](https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA11703)

**I.2) Information about joint procurement**

The contract is awarded by a central purchasing body

**I.4) Type of the contracting authority**

Body governed by public law

**I.5) Main activity**

Other activity

Regeneration

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Purifier Studios - Award of Phase 2C VEAT Notice

Reference number

2019/S 213-521572

#### **II.1.2) Main CPV code**

- 45000000 - Construction work

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

This project will deliver the refurbishment of the existing buildings into commercial office suites creating interesting and innovative spaces

which will attract occupiers to Dalmarnock. The refurbishment of the building has been designed to be subdivided into five standalone

business studios within the existing structure - offering total of 3,759sqm of business space and up to 300 jobs.

This project (Phase 2C) will complete these works with the construction and delivery of the third phase comprising of unit 5 and the external landscape area and carparking associated with units 3-5.

delivering approximately 746sqm (8,029sqft) of net lettable office space, across ground and mezzanine levels.

#### **II.1.6) Information about lots**

This contract is divided into lots: No

#### **II.1.7) Total value of the procurement (excluding VAT)**

Value excluding VAT: £1,797,214

## **II.2) Description**

### **II.2.2) Additional CPV code(s)**

- 45000000 - Construction work

### **II.2.3) Place of performance**

NUTS codes

- UKM82 - Glasgow City

Main site or place of performance

Dalmarnock, Glasgow.

### **II.2.4) Description of the procurement**

This Voluntary Ex-Ante Transparency (VEAT) Notice is published setting out Clyde Gateway Developments Limited (CGDL) intention to extend the Phase 2A contract with Clark Contracts (CCL) in respect of Phases 2C work comprising Unit 5 and external works of the purifier studio development.

### **II.2.5) Award criteria**

Quality criterion - Name: quality / Weighting: 50

Price - Weighting: 50

### **II.2.11) Information about options**

Options: No

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

---

## **Section IV. Procedure**

### **IV.1) Description**

#### **IV.1.1) Type of procedure**

Award of a contract without prior publication of a call for competition in the cases listed below

- The procurement falls outside the scope of application of the regulations

Explanation:

CGDL let the original contract earlier this year (2019/S 213-521572). Recently, CGDL learned that the Scottish Government is prepared to make additional funding available for the development of this site a condition of which requires legal commitment and a grant claim by 31st March 2021. There is a substantial risk that this condition would not be met if the contract were to be procured separately. Loss of funding would mean that the development would not be able to proceed at this time as part of the current build leading to substantially increased costs in future as and when the development does proceed.

#### **IV.1.8) Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: No

### **IV.2) Administrative information**

#### **IV.2.1) Previous publication concerning this procedure**

Notice number: [2021/S 000-003948](#)

---

## **Section V. Award of contract**

### **Contract No**

18-541-DA1

A contract/lot is awarded: Yes

### **V.2) Award of contract**

#### **V.2.1) Date of conclusion of the contract**

12 March 2021

#### **V.2.2) Information about tenders**

Number of tenders received: 1

Number of tenders received from SMEs: 0

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 1

Number of tenders received by electronic means: 1

The contract has been awarded to a group of economic operators: No

#### **V.2.3) Name and address of the contractor**

Clark Contracts Limited

23 McFarlane Street

Paisley

PA3 1RY

Telephone

+44 1418478787

Country

United Kingdom

NUTS code

- UKM - SCOTLAND

The contractor is an SME

No

#### **V.2.4) Information on value of contract/lot (excluding VAT)**

Initial estimated total value of the contract/lot: £1,797,214

Total value of the contract/lot: £9,490,339

---

## **Section VI. Complementary information**

### **VI.3) Additional information**

(SC Ref:647662)

### **VI.4) Procedures for review**

#### **VI.4.1) Review body**

Glasgow Sheriff Court and Justice of the Peace Court

1 Carlton Place

Glasgow

G5 9TW

Country

United Kingdom