
Page 1 to 7

  

This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/006280-2022 

Planning

Prior Information Notice - HIF Rail Works Packages

Medway Council

F01: Prior information notice
Prior information only  
Notice identifier: 2022/S 000-006280
Procurement identifier (OCID): ocds-h6vhtk-031f21  
Published 8 March 2022, 11:42am

Section I: Contracting authority

I.1) Name and addresses

Medway Council

Medway Council, Gun Wharf, Dock Road

Chatham

ME4 4TR

Contact

Mr Nigel Ford

Email

nigel.ford@medway.gov.uk

Telephone

+44 1634332088

Country

https://www.find-tender.service.gov.uk/Notice/006280-2022
https://www.find-tender.service.gov.uk/Notice/006280-2022
mailto:nigel.ford@medway.gov.uk
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United Kingdom

NUTS code

UKJ41 - Medway

Internet address(es)

Main address

http://www.medway.gov.uk/

Buyer's address

http://www.medway.gov.uk/

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

http://www.medway.gov.uk/
http://www.medway.gov.uk/
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Prior Information Notice - HIF Rail Works Packages

Reference number

DN601357

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

BRIEF DESCRIPTION OF THE PROJECT

The works are located on the Hoo Peninsular. The Hoo peninsula is situated in Kent to
the east of Gravesend and to the north of Chatham. As part of a Housing Infrastructure
Funding Grant, Medway Council are upgrading the current freight only railway.

The existing Network Rail line through the Hoo Peninsula is called the Grain Branch line
which connects the North Kent Line at Hoo Junction to the Isle of Grain. The line was
closed to passenger services in 1968 and is now a freight only railway, with no stations
remaining. The 19km long line is a single, bi-directional line serving freight trains that use
the Isle of Grain docks (Thamesport) and Cliffe sidings. The existing line will require
enhancements to enable the required passenger services to operate while maintaining
freight services.

The new rail service will enable passengers to travel from a new station near Sharnal
Street to the main line and on to London via connecting services to London Charing
Cross, London Victoria, London Bridge, and London St Pancras International.

1/ Rail Enabling Works

Procurement - June 2022

Start on Site – October 2022
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Duration – 12/16 Weeks

Approx. Value £700,000

Scope –

1A Site and vegetation clearance along the rail corridor, around rail loop location and at
proposed Sharnal Street location. (Approval to Work on Network Rail required)

1B Utility Diversions. (Approval to Work on Network Rail maybe required)

1C Environmental Protection and Mitigations. (Approval to Work on Network Rail maybe
required)

2/ Rail Advanced Works (Approval to Work on Network Rail required)

Procurement – January 2023

Start on Site – July 2023

Duration – 26/30 Weeks

Approx. Value £6,500,000

Scope –

2A Embankment Widening to facilitate the addition of a Rail Loop, Installation/Repair of
Track Drainage, Bridge Deck Replacement.

2B Signalling Cliffe to Grainport. Signalling Panel Update.

2C Track Remedial Works.

2D Installation of DNO Power Supply, FSP/PSP Signalling Power Supply, Installation of
Charging Facilities at Sharnal Street Station.

3/ Rail Main Works

Procurement – January 2024

Start on Site – July 2024

Duration – 64 Weeks
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Approx. Value - £41,000,000

Scope –

3A Level Crossing Works, Main Line Signalling, Main Line Crossover, Installation of Track
Loop, Signal Installation Hoo Junction to Sharnal Street Station. (Approval to Work on
Network Rail required)

3B Construction of Sharnal Street Station to include, Station Building , Platform, Carpark,
Access Road, together with associated drainage and earthworks and Hard and Soft
Landscaping (Approval to Work on Network Rail may be required)

II.1.5) Estimated total value

Value excluding VAT: £48,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

UKJ41 - Medway

II.2.4) Description of the procurement

BRIEF DESCRIPTION OF THE PROJECT

The works are located on the Hoo Peninsular. The Hoo peninsula is situated in Kent to
the east of Gravesend and to the north of Chatham. As part of a Housing Infrastructure
Funding Grant, Medway Council are upgrading the current freight only railway.

The existing Network Rail line through the Hoo Peninsula is called the Grain Branch line
which connects the North Kent Line at Hoo Junction to the Isle of Grain. The line was
closed to passenger services in 1968 and is now a freight only railway, with no stations
remaining. The 19km long line is a single, bi-directional line serving freight trains that use
the Isle of Grain docks (Thamesport) and Cliffe sidings. The existing line will require
enhancements to enable the required passenger services to operate while maintaining
freight services.

The new rail service will enable passengers to travel from a new station near Sharnal
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Street to the main line and on to London via connecting services to London Charing
Cross, London Victoria, London Bridge, and London St Pancras International.

1/ Rail Enabling Works

Procurement - June 2022

Start on Site – October 2022

Duration – 12/16 Weeks

Approx. Value £700,000

Scope –

1A Site and vegetation clearance along the rail corridor, around rail loop location and at
proposed Sharnal Street location. (Approval to Work on Network Rail required)

1B Utility Diversions. (Approval to Work on Network Rail maybe required)

1C Environmental Protection and Mitigations. (Approval to Work on Network Rail maybe
required)

2/ Rail Advanced Works (Approval to Work on Network Rail required)

Procurement – January 2023

Start on Site – July 2023

Duration – 26/30 Weeks

Approx. Value £6,500,000

Scope –

2A Embankment Widening to facilitate the addition of a Rail Loop, Installation/Repair of
Track Drainage, Bridge Deck Replacement.

2B Signalling Cliffe to Grainport. Signalling Panel Update.

2C Track Remedial Works.

2D Installation of DNO Power Supply, FSP/PSP Signalling Power Supply, Installation of
Charging Facilities at Sharnal Street Station.
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3/ Rail Main Works

Procurement – January 2024

Start on Site – July 2024

Duration – 64 Weeks

Approx. Value - £41,000,000

Scope –

3A Level Crossing Works, Main Line Signalling, Main Line Crossover, Installation of Track
Loop, Signal Installation Hoo Junction to Sharnal Street Station. (Approval to Work on
Network Rail required)

3B Construction of Sharnal Street Station to include, Station Building , Platform, Carpark,
Access Road, together with associated drainage and earthworks and Hard and Soft
Landscaping (Approval to Work on Network Rail may be required)

II.3) Estimated date of publication of contract notice

17 June 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Powered by TCPDF (www.tcpdf.org)

http://www.tcpdf.org

	Section I: Contracting authority
	I.1) Name and addresses
	I.3) Communication
	I.4) Type of the contracting authority
	I.5) Main activity

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description
	II.1.5) Estimated total value
	II.1.6) Information about lots

	II.2) Description
	II.2.3) Place of performance
	II.2.4) Description of the procurement

	II.3) Estimated date of publication of contract notice

	Section IV. Procedure
	IV.1) Description
	IV.1.8) Information about the Government Procurement Agreement (GPA)



		2026-02-24T01:58:22+0000
	TCPDF




