This is a published notice on the Find a Tender service: <u>https://www.find-tender.service.gov.uk/Notice/007959-2021</u>

# Planning Multi Project Procurement - Mechanical Pipework

Programme & Project Partners Framework

F01: Prior information notice Prior information only Notice identifier: 2021/S 000-007959 Procurement identifier (OCID): ocds-h6vhtk-02a688 Published 15 April 2021, 4:45pm

# Section I: Contracting authority

### I.1) Name and addresses

Programme & Project Partners Framework

Banna Court, Westlakes Science & Technology Park, Moor Road

Whitehaven

CA24 3HZ

#### Contact

John Calcott

#### Email

john.callcott@kbr.com

#### Country

United Kingdom

#### NUTS code

UK - United Kingdom

#### Internet address(es)

Main address

https://www.gov.uk/government/case-studies/shared-services-alliance-ssa-for-nucleardecommissioning-estate

Buyer's address

https://sharedsystems.eu-supply.com/ctm/Company/CompanyInformation/Index/3510

## I.2) Information about joint procurement

The contract is awarded by a central purchasing body

# I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

<u>https://sharedsystems.eu-</u> <u>supply.com/app/rfg/rwlentrance\_s.asp?PID=13567&B=SELLAFIELD</u>

Additional information can be obtained from the above-mentioned address

# I.4) Type of the contracting authority

Body governed by public law

# I.5) Main activity

Other activity

Nuclear Decommissioning

# **Section II: Object**

## II.1) Scope of the procurement

#### II.1.1) Title

Multi Project Procurement - Mechanical Pipework

Reference number

PPP Services - KDP 5

#### II.1.2) Main CPV code

• 42000000 - Industrial machinery

#### II.1.3) Type of contract

Supplies

#### II.1.4) Short description

The scope of these contracts will include as a minimum but will not be limited to:-

- Early Contractor Involvement (Design and Constructability)
- Procurement of goods and services
- Site Delivery and Installation

All companies Expressing Interest in this package will be sent the Market Engagement information including a strategy paper outlining the procurement approach, commercial model, spend profiles, schedule and questionnaire by 29/04/21 for completion and return by 20/05/21.

To register interest please email <u>john.callcott@kbr.com</u> by no later than 12:00 noon on 21/04/2021.

#### II.1.5) Estimated total value

Value excluding VAT: £176,000,000

#### II.1.6) Information about lots

This contract is divided into lots: Yes

# II.2) Description

## II.2.1) Title

Multi Project Procurement - Mechanical Pipework

Lot No

1

### II.2.2) Additional CPV code(s)

- 31711400 Valves and tubes
- 42120000 Pumps and compressors
- 44000000 Construction structures and materials; auxiliary products to construction (except electric apparatus)
- 44100000 Construction materials and associated items
- 45231112 Installation of pipe system
- 45300000 Building installation work
- 51100000 Installation services of electrical and mechanical equipment
- 71600000 Technical testing, analysis and consultancy services

#### II.2.3) Place of performance

NUTS codes

• UK - United Kingdom

Main site or place of performance

UKD11- Sellafield Site

#### II.2.4) Description of the procurement

Programme and Project Partners (PPP) – Multi Project Procurement (MPP) for Mechanical Pipework Key Delivery Partner(s) (KDP) The Scope of this MPP will encompass ECI, design,

manufacture, supply, off site testing, delivery, Installation and Commissioning on the Sellafield site of Mechanical Pipework requirements with the fabrication and manufacture of a range of process pipework and supports/supporting steelwork in a range of metallic and non-metallic materials As part of its Multi Project Procurement (MPP) programme. The Programme and Project Partners (PPP) are seeking Key delivery Partner(s) to undertake delivery of Mechanical Pipework. The first step in this process will be via a Market Engagement phase that will inform interested parties of the requirements for this package General Information regarding MPP's can be found in the following video that explains how PPP and MPP influences major project delivery on the Sellafield site, including the PPP projects, the partners, the proposed MPP strategy and commercial model :https://youtu.be/RrvpH3osx9w The scope of these contracts will include as a minimum but will not be limited to:- • Early Contractor Involvement (Design and Constructability) • Procurement of goods and services • Site Delivery and Installation All companies Expressing Interest in this package will be sent the Market Engagement information including a strategy paper outlining the procurement approach, commercial model, spend profiles, schedule and questionnaire by 29/04/21 for completion and return by 20/05/21 To register interest please email john.callcott@kbr.com by no later than 12:00 noon on 21/04/2021 PPP is committed to maximising the ECI benefits as follows: • Alignment to PPP CSFs • Innovative solutions • Provision of standard and proven solutions rather than bespoke solutions • Early identification and management of risks and opportunities • Input to the Major Project Total Price (MPTP), schedule and constructability

#### II.2.14) Additional information

PPP is committed to maximising the ECI benefits as follows:

- Alignment to PPP CSFs
- Innovative solutions
- Provision of standard and proven solutions rather than bespoke solutions
- Early identification and management of risks and opportunities
- Input to the Major Project Total Price (MPTP), schedule and constructability

Estimated date for start of Market Engagement 29/04/2021

# II.3) Estimated date of publication of contract notice

16 April 2021

# Section IV. Procedure

## IV.1) Description

## IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No