This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/012839-2021">https://www.find-tender.service.gov.uk/Notice/012839-2021</a>

**Award** 

# Sierra Leone Secondary Education Improvement Programme (SSEIP)

FOREIGN, COMMONWEALTH & DEVELOPMENT OFFICE

F15: Voluntary ex ante transparency notice

Notice identifier: 2021/S 000-012839

Procurement identifier (OCID): ocds-h6vhtk-02b998

Published 8 June 2021, 3:28pm

## Section I: Contracting authority/entity

## I.1) Name and addresses

FOREIGN, COMMONWEALTH & DEVELOPMENT OFFICE

Abercrombie House, Eaglesham Road

East Kilbride

G75 8EA

#### Contact

Contracts Finder Team -

#### **Email**

ContractsFinder@fcdo.gov.uk

## Country

**United Kingdom** 

#### **NUTS** code

UKM95 - South Lanarkshire

## Internet address(es)

Main address

https://www.gov.uk/government/organisations/foreign-commonwealth-development-office

## I.4) Type of the contracting authority

Ministry or any other national or federal authority

## I.5) Main activity

Other activity

Foreign Aid & Development

## **Section II: Object**

## II.1) Scope of the procurement

## II.1.1) Title

Sierra Leone Secondary Education Improvement Programme (SSEIP)

Reference number

PO 7590

#### II.1.2) Main CPV code

• 75211200 - Foreign economic-aid-related services

## II.1.3) Type of contract

Services

## II.1.4) Short description

Through the Sierra Leone Secondary Education Improvement Programme (SSEIP), the UK government have committed to support all children in Sierra Leone to have access to quality secondary school education, with a focus on improving performance in English and maths and reducing the barriers of entry to education for girls and children with

disabilities. Mott MacDonald were contracted to deliver this project, Leh Wi Learn, from 2016 - 2021. Mott MacDonald support activities under the following outputs - improving access to girls and disabled children, support improvements in quality of education at junior and secondary schools and supporting the Minister of Basic and Secondary School Education (MBSSE) to improve management and data collection of the education sector.

#### II.1.6) Information about lots

This contract is divided into lots: No

## II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £43,080,132

## II.2) Description

## II.2.3) Place of performance

**NUTS** codes

• SL - Sierra Leone

## II.2.4) Description of the procurement

The original route to market was via the open procedure, two bids were received.

#### II.2.11) Information about options

Options: Yes

Description of options

In original contract ToR it was highlighted that there may be provision for a 6-month extension period at FCDO's discretion. CA7 extended the end date by 12 months and the additional 6 month time extension (18 months beyond the original end date in total) is being requested to maintain consistency in the programme whilst the next phase's procurement is in progress, currently at concept note stage

The overall scope of the contract will remain in line with the Business Case and the original Terms of Reference will not change as a result of Contract Amendment 8.

#### II.2.14) Additional information

CA8 requires a further uplift of £4.25m and a six (6) month extension to the end date of the contract, therefore a further VEAT Notice is being issued

## Section IV. Procedure

## **IV.1) Description**

## IV.1.1) Type of procedure

Negotiated without a prior call for competition

· Additional deliveries by the original supplier

## Explanation:

A new five-year Education Programme in Sierra Leone is being developed to begin implementation September 2022. The gap in implementation between the two programmes creates a major risk; both in terms of stopping critical support to the education services, but also a reputational risk for FCDO due to the size of the programmes and as the lead donor in Sierra Leone. A further 6-month extension will bridge the gap to ensure support to girls' education is maintained and ensure a responsible transition to the new programme and suppliers.

The below regulation covers this

Regulation 72 (b): for additional works, services or supplies by the original contractor that

have become necessary and were not included in the initial procurement, where a change of

#### contractor;

(I) cannot be made for economic or technical reasons such as requirements of interchangeability or interoperability with existing equipment, services or installations procured under the initial procurement

## IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

## IV.2) Administrative information

## IV.2.1) Previous publication concerning this procedure

Notice number: <u>2018/S 142-325466</u>

## Section V. Award of contract/concession

## **Contract No**

7590

## **Title**

Sierra Leone Secondary Education Improvement Programme (SSEIP) Contract Amendment 8

A contract/lot is awarded: Yes

## V.2) Award of contract/concession

## V.2.1) Date of conclusion of the contract

8 June 2021

## V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

## V.2.3) Name and address of the contractor/concessionaire

Mott MacDonald T/A Cambridge Education

Cambridge

Country

**United Kingdom** 

**NUTS** code

• UKH - East of England

The contractor/concessionaire is an SME

No

## V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £4,250,000

# Section VI. Complementary information

## VI.4) Procedures for review

## VI.4.1) Review body

Foreign Commonwealth and Development Office

East Kilbride

Country

United Kingdom