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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/013096-2024 

Not applicable

Design & Build - Waterbeach Railway Station

Cambridgeshire County Council

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-013096

Procurement identifier (OCID): ocds-h6vhtk-044eb5  

Published 23 April 2024, 10:40am

Section I: Contracting authority/entity

I.1) Name and addresses

Cambridgeshire County Council

New Shire Hall, Alconbury Weald

Huntingdon

PE28 4YE

Contact

Mr Jon Collyns

Email

Jon.Collyns@cambridgeshire.gov.uk

Telephone

+44 7775703930

https://www.find-tender.service.gov.uk/Notice/013096-2024
https://www.find-tender.service.gov.uk/Notice/013096-2024
mailto:Jon.Collyns@cambridgeshire.gov.uk
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Country

United Kingdom

Region code

UKH12 - Cambridgeshire CC

Internet address(es)

Main address

https://www.cambridgeshire.gov.uk/

Buyer's address

https://www.cambridgeshire.gov.uk/

https://www.cambridgeshire.gov.uk/
https://www.cambridgeshire.gov.uk/
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Design & Build - Waterbeach Railway Station

Reference number

DN705594

II.1.2) Main CPV code

45213321 - Railway station construction work

II.1.3) Type of contract

Works

II.1.4) Short description

This scheme delivers the relocation of Waterbeach Railway Station.

Procurement activity includes for the detailed design and construction of the scheme via
appointment of a main contractor under NEC Option A/C. The scheme itself constitutes
access, plaza, a new car park, platforms, foot bridge and all other required infrastructure for
the new station.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2024/S 000-010497

/Notice/010497-2024
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Section VII. Changes

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Instead of

Date

10 May 2024

Local time

12:00pm

Read

Date

23 August 2024

Local time

12:00pm

Section number

II.2.4

Instead of

Text

This scheme involves the relocation of Waterbeach Railway Station.

Procurement activity includes the detailed design and construction of the scheme via
appointment of a main Contractor under NEC Option A.

The scheme comprises a new railway station consisting of 2 No. platforms, accessible
footbridge, and secondary means of escape (SME), a 200-space car park, taxi and bus drop-
off, cycle storage, public realm, and a new access road from Cody Road. The new highway
and car park will be operated and maintained by Cambridgeshire County Council.
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The scheme also includes the decommissioning and demolition of the existing Waterbeach
Railway Station.

It is proposed to transfer ownership, operation, and maintenance of the new station to
Network Rail.

The current Station Facilities Operator (SFO) is Govia Thameslink Railway operating as Great
Northern.

The Contractor will carry out the rail works as ‘Third Party Works,’ as defined in Standard
NR/L2/CIV/095 and non-rail works as Outside Party works as defined in NR/L2/CIV/095.

The ES4 preliminary design has been completed by WSP as the Lead Designer and it is
anticipated this will achieve the ‘Approved in Principle’ (AIP) milestone prior to the Invitation
to Tender (ITT).

Sable Leigh Consultancy (SLC) are appointed as ‘Project Manager’ and Client
Representative on behalf of the Greater Cambridge Partnership (GCP).

Volker Fitzpatrick has been undertaking Early Contractor Involvement (ECI) activities. The
key outputs of the ECI work will be shared transparently as part of the tender pack.

Network Certification Body (NCB) has also been appointed in ES4 as the independent
assessment body for CSM and interoperability.

The Authority have invested in an e-tendering tool in order to facilitate its tendering
processes in a compliant and transparent manner.

Potential Providers will need to register an account via the "Procontract Portal" at 
https://procontract.due-north.com/Register before being able to view the full tender details.

In order to access the tender documentation, click "Find Opportunities", then on the drop-
down menu, filter by "Cambridgeshire Public Services" by clicking on "Update" to find the
relevant opportunity or alternatively within the organisations drop down select
Cambridgeshire County Council to also find the relevant opportunity.

Read

Text

This scheme involves the relocation of Waterbeach Railway Station.

Procurement activity includes the detailed design and construction of the scheme via
appointment of a main Contractor under NEC Option A.

https://procontract.due-north.com/Register
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The scheme comprises a new railway station consisting of 2 No. platforms, accessible
footbridge, and secondary means of escape (SME), a 200-space car park, taxi and bus drop-
off, cycle storage, public realm, and a new access road from Cody Road. The new highway
and car park will be operated and maintained by Cambridgeshire County Council.

The scheme also includes the decommissioning and demolition of the existing Waterbeach
Railway Station.

It is proposed to transfer ownership, operation, and maintenance of the new station to
Network Rail.

The current Station Facilities Operator (SFO) is Govia Thameslink Railway operating as Great
Northern.

The Contractor will carry out the rail works as ‘Third Party Works,’ as defined in Standard
NR/L2/CIV/095 and non-rail works as Outside Party works as defined in NR/L2/CIV/095.

The ES4 preliminary design has been completed by WSP as the Lead Designer and it is
anticipated this will achieve the ‘Approved in Principle’ (AIP) milestone prior to the Invitation
to Tender (ITT).

Sable Leigh Consultancy (SLC) are appointed as ‘Project Manager’ and Client
Representative on behalf of the Greater Cambridge Partnership (GCP).

Volker Fitzpatrick has been undertaking Early Contractor Involvement (ECI) activities. The
key outputs of the ECI work will be shared transparently as part of the tender pack.

Network Certification Body (NCB) has also been appointed in ES4 as the independent
assessment body for CSM and interoperability.

The Authority have invested in an e-tendering tool in order to facilitate its tendering
processes in a compliant and transparent manner.

Potential Providers will need to register an account via the "Procontract Portal" at 
https://procontract.due-north.com/Register before being able to view the full tender details.

In order to access the tender documentation, click "Find Opportunities", then on the drop-
down menu, filter by "Cambridgeshire Public Services" by clicking on "Update" to find the
relevant opportunity or alternatively within the organisations drop down select
Cambridgeshire County Council to also find the relevant opportunity.

The GCP are the delivery organisation for the Railway Station, however part of the funding is
due to be provided by the developer of the wider Waterbeach New Town. Due to a delay in
the legal agreement required between the GCP and the developer, GCP has taken the

https://procontract.due-north.com/Register
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decision to delay the full ITT until November 2024. It should be made clear that the GCP is
committed to delivery of the station and are confident that an agreement will be reached by
November. However, it would not be appropriate to enter a full ITT until this is in place. The
dates expected for the contract have been updated as appropriate, and the closing date for
the SQ has now been moved back to Friday 23 August at 12 noon.

We have also taken the opportunity to review the requirements associated with company
turnover, this has been reduced, and in line with a revised estimated Contract value for the
Design and Construction now put at between £20m and £30m, we can confirm that we are
reducing the requirement for bidders to demonstrate a turnover of £30m per annum.

Powered by TCPDF (www.tcpdf.org)

http://www.tcpdf.org

	Section I: Contracting authority/entity
	I.1) Name and addresses

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description


	Section VI. Complementary information
	VI.6) Original notice reference

	Section VII. Changes
	VII.1.2) Text to be corrected in the original notice


		2025-05-15T06:51:23+0100
	TCPDF




