

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/015467-2021>

Planning

Midland Mainline Electrification phase 3 - Market Engagement PIN & invitation to Market engagement briefing

Network Rail Infrastructure Ltd

F01: Prior information notice

Prior information only

Notice identifier: 2021/S 000-015467

Procurement identifier (OCID): ocds-h6vhtk-02c3dd

Published 5 July 2021, 10:45pm

Section I: Contracting authority

I.1) Name and addresses

Network Rail Infrastructure Ltd

1 Eversholt Street

London

NW1 2DN

Email

John.Bessant@networkrail.co.uk

Telephone

+44 7789798976

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<http://www.networkrail.co.uk>

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Other activity

Railway

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Midland Mainline Electrification phase 3 - Market Engagement PIN & invitation to Market engagement briefing

Reference number

170912

II.1.2) Main CPV code

- 45234100 - Railway construction works

II.1.3) Type of contract

Works

II.1.4) Short description

This PIN is linked to PQQ2304 which has been created to enable responses to the briefing day and the MEQ. Please supply your email address if you would like to attend the briefing day which will take place via TEAMS on Monday 12th July 2021 at 15:30 (subject to change).

This notice is not a call for competition, but advertisement of a market engagement briefing for the Electrification works (Rail Systems) for Midland Mainline Electrification Phase 3 (MMLe3). The MMLe3 programme will enable the electric operation of the new bi-mode trains on the whole of the MML, from Market Harborough - Sheffield (155km and 113 structures) by delivering works for the Overhead Line Equipment (OLE) extension to Sheffield and Nottingham, route clearance (multi-discipline) to accommodate OLE extension, and increased power supply to support electric passenger services to Sheffield and Nottingham.

The market engagement exercise may or may not progress to subsequent engagement stages including but not limited to consultation questionnaires, workshops and testing of principles.

There is no guarantee the market engagement will progress into a procurement event, and participation in this market engagement process will not support or hinder supply chain involvement in any future possible procurement event related to MMLe3.

II.1.5) Estimated total value

Value excluding VAT: £500,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 34942000 - Signalling equipment
- 45000000 - Construction work
- 45100000 - Site preparation work
- 45111213 - Site-clearance work

- 45200000 - Works for complete or part construction and civil engineering work
- 45221112 - Railway bridge construction work
- 45232210 - Overhead line construction
- 45234116 - Track construction works

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom
- UKF - East Midlands (England)

Main site or place of performance

Midland Mainline routes

II.2.4) Description of the procurement

Electrification of the Midland Mainline and all associated works (including route clearance activities of track, civils, signalling/ telecoms/ power and immunization works, associated project management/ integration and consents

II.2.14) Additional information

It is our intention to engage early and extensively with the market to enhance the probability of successful outcomes for this project and to (1) inform potentially interested parties about the MMLe3 programme, (2) request ideas regarding the most efficient delivery methods / consult on the value drivers of those interested parties and (3) test some delivery, commercial and procurement proposals

II.3) Estimated date of publication of contract notice

30 September 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

It is our intention to engage early and extensively with the market to enhance the probability of successful outcomes for this programme and to that end you are invited to attend a supplier day (short briefing via TEAMS) on Monday 12th July 2021 at 15:30 (subject to change).

Please express an interest via this portal (BravoNR) to ensure inclusion for this briefing which should last for approx 30 minutes. At this briefing we will also request interest regarding the Market Engagement Questionnaire, and a copy will be sent to those wishing to participate via PQQ 2304.