This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/018102-2025

Contract

HE0914 A350 Chippenham Duelling Scheme April 2023

Wiltshire Council

F03: Contract award notice

Notice identifier: 2025/S 000-018102

Procurement identifier (OCID): ocds-h6vhtk-037589

Published 30 April 2025, 3:29pm

Section I: Contracting authority

I.1) Name and addresses

Wiltshire Council

Wiltshire Council, County Hall, Bythesea Road

Trowbridge

BA14 8JN

Contact

Mr Dave Gillett

Email

david.gillett@wiltshire.gov.uk

Telephone

+44 1255713371

Country

United Kingdom

Region code

UKK15 - Wiltshire CC

Internet address(es)

Main address

http://www.wiltshire.gov.uk/

Buyer's address

http://www.wiltshire.gov.uk/

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

HE0914 A350 Chippenham Duelling Scheme April 2023

Reference number

DN637737

II.1.2) Main CPV code

• 45233100 - Construction work for highways, roads

II.1.3) Type of contract

Works

II.1.4) Short description

he A350 is one of the most important routes in Wiltshire. It is a primary north-south route with regional significance connecting the south coast with the M4 and onwards to Bristol and the Midlands. In Wiltshire it passes around the principal settlements of Chippenham and Trowbridge via the town of Melksham and on to Westbury and Warminster.

It has been a longstanding priority to improve north-south connectivity along the A350, and Wiltshire Council has been progressively bringing forward the dualling of the A350 Chippenham bypass.

Over recent years three major capital schemes (Phases 1, 2 and 3) have been brought forward to improve capacity and safety on the route, largely funded through successful Department for Transport (DfT) and/or Local Enterprise Partnerships (LEP) funding bids.

Most recently, an Outline Business Case (OBC) bid was made to DfT for funding to bring forward a scheme to complete the dualling of the A350 bypass at Chippenham.

In the spending review in October 2021 the government announced that it would allocate funds for a scheme to dual the remaining single carriageway sections of the A350 route round Chippenham. The project was also included within the list of forthcoming infrastructure projects as part of The Growth Plan 2022 published in September 2022.

Wiltshire Council and its consultants Atkins are now pressing forward to complete the design of the remaining Phases 4 and 5 of the scheme, and preparing the Full Business

Case (FBC). Subject to the FBC being approved by the DfT, it is anticipated that construction works will be undertaken during 2024 and 2025.

The scheme is likely to include for the following key elements

Phase 4 dualling: widening the A350 over a total distance of some 1.5km to dual 2-lane between Chequers roundabout and Lackham roundabout. The dualling would take place within the existing wide highway verge to the west of the current carriageway.

Phase 5 dualling: widening the A350 over a total distance of some 1.75km to dual 2-lane between Cepen Park South roundabout and Bumpers Farm roundabout. Again, the dualling would take place within the existing wide highway verge to the west of the current carriageway. When implemented with Phase 4, this would extend the dualling to cover the full stretch of the A350 Chippenham Bypass.

Bumpers Farm Roundabout capacity enhancements: increasing the circulatory from 2 lanes to 3; signalising 4 approach arms; increasing approach arms from A350 (S), A420 (W), A350 (N) and A420 (E) to 3 lanes; and dualling the exits onto the A420 (E) and A420 (W) and

Lackham roundabout capacity enhancements: dualling the exit to the A350 north as part of the phase 4 works.

The works will be designed and built-in accordance with current standards and guidelines and will include for all key aspects of highway construction – earthworks, carriageway, footways, drainage, street lighting, signage, statutory authority (gas, water electric etc) service diversions and provision, and hard and soft landscaping works.

The works will be contained within the existing highway boundary extents and there should be no requirement for additional land. The existing bridges along this route were constructed to accommodate the additional carriageways without needing further major works, and as such there are no major structural works anticipated.

The A350 route will need to remain in operation throughout the works, and as such careful traffic management considerations and phasing, particularly in connection with the Bumpers Farm Roundabout enhancements, will be required. There will be a desire to minimise impacts on traffic flows during the works and ensure that the scheme is undertaken with suitable and appropriate levels of public engagement and liaison.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £21,191,000,000

II.2) Description

II.2.2) Additional CPV code(s)

- 45233120 Road construction works
- 45233121 Main road construction works
- 45233122 Ring road construction work
- 45233128 Roundabout construction work
- 45233221 Road-surface painting work
- 45233224 Dual carriageway construction work
- 45233124 Trunk road construction work
- 45233210 Surface work for highways
- 45233280 Erection of road-barriers
- 45233290 Installation of road signs
- 45233130 Construction work for highways
- 45233293 Installation of street furniture
- 45233300 Foundation work for highways, roads, streets and footpaths
- 45233310 Foundation work for highways

II.2.3) Place of performance

NUTS codes

• UKK15 - Wiltshire CC

II.2.4) Description of the procurement

he A350 is one of the most important routes in Wiltshire. It is a primary north-south route with regional significance connecting the south coast with the M4 and onwards to Bristol and the Midlands. In Wiltshire it passes around the principal settlements of Chippenham and Trowbridge via the town of Melksham and on to Westbury and Warminster.

It has been a longstanding priority to improve north-south connectivity along the A350, and Wiltshire Council has been progressively bringing forward the dualling of the A350

Chippenham bypass.

Over recent years three major capital schemes (Phases 1, 2 and 3) have been brought forward to improve capacity and safety on the route, largely funded through successful Department for Transport (DfT) and/or Local Enterprise Partnerships (LEP) funding bids.

Most recently, an Outline Business Case (OBC) bid was made to DfT for funding to bring forward a scheme to complete the dualling of the A350 bypass at Chippenham.

In the spending review in October 2021 the government announced that it would allocate funds for a scheme to dual the remaining single carriageway sections of the A350 route round Chippenham. The project was also included within the list of forthcoming infrastructure projects as part of The Growth Plan 2022 published in September 2022.

Wiltshire Council and its consultants Atkins are now pressing forward to complete the design of the remaining Phases 4 and 5 of the scheme, and preparing the Full Business Case (FBC). Subject to the FBC being approved by the DfT, it is anticipated that construction works will be undertaken during 2024 and 2025.

The scheme is likely to include for the following key elements

Phase 4 dualling: widening the A350 over a total distance of some 1.5km to dual 2-lane between Chequers roundabout and Lackham roundabout. The dualling would take place within the existing wide highway verge to the west of the current carriageway.

Phase 5 dualling: widening the A350 over a total distance of some 1.75km to dual 2-lane between Cepen Park South roundabout and Bumpers Farm roundabout. Again, the dualling would take place within the existing wide highway verge to the west of the current carriageway. When implemented with Phase 4, this would extend the dualling to cover the full stretch of the A350 Chippenham Bypass.

Bumpers Farm Roundabout capacity enhancements: increasing the circulatory from 2 lanes to 3; signalising 4 approach arms; increasing approach arms from A350 (S), A420 (W), A350 (N) and A420 (E) to 3 lanes; and dualling the exits onto the A420 (E) and A420 (W) and

Lackham roundabout capacity enhancements: dualling the exit to the A350 north as part of the phase 4 works.

The works will be designed and built-in accordance with current standards and guidelines and will include for all key aspects of highway construction – earthworks, carriageway, footways, drainage, street lighting, signage, statutory authority (gas, water electric etc) service diversions and provision, and hard and soft landscaping works.

The works will be contained within the existing highway boundary extents and there should be no requirement for additional land. The existing bridges along this route were constructed to accommodate the additional carriageways without needing further major works, and as such there are no major structural works anticipated.

The A350 route will need to remain in operation throughout the works, and as such careful traffic management considerations and phasing, particularly in connection with the Bumpers Farm Roundabout enhancements, will be required. There will be a desire to minimise impacts on traffic flows during the works and ensure that the scheme is undertaken with suitable and appropriate levels of public engagement and liaison.

II.2.5) Award criteria

Quality criterion - Name: Quality / Weighting: 40

Price - Weighting: 60

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Restricted procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2023/S 000-012215

Section V. Award of contract

Contract No

HE0914 A350

Title

HE0914 A350 Chippenham Duelling Scheme April 2023

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

29 April 2025

V.2.2) Information about tenders

Number of tenders received: 13

Number of tenders received from SMEs: 5

Number of tenders received from tenderers from other EU Member States: 13

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 13

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

MJ Church (Plant) Ltd

Saltersford Lane

Chippenham

SN14 0RN

Country

United Kingdom

NUTS code

• UKK15 - Wiltshire CC

The contractor is an SME

Yes

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £21,191,000,000

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

High Court of England and Wales

The Royal Court of Justice, Strand

London

WC2A 2LL

Country

United Kingdom