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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/018131-2025 

Planning

Guildhall Mechanical CWP Design [3 lots]

The Mayor and Commonalty and Citizens of the City of London

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types 

Notice identifier: 2025/S 000-018131

Procurement identifier (OCID): ocds-h6vhtk-050a8e 

Published 30 April 2025, 4:02pm

Changes to notice

This notice has been edited. The previous version is still available.

Scope 

Description

Tender for mechanical design consultants across 3 packages across the Guildhall, split by

https://www.find-tender.service.gov.uk/Notice/018131-2025
https://www.find-tender.service.gov.uk/Notice/018131-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Notice/018123-2025
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building: North Wing & 65 Basinghall/GJR; East Wing; West Wing. This will result in design
and project management of the cyclical works projects across the Guildhall.

The Consultant for each lot is to provide professional services as defined in the respective
applicable part of Section 3 Lot 1, 2 or 3 of this brief.

The lots will be split according the following principles:

a. Lot 1 - North Wing & 65 Basinghall Street:

i. Generally the North Wing mechanical services are relatively modern, with plant maintained
and upgraded since 2007 inter alia main AHUs upgraded in 2020, along with heating and
BEMS upgrades between 2020 and 2024.

ii. Perimeter heating systems still require some control refinement. FCUs across the North
Wing are due for replacement.

iii. Some design work has taken place to reduce cold spots.

iv. Heating pipework has had some remedial work taking place due to leaks developing on
galvanised steel pipework and fittings.

v. Kitchen ventilation systems are due to be upgraded, which could realise energy savings
and potentially rationalise the hydraulic arrangement with regards to air flows and interlocks.

vi. Domestic Hot Water Systems are to be replaced following capacity assessment along
with shower valves in the Lower Ground Floor.

vii. The steam humidification system serving the main office was decommissioned some
years ago. A design to reinstate a humidification system to the vent is to be provided, ideally
retaining the existing AHU chassis, as these are not due for replacement.

viii. Overall, the plant replacement strategy has been to upgrade BEMS and now due to
follow with emitters and make improvements along the way.

ix. Chillers and pumps have been replaced as part of a major works project, which is currently
on-site.

x. 65 Basinghall Street is also known as Guildhall Justice Rooms or GJR.

xi. The old main CER room is located here and fed from the same chiller as the office area.

xii. The chiller is to be decommissioned, a replacement service is to be designed and
provided. The CER
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xiii. The FCUs serving GJR are noted as being difficult to service and have 3P valves which
create a by-pass which adversely affects return temperatures back to Citigen.

b. Lot 2 - Guildhall Yard East (GYE)

i. There is currently a BEMS replacement project in pre-start phase with Sykes & Son on D&B
contract.

ii. The Private part of the building is demised to the City Of London Police. There is a major
refurbishment planned for this part of the building, which is currently in the design phase.

iii. Mechanical emitters are due for replacement across the Public side of the building.

iv. Pumps serving both Public and Private areas have recently been replaced.

v. AHUs serving the Public areas were upgraded in 2021 along with the BEMS that controls
them.

vi. The general replacement/upgrade strategy for systems excluding the AHUs, is to replace
and upgrade the emitters following on from the BEMS works.

c. Lot 3 - West Wing

i. Mechanical systems are beyond end of working life and controlling the environment is
extremely and increasingly challenging for FM to manage.

ii. Systems need to be replaced and upgraded to achieve another 5 years of useful life, as a
minimum.

iii. The BEMS is entirely on the legacy Continuum system and needs replacing.

iv. The chillers are life expired and currently due for replacement by connecting via PHX to
North Wing under a separate project.

v. The proposed strategy for mechanical replacement and upgrades, is to undertake
rationalisation of systems to allow mechanical plant, emitters and controls to be replaced
system-by-system. Works should look to improve, rationalise and upgrade performance and
control where possible.

vi. The West Wing is Grade II listed and classed as a High-Risk Building.

The Consultant M&E Engineer shall fulfil the Lead Function including BRPD and PM. They
have the duty and responsibility of co-ordinating and integrating the work of the other
Consultants employed on the project to maintain the Programme on all items of works. The
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other respective appointed Consultants will be responsible for the duties as defined in draft
scope of service documents created by the Lead Consultant on an emergent basis. All
consultants should be mindful of the interdependencies between disciplines and ensuring a
smooth interface between co-dependent third parties. The COL Supervising Officer or Senior
Principal Mechanical Engineer will take overall responsibility for design management and
decision making across services.

Commercial tool

Establishes a dynamic market

Total value (estimated)

£800,000 excluding VAT

£960,000 including VAT

Above the relevant threshold

Contract dates (estimated)

4 August 2025 to 3 August 2028

3 years

Main procurement category

Services

CPV classifications
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71314300 - Energy-efficiency consultancy services

71315200 - Building consultancy services

Contract locations

UKI - London

Engagement 

Engagement deadline

26 May 2025

Engagement process description

This project will be for three lots, suppliers can apply for all three but will be limited to be
appointed for only two lots.

The tender process will be under the Procurement Act 2023 - Competitive Flexible
procedure using the two stage tender process.

If you are interested in particpating in the tender proces please request the Preliminer
Market Engagement questionnire via email to me:

E: hirdial.rai@cityoflondon.gov.uk

mailto:hirdial.rai@cityoflondon.gov.uk
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Participation 

Particular suitability

Small and medium-sized enterprises (SME)

Voluntary, community and social enterprises (VCSE)

Submission 

Publication date of tender notice (estimated)

2 June 2025

Contracting authority 

The Mayor and Commonalty and Citizens of the City of London

Public Procurement Organisation Number: PYQD-1693-MYXR

PO Box 270

City of London

EC2P 2EJ
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United Kingdom

Telephone: 020 7606 3030

Email: CityProc.Operations@cityoflondon.gov.uk

Website: https://www.cityoflondon.gov.uk

Region: UKI43 - Haringey and Islington

Organisation type: Public authority - sub-central government
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