

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/019708-2021>

Not applicable

## **AMEP AREA K MONOPILE FACILITY WORKS**

Able Humber Ports Limited

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-019708

Procurement identifier (OCID): ocds-h6vhtk-02c990

Published 13 August 2021, 11:31am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Able Humber Ports Limited

Registered Office; Ogier House, 44 Esplanade

St Helier, Jersey

JE4 9WG

#### **Contact**

Procurement Officer

#### **Email**

[PM1957SQIS@driver-group.com](mailto:PM1957SQIS@driver-group.com)

#### **Country**

United Kingdom

#### **NUTS code**

UK - United Kingdom

**Internet address(es)**

Main address

[www.ableuk.com/sites/port-sites/humber-port](http://www.ableuk.com/sites/port-sites/humber-port)

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

AMEP AREA K MONOPILE FACILITY WORKS

Reference number

2021\_07\_19\_PM1957\_CN01

#### **II.1.2) Main CPV code**

- 45200000 - Works for complete or part construction and civil engineering work

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

PRE-CONSTRUCTION Contractor's Proposals (CP): detailed design in accordance with the Design Intent (tender documents), including but not limited to; architectural design and specification, civil and structural engineering design and specification, mechanical and electrical design, and specification for manufacturing plant, ancillary spaces (energy centre, welfare facilities), and separate administration building; Consents: discharge of Planning conditions (including conditions precedent), make the necessary Building Regulations application; Interface Coordination: liaise with all stakeholders with respect to all points of interface to deliver a fully coordinated and connected facility in accordance with the schedule, including but not limited to; site wide infrastructure, utilities (electricity, gas, water, sewers, telecoms, fibre/wi-fi), specialist subcontractors and suppliers (e.g., overhead cranes), and Tenant fit-out and equipment installation; Procurement: package tendering exercise to secure fixed prices for all third-party work, in accordance with the Tender price and Schedule, identify critical (long lead) elements the require advance order, place orders subject to instruction from the Company. Procurement of specialist

equipment in accordance with the accepted CP, e.g. Paint Booths, Grit Blasting Booths, Gantry Cranes, etc.; and Survey & enabling: undertake such survey and enabling works as may be necessary to the design, subject to justification, and agreement of the Company, CONSTRUCTION: Construction: construct the works in accordance with the accepted CP, the agreed Schedule, and Contract Sum; and Coordination: undertake the works contract with due cognisance of the prevailing environment, coordinating deliveries, vehicular and pedestrian access, and egress in conjunction with all stakeholders, including but not limited to; Local Planning Authority, the Company, the Tenant, and adjacent contractors (quay construction).

---

## **Section VI. Complementary information**

### **VI.6) Original notice reference**

Notice number: [2021/S 000-016931](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

IV.2.2

Instead of

Date

19 August 2021

Local time

12:00pm

Read

Date

2 September 2021

Local time

12:00pm

### **VII.2) Other additional information**

IV.2.2) Time limit for receipt of tenders or requests to participate has been changed from 19th August 2021 at 12.00pm to 2nd September 2021 at 12.00pm.