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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/022182-2023

Planning

Construction of new production and education facility
and refurbishment of listed buildings at Bernard Leach
Pottery, Stlves

BERNARD LEACH (ST IVES) TRUST LIMITED

FO1: Prior information notice

Reducing time limits for receipt of tenders

Notice identifier: 2023/S 000-022182

Procurement identifier (OCID): ocds-h6vhtk-03ebb7
Published 31 July 2023, 2:26pm

Section I: Contracting authority
I.1) Name and addresses

BERNARD LEACH (ST IVES) TRUST LIMITED
Higher Stennack

ST.IVES

TR262HE

Contact

Richard Newton-Chance

Email

richardnewtonchance@macegreen.co.uk



https://www.find-tender.service.gov.uk/Notice/022182-2023
https://www.find-tender.service.gov.uk/Notice/022182-2023
mailto:richardnewtonchance@macegreen.co.uk

Telephone

+447973072910

Country

United Kingdom

Region code

UKK3O0 - Cornwall and Isles of Scilly

Charity Commission (England and Wales)
1111263

Internet address(es)

Main address

www.leachpottery.com

1.3) Communication

Additional information can be obtained from the above-mentioned address
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Tenders or requests to participate must be submitted to the above-mentioned address

1.4) Type of the contracting authority

Body governed by public law
1.5) Main activity

Recreation, culture and religion

Section Il: Object

11.1) Scope of the procurement

11.1.1) Title


http://www.leachpottery.com
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Construction of new production and education facility and refurbishment of listed buildings
at Bernard Leach Pottery, St lves

11.1.2) Main CPV code

¢ 45000000 - Construction work

11.1.3) Type of contract

Works

11.1.4) Short description

Over the next three years the Leach Pottery will undertake a major expansion and
redevelopment which includes the construction of a new environmentally sustainable
learning centre and production studio.

The existing museum and gallery shop will be re-imagined and updated and there will be a
new central entrance surrounded by a landscaped courtyard where visitors will be able to sit
take refreshments and watch potters at work.

Dow Jones Architects have designed a building reflecting the Leach Pottery's history and
Cornish location that will provide 500 sgm of new and 837sgm refurbished space to support
increased pottery production, learning and participation and improved visitor experience.

The development will provide St lves with a world-class living heritage site, which will:

Create a community hub where people can develop their creativity, improve their
wellbeing, support each other and bring clay to life through learning opportunities

Create year - round jobs through apprenticeships training and increased pottery
production

Conserve the Grade Il listed buildings onsite and create a more resilient organisation

Attract off season tourism to St lves through increased museum visitors and commercial
course participants

The Leach Pottery has been a destination for training and creative exchange since its
founding in 1920. The capital development of the site will secure the continuation of this
reputation nationally and internationally with an increased focus on providing access to clay
for Cornish communities.



Page4to7/

11.1.5) Estimated total value
Value excluding VAT: £4,850,000
11.1.6) Information about lots

This contract is divided into lots: No

11.2) Description

11.2.3) Place of performance

NUTS codes

e UKK3 - Cornwall and Isles of Scilly

11.2.4) Description of the procurement
The works consist of:

- The demolition of the existing education building and the construction of a new 500sgm
education and production facility targeting net zero carbon in operation.

- The refurbishment and repairs to the Grade 2 listed Pottery Cottage and Museum buildings
which house the original Bernard Leach Studio, workshops and kiln room.

- The remodelling and refurbishment of the 2008 Production facility into an extension of the
existing museum and exhibition space.

The project is funded by Town Deal and National Lottery Heritage Fund.

The works will be procured under a Traditional Route utilising a two-stage procedure. The
first stage tender will be contracted using the JCT Pre-Construction Services Agreement
2016 and the main contract using the JCT Standard Building Contract 2016.

The first stage will invite the successful tenderer to provide advice on buildability,
programme, sequencing and supply chain viability. It will also incorporate an enabling works
package to execute sewer diversions, surface water drainage installation, gas meter
relocation and the construction of temporary structures to protect the ongoing production
operations at the pottery.

The tenderers are advised that the site will remain active throughout the contract works with
production operations, shop and education expected to continue throughout the
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construction works. A phasing plan has been included within the tender documentation to
demonstrate how this may be achieved.

Tenderers will return prices on the basis of the RIBA Stage 3 design information while the
RIBA Stage 4 detailed design is in progress. You will be expected to confirm and fix your
preliminaries and Overheads and Profit percentage as part of the first stage submission.

The successful tenderer will work with the project team through the remainder of the stage 4
process to develop a detailed design and construction phase plan which can be fully costed
with input from the supply chain. A fixed price for the Works will be confirmed during the
Second stage.

11.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement
documents

11.2.6) Estimated value
Value excluding VAT: £4,850,000

11.2.7) Duration of the contract, framework agreement or dynamic purchasing
system

Start date

1 November 2023

End date

11 March 2026

11.2.11) Information about options

Options: Yes

11.3) Estimated date of publication of contract notice

7 August 2023
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Section lll. Legal, economic, financial and technical
information

111.1) Conditions for participation

111.1.2) Economic and financial standing

Selection criteria as stated in the procurement documents

111.1.3) Technical and professional ability

Selection criteria as stated in the procurement documents

111.2) Conditions related to the contract

111.2.3) Information about staff responsible for the performance of the contract

Obligation to indicate the names and professional qualifications of the staff assigned to
performing the contract

Section IV. Procedure

IV.1) Description
IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes
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Section VI. Complementary information
VI.4) Procedures for review

Vi.4.1) Review body

Macegreen Consulting

The Business Centre, 2 Cattedown Road

Plymouth

PL4 OEG

Country

United Kingdom


http://www.tcpdf.org
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