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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/023939-2021

Awarded contract
Purchase of equipment and associated works at Yeovil
Crematorium

South Somerset District Council

F15: Voluntary ex ante transparency notice

Notice reference: 2021/S 000-023939
Published: 27 September 2021, 1:28pm

Section I: Contracting authority/entity
I.1) Name and addresses

South Somerset District Council

The Council Office, Brympton Way

Yeovil

BA20 2HT

Contact

Mr Michael O'Halloran

Email

Michael.O'Halloran@SouthSomerset.Gov.Uk

Telephone

+441935462333


https://www.find-tender.service.gov.uk/Notice/023939-2021
https://www.find-tender.service.gov.uk/Notice/023939-2021
mailto:Michael.O'Halloran@SouthSomerset.Gov.Uk

Country

United Kingdom
NUTS code
UKK23 - Somerset

Internet address(es)

Main address

http://www.southsomerset.gov.uk/

Buyer's address

http://www.southsomerset.gov.uk/

1.4) Type of the contracting authority

Regional or local authority
1.5) Main activity

General public services
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http://www.southsomerset.gov.uk/
http://www.southsomerset.gov.uk/
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Section lI: Object
11.1) Scope of the procurement
11.1.1) Title
Purchase of equipment and associated works at Yeovil Crematorium
Reference number
DN571189
11.1.2) Main CPV code
¢ 42350000 - Cremators
11.1.3) Type of contract
Supplies
11.1.4) Short description
This is a mixed contract requiring the following:
The purchase of an FT3 Bariatric Cremator.
The installation of the existing FT2 Cremator, that currently resides outside of the building.
Both Cremators to be Mercury abated with addition of a NOx filtration system.
The removal of an existing Evans cremator and the removal of the ATl Cremator.

This contract is to be awarded to Facultatieve Technologies for technical reasons and on the
grounds of:

-to undertake a new procurement process would cause significant inconvenience and/or
duplication of costs

-interoperability with existing equipment, services or installations is improved

-the proposed purchase and reinstallation causes least disruption to our business and our
provision of essential services to the community.
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11.1.6) Information about lots
This contract is divided into lots: No
11.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £892,365

11.2) Description
11.2.2) Additional CPV code(s)

e 45215300 - Construction work for crematoriums

11.2.3) Place of performance

NUTS codes
e UKK23-Somerset
11.2.4) Description of the procurement

In 2019 a new Cremator was supplied by a company named ATI. In that same year ATl went
into administration, leaving many areas of the installation incomplete and questionable at
the very least. In July 2020, under emergency measures, the purchase of an FT2 Cremator
was acquired from Facultatieve Technologies. Due to the crematory having two Cremators in
the form of the new ATl and an existing Evans FT300 Cremator, the FT2 Cremator had to be
temporarily housed outside in a purpose built container, surrounded by a scaffolding cover.
In December 2020 the Evans FT300 was decommissioned on grounds relating to cost and
efficiency and remains in situ at present.

The ATI Cremator has been proven during continuous testing to be unreliable and
substandard in controlling emissions more frequently than would be expected of equipment
that is only 3 years old. Although theoretically the ATl should have plenty of life left in it, the
apparent poor quality of components and the out of date nature of some of the
accompanying equipment has resulted in increasing risks of breakdown and inefficient-
performance.

We propose to remove the ATl from service and on the grounds of the least disruption to our
business and our provision to the community that the purchase of a new Cremator which will
be Mercury and NOx abated with the existing FT2 with supporting and additional works be
awarded to Facultatieve technologies. At present we already have a cremator supplied by
Facultatieve technologies, in the form of the outside cremator the FT2, purchased under
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emergency measures in 2020.

Facultatieve Technologies could coordinate the relocating of the FT2 and the proposed
purchase of the FT3 while still providing us with the ability to meet our commitments on
cremations. The two Cremators, being provided by one company, allows the technology to
be shared between the two machines, offering continuity and consistency for future delivery.
The removal of old Cremators and the installation of the FT2 and FT3 will take approximately
26 weeks. If we were to purchase a cremator from a competitor, this time frame will at least
double, with a strong possibility of greater impacts on existing business. As well as the time
scale impacting heavily on the business, modifications will have to be made within the
crematory with additional costs to accommodate a competitors monitoring equipment and
abatement system, as well as negotiating Facultatieve Technologies current set up.

11.2.11) Information about options
Options: No
11.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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SectionIV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

e The procurement falls outside the scope of application of the regulations
Explanation:

Award of a contract without prior publication of a call for competition in the cases listed
below

Negotiated procedure without prior publication

This contract is to be awarded to Facultatieve Technologies for the technical reasons
described in I11.2.4 of this notice and on the grounds of the least disruption to our business
and our provision to the community.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section V. Award of contract/concession

A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

27 September 2021

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire
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Facultatieve Technologies
Moor Road

Leeds

LS10 2DD

Email

tony.brookes@facultatieve-technologies.co.uk

Country
United Kingdom
NUTS code

o UKK23 - Somerset
National registration number
00633222
Internet address

www.southsomerset.gov.uk

The contractor/concessionaire is an SME
No
V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £892,365


mailto:tony.brookes@facultatieve-technologies.co.uk
http://www.southsomerset.gov.uk
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Section VI. Complementary information
VI.4) Procedures for review

Vi.4.1) Review body

South Somerset District Council

Yeovil

Country

United Kingdom

Internet address

www.southsomerset.gov.uk



http://www.southsomerset.gov.uk
http://www.tcpdf.org
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