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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/024804-2024 

Planning

Thames to Southern Transfer Strategic Resource Option
(Technical Partner)

Southern Water Services Ltd.

F04: Periodic indicative notice – utilities
Periodic indicative notice only  
Notice identifier: 2024/S 000-024804
Procurement identifier (OCID): ocds-h6vhtk-04885b  
Published 7 August 2024, 10:49am

Section I: Contracting entity

I.1) Name and addresses

Southern Water Services Ltd.

Southern House

Worthing

BN13 3NX

Email

reece.atkin@southernwater.co.uk

Telephone

+44 1903264444

Country

United Kingdom

https://www.find-tender.service.gov.uk/Notice/024804-2024
https://www.find-tender.service.gov.uk/Notice/024804-2024
mailto:reece.atkin@southernwater.co.uk
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Region code

UKJ - South East (England)

Internet address(es)

Main address

https://www.southernwater.co.uk/

Buyer's address

https://southernwater.bravosolution.co.uk/

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.6) Main activity

Water

https://www.southernwater.co.uk/
https://southernwater.bravosolution.co.uk/
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Thames to Southern Transfer Strategic Resource Option (Technical Partner)

Reference number

PRJ_5919

II.1.2) Main CPV code

71000000 - Architectural, construction, engineering and inspection services

II.1.3) Type of contract

Services

II.1.4) Short description

Southern Water intends to construct a ~85km pipeline plus associated treatment works
and other infrastructure, to transfer drinking water from the Thames Water area to
Southern Water's network in Hampshire.

We are seeking an external partner with multidisciplinary expertise developing and
delivering designs for large complex infrastructure schemes including successfully
navigating the Development Consent Order (DCO) process, planned for 2030.

We anticipate our Technical Partner will be contracted via a single supplier framework,
which will provide support to SWS throughout the design phase and examination process.
The successful bidder will be required to co-ordinate all works instructed under this
proposed framework.

The successful bidder will complete all surveys, environmental studies, prepare a "tender
ready" outline design and manage the DCO process to determination.

The successful bidder will be Principal Designer for the scheme and Principal Contractor
for works which fall under the Construction Design and Management Regulations 2015
("CDM") during the design phase.

The scheme, Thames to Southern Transfer (T2ST), is part of the Southern Water, Water
for Life Hampshire programme. Further information is available here: 
https://www.thameswater.co.uk/about-us/regulation/strategic-water-resource-

https://www.thameswater.co.uk/about-us/regulation/strategic-water-resource-solutions/water-transfer-from-thames-water-to-southern-water
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solutions/water-transfer-from-thames-water-to-southern-water

II.1.5) Estimated total value

Value excluding VAT: £50,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

71240000 - Architectural, engineering and planning services

71313440 - Environmental Impact Assessment (EIA) services for construction

71322200 - Pipeline-design services

71351500 - Ground investigation services

71400000 - Urban planning and landscape architectural services

71510000 - Site-investigation services

71800000 - Consulting services for water-supply and waste consultancy

79112100 - Stakeholders representation services

II.2.3) Place of performance

NUTS codes

UKJ - South East (England)

Main site or place of performance

Oxfordshire, Berkshire, Hampshire

II.2.4) Description of the procurement

Environmental Assessment: Conduct thorough assessments of the project's potential
environmental impacts, including ecological surveys, archaeology surveys, air and water
quality assessments, noise studies, impact mitigation measures, and all outputs
necessary to input to Optioneering, EIA Scoping, PEIR, ES and related DCO application
documentation.  

https://www.thameswater.co.uk/about-us/regulation/strategic-water-resource-solutions/water-transfer-from-thames-water-to-southern-water
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Ground investigations: Planning, design and implementation of required ground
investigations. This would include undertaking the Principal Contractor role. 

DCO planning: Including all necessary planning and related consenting advice and co-
ordination of DCO application process including pre-application, application and
examination stages.  

   

Engineering and Technical: Develop outline design and architectural plans, assess the
project's technical feasibility, and provide expertise on engineering solutions and
infrastructure requirements.Undertake duties as Principal Designer including development
of construction and commissioning methodology. 

   

Design for Procurement: Produce outline design for the scheme ready to be issued to
prospective contractors bidding for the construction works. 

   

Transportation Planning: Analyse the project's transportation needs, assess its impact on
local traffic patterns, and develop strategies to minimise congestion and improve
accessibility, including transportation assessments and traffic modelling. 

   

Community Engagement and Stakeholder Management: Develop Community and
Stakeholder Engagement plan and execute the plan by engaging with local communities,
businesses, interest groups, and government agencies to gather feedback, address
concerns, and build support for the DCO application. Create the consultation literature
and website and manage the consultation events required for the DCO process.  

   

Land Referencing and Land Access: Arrange access and accurately identify, describe,
and map parcels of land and their associated rights. Record detailed information about
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land ownership, boundaries, use, and legal rights. Includes activities relating to
optioneering, undertaking surveys, DCO application preparation and submission and
securing voluntary agreements.  

   

Project Management: Accountable for the planning, coordination, and execution of the
DCO application process, ensuring that deadlines are met, resources are allocated
effectively, and stakeholders (including RAPID*, and scheme partners) are kept informed
throughout the process. 

*RAPID - Regulators' Alliance for the Progression of Infrastructure Development

II.2.14) Additional information

SWS may arrange a market engagement session in the near future.

II.3) Estimated date of publication of contract notice

15 October 2024

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section VI. Complementary information

VI.3) Additional information

Additional information can be obtained from our e-sourcing portal:

https://southernwater.bravosolution.co.uk/

It is free to register on the portal, which can be accessed at any time of day.

https://southernwater.bravosolution.co.uk
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