

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/025081-2021>

Not applicable

## **DAERA 3803070 - Loughry And Greenmount Campus Redevelopments**

College of Agriculture Food and Rural Enterprise CAFRE

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-025081

Procurement identifier (OCID): ocids-h6vhtk-02e967

Published 7 October 2021, 3:54pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

College of Agriculture Food and Rural Enterprise CAFRE

45 Tirgracy Road

Antrim

BT41 4PS

#### **Contact**

construct.infofinance-ni.gov.uk

#### **Email**

[construct.info@finance-ni.gov.uk](mailto:construct.info@finance-ni.gov.uk)

#### **Telephone**

+44 2890816555

#### **Country**

United Kingdom

**NUTS code**

UK - United Kingdom

**Internet address(es)**

Main address

<https://etendersni.gov.uk/epps>

Buyer's address

<https://etendersni.gov.uk/epps>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

DAERA 3803070 - Loughry And Greenmount Campus Redevelopments

#### **II.1.2) Main CPV code**

- 71000000 - Architectural, construction, engineering and inspection services

#### **II.1.3) Type of contract**

Services

#### **II.1.4) Short description**

The objective of this procurement is to appoint 2No Economic Operator Teams (EOTs) who will develop the Employer's Requirements in relation to the delivery and redevelopment of either Lot 1 - Loughry Campus or Lot 2 - Greenmount Campus. The existing campuses do not meet the present need or the accommodation standards. Each appointed EOT shall provide the professional services applicable to RIBA (2020) Stages 0 to 7 and also as specified within this document. The EOT shall develop the design to RIBA (2020) Stage 3 Spatial Coordination before appointing a contracting team to further develop the design and deliver the project throughout all remaining RIBA Plan of Work (2020) Stages 4 to 7. Following the contracting team procurement and appointment the EOT shall undertake the management of the Contracting Team on behalf of the client. For a complete description of this procurement please refer to CfT contract documents and draft Scope of Services.

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

IV.2.2)

Instead of

Text

4/11/2021

Read

Text

08/11/2021

### **VII.2) Other additional information**

Return date for this project has been extended to 08/11/2021