

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/025104-2022>

Not applicable

Broad Marsh Master Planner (CPU5309)

Nottingham City Council

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-025104

Procurement identifier (OCID): ocds-h6vhtk-03596f

Published 7 September 2022, 1:44pm

Section I: Contracting authority/entity

I.1) Name and addresses

Nottingham City Council

Loxley House, Station Street

Nottingham

NG2 3NG

Contact

Mr Jonathan Whitmarsh

Email

jonathan.whitmarsh@nottinghamcity.gov.uk

Country

United Kingdom

Region code

UKF14 - Nottingham

Internet address(es)

Main address

<http://www.nottinghamcity.gov.uk>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Broad Marsh Master Planner (CPU5309)

Reference number

DN626583

II.1.2) Main CPV code

- 71000000 - Architectural, construction, engineering and inspection services

II.1.3) Type of contract

Services

II.1.4) Short description

Please be advised that we are abandoning this tender procedure.

Following ongoing reviews of strategy relating to master planning of the wider Broad Marsh site it has been decided to extend the geographic area which is the subject of this procurement process. This is to ensure we have a cohesive site wide masterplan delivered by one single master planning consultant.

Details of the extended area and the scope of works required are being considered and the current procurement process will be aborted and a new process instigated as soon as possible. We hope to have the revised tender documents issued in approximately 2/3 weeks.

It is anticipated that the Supplier Questionnaire process will be very similar to the original process and so work done to date by consultants should be applicable to the new process.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-021601](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

DEFAULT

VII.2) Other additional information

Please be advised that we are abandoning this tender procedure.

Following ongoing reviews of strategy relating to master planning of the wider Broad Marsh site it has been decided to extend the geographic area which is the subject of this procurement process. This is to ensure we have a cohesive site wide masterplan delivered by one single master planning consultant.

Details of the extended area and the scope of works required are being considered and the current procurement process will be aborted and a new process instigated as soon as possible. We hope to have the revised tender documents issued in approximately 2/3 weeks.

It is anticipated that the Supplier Questionnaire process will be very similar to the original process and so work done to date by consultants should be applicable to the new process.