

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/025869-2021>

Not applicable

## **Coastal Engineering Minor Works Framework Agreement: Southern Coastal Group and SCOPAC (Southern England)**

PORTSMOUTH CITY COUNCIL

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-025869

Procurement identifier (OCID): ocids-h6vhtk-02eb1e

Published 15 October 2021, 3:39pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

PORTSMOUTH CITY COUNCIL

Portsmouth City Council

Portsmouth

PO1 2AL

#### **Contact**

Procurement Service

#### **Email**

[procurement@portsmouthcc.gov.uk](mailto:procurement@portsmouthcc.gov.uk)

#### **Telephone**

+44 2392688235

#### **Country**

United Kingdom

**NUTS code**

UKJ31 - Portsmouth

**Internet address(es)**

Main address

<https://www.portsmouth.gov.uk/ext/business/business.aspx>

Buyer's address

<https://www.portsmouth.gov.uk/ext/business/business.aspx>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Coastal Engineering Minor Works Framework Agreement: Southern Coastal Group and SCOPAC (Southern England)

#### **II.1.2) Main CPV code**

- 45240000 - Construction work for water projects

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

Portsmouth City Council ('the council') on behalf of the Southern Coastal Group (SCG) and SCOPAC (the Regional Coastal Group for central southern England), is inviting expressions of interest from suitably qualified contractors for inclusion onto a multi-contractor Coastal Engineering Minor Works Framework Agreement. The Council is aiming to commence the framework on 4th April 2022 and will run for a period of four years. The framework will comprise of 2 lots. Lot 1 is concerned with the provision of General Coastal Civil Engineering Works and Lot 2 is concerned with the provision of Specialist Beach Management Works. Contractors may apply in respect of 1 or both lots. Each framework lot will be made up of a primary tier of 4 contractors and a secondary tier

of 2-3 contractors. The secondary tier will primarily be used on a contingency resource basis. The framework will be available to all current and future SCG and SCOPAC members who are classified as Contracting Authorities. In addition, the framework will also be accessible to all contracting authorities situated within the counties of Hampshire, Dorset, West Sussex, East Sussex, Isle of Wight, Kent, Somerset and Wiltshire. The value of the framework across both lots is estimated to be in the region of £6million over four years. Based upon previous demand information it is likely that 70% of the estimated value will be procured via Lot 1 and 30% via Lot 2, however this may change significantly year on year due to the dynamic nature of the coastal environment. This is based on the known requirements of SCG and SCOPAC members. In the event of further schemes or take up by other authorities across Southern England, the total value of the framework could increase to £9million. The average value of works called off via the framework for both Lots by SCG and SCOPAC is likely to range from £20k to £150k. However, there is also likely to be commissions below £20k and on occasion in excess of £500k, although no upper or lower value constraints shall apply. The framework agreement will be let using the NEC4 Framework Agreement terms. Once established, contracting authorities will have a variety of call-off mechanisms and contracting options available for use which include for both mini-competition and direct award options. Call-off contracts will be let using either the NEC4 PSC or TSC in either the long or short form and with the choice of all options as proportionate and relevant to the services which are being commissioned. Low value, non-complex works may also be awarded via the standard purchase order terms of the particular contracting authority commissioning the works. The framework will be established using the Restricted Procedure as set out within the Public Contracts Regulations (2015). The council anticipates shortlisting 6-7 contractors for each lot from assessment of returned Supplier Selection Questionnaire submissions who will then be invited to tender. The procurement procedure will be run in accordance with the following summary programme: Bidders Briefing via Teams 21/10/21 10:00 - 11:00 Deadline for SSQ clarification 28/10/21 SSQ return deadline 12/11/21 14:00 Issue ITT (For Civils Works lot 1) 06/12/21 Deadline for ITT 20/01/22 Notification of award & standstill 21/02/22 Award 03/03/22 Issue ITT (for Beach Works lot 2) 13/12/21 Deadline for ITT 27/01/22 Notification of award 28/02/22 Award 10/03/22 Framework commencement 04/04/22 Application is via submission of completed Supplier Selection Questionnaire and associated documentation by 11th November 2021 14:00 via the Council's e-sourcing system InTend will be used to administrate the procurement process and is accessible via: <https://in-tendhost.co.uk/portsmouthcc.aspx/home>.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2021/S 000-025521](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

II.1.4

Place of text to be modified

Short description - How to apply

Instead of

Text

Application is via submission of completed Supplier Selection Questionnaire and associated documentation by 11th November 2021 14:00 via the Council's e-sourcing system InTend will be used to administrate the procurement process and is accessible via: <https://in-tendhost.co.uk/portsmouthcc.aspx/home>.

Read

Text

Application is via submission of completed Supplier Selection Questionnaire and associated documentation by 12th November 2021 14:00 via the Council's e-sourcing system InTend will be used to administrate the procurement process and is accessible via: <https://in-tendhost.co.uk/portsmouthcc.aspx/home>.

#### **VII.2) Other additional information**

Section II.1.4 stated the SSQ return date as 11th November 2021. This contradicted the return dates provided elsewhere in the notice and has now been corrected to 12th November 2021.