This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/028774-2025

Planning

Passive Fire Safety Works

Curo Places Limited

UK2: Preliminary market engagement notice - Procurement Act 2023 - <u>view information</u> <u>about notice types</u>

Notice identifier: 2025/S 000-028774

Procurement identifier (OCID): ocds-h6vhtk-0529af (view related notices)

Published 30 May 2025, 12:54pm

Scope

Description

Passive Fire Safety Works

Curo are looking to appoint contractors to complete passive fire safety works. This includes but is not limited to:

- Fire Door Installation
- Fire Door Remedials
- Fire Stopping

Contract dates (estimated)

- 1 December 2025 to 30 November 2028
- Possible extension to 30 November 2030

• 5 years

Main procurement category

Works

CPV classifications

- 44221220 Fire doors
- 45343100 Fireproofing work

Engagement

Engagement deadline

30 January 2025

The engagement was carried out before this notice was published.

Engagement process description

Curo have conducted the following pre-market engagement with various providers prior to the publication of this notice and the Act going live on 24th February 2025.

Project Team attendance at 'The Fire Safety Event' at the NEC, Birmingham in April 2024. This involved general marketing discussions and collections of literature with various fire safety vendors who were exhibiting at the event.

Visit to contractor in April 2024 to discuss their fire safety work with other social landlords. The following items were discussed:

- Services they offer specifically passive fire work; building remediation assessments;
 other areas of fire safety
- Potential for linking in with our fire risk assessment system
- Views on blended reactive and planned work

Contractor factory visit/tour in January 2025. The following items were discussed:

- Manufacturing processes
- · Quality control in manufacturing
- General Q&A throughout factory tour
- Views on blended reactive and planned work
- Views on feasibility of open book model for materials
- Primary test evidence v field of application

Our pre-market engagement has told us that there is a lot of risk for contractors in the reactive work as it is uncertain, pepper potted and subject to higher rates of no access. As a result, this type of work often attracts a risk premium. Providers have indicated that by going for a combined planned and reactive contract they can offer a better blended rate on the reactive side, as they have the planned work to help them maintain productivity, so their risk is reduced.

Participation

Particular suitability

Small and medium-sized enterprises (SME)

Submission

Publication date of tender notice (estimated)

5 June 2025

Contracting authority

Curo Places Limited

Public Procurement Organisation Number: PVMW-1379-RTDG

The Maltings, River Place, Lower Bristol Road

Bath

BA2 1EP

United Kingdom

Email: procurement@curo-group.co.uk

Region: UKK12 - Bath and North East Somerset, North Somerset and South

Gloucestershire

Organisation type: Public authority - sub-central government