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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/034136-2025

Planning
SPS-02289 Multi-Discipline Technical Advisor Services for
HMP Glasgow

Scottish Prison Service

FO1: Prior information notice

Prior information only

Notice identifier: 2025/S 000-034136

Procurement identifier (OCID): ocds-h6vhtk-055117
Published 20 June 2025, 3:31pm

Section I: Contracting authority
I.1) Name and addresses

Scottish Prison Service

One Lochside, 1 Lochside Avenue
Edinburgh

EH12 9DJ

Contact

Chris Johnston

Email

Chris.Johnston@prisons.gov.scot

Telephone

+44 1313303779


https://www.find-tender.service.gov.uk/Notice/034136-2025
https://www.find-tender.service.gov.uk/Notice/034136-2025
mailto:Chris.Johnston@prisons.gov.scot

Page 2to 5

Country

United Kingdom

NUTS code

UKM?75 - Edinburgh, City of

Internet address(es)

Main address

http://www.sps.gov.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search _AuthProfile.aspx?ID=AA0038
4

1.3) Communication

Additional information can be obtained from the above-mentioned address
1.4) Type of the contracting authority

National or federal Agency/Office

1.5) Main activity

Public order and safety


http://www.sps.gov.uk
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00384
https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00384

Page 3to 5

Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

SPS-02289 Multi-Discipline Technical Advisor Services for HMP Glasgow

Reference number
SPS-02289

11.1.2) Main CPV code
* 71312000 - Structural engineering consultancy services

I1.1.3) Type of contract
Services
11.1.4) Short description

The delivery of HMP Glasgow as a replacement for HMP Barlinnie is a flagship project for
the Scottish Prison Service. The site of the new prison, located in the Provanmill area of
Glasgow, was acquired in late 2020 and procurement activity commenced in October
2021. Following a two-stage process, Kier Construction Limited were awarded a contract
to provide pre-construction services in August 2022 to develop a design for the facility to
RIBA Stage 4 and were awarded the contract for the construction stage in January 2025.

The project has moved into RIBA Stage 5and works are progressing on and off-site to
facilitate the development. With the Design Team being directly appointed by the
Contractor, and there being no retained services, the Client requires a suitably skilled and
experienced multi-disciplinary team to work alongside them as a Technical Advisor,
offering professional technical advice to the Client Team, monitoring the technical design
for compliance with the Contract, carrying out technical reviews of all design
documentation provided by the Contractor, and in conjunction with the appointed Clerk of
Works team (with whom they will form the Quality Assurance Team), ensuring quality.
This includes participating in the review of all construction stage design documentation
provided by the Contractor delivering a m.

The Supplier will be responsible for ensuring the detailed inspection of the Works in
progress and to ensure that the Works comply with, and are executed in accordance with,
the works scope and contract drawings. The Supplier will required to ensure that the
specified standard of workmanship is maintained, that the building specifications including
building fabric, services, systems, plant and materials used are of the specified quality
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and functionality and that the work and construction throughout complies with the Scope
and the other requirements of the Contract and that all essential facts relating to the work
are properly recorded.

The Supplier shall be present on site at the intimated time frequency during works
contract through to three months after handover, with an intermittent site presence
thereafter to check for defect issues up to the issue of the Notice of Completion of Making
Good and for oversight of seasonal commissioning. Suitable delegation may be required
including when attending scheduled visits to locations outside the working areas or to
locations elsewhere in the UK for the purposes of providing the Service.

11.1.6) Information about lots

This contract is divided into lots: No

11.2) Description

11.2.3) Place of performance

NUTS codes

¢ UKM - Scotland

Main site or place of performance
Glasgow

11.2.4) Description of the procurement

The SPS will commence this procurement process in good faith and with the intention of
awarding a contract. Following publication of the Contract Notice, an Invitation to Tender
(ITT) will be published by SPS and will be made available to bidders on Public Contract
Scotland-Tender (PCS-T). Tender responses will then be evaluated by the SPS in
accordance with the ITT.

11.3) Estimated date of publication of contract notice

18 July 2025
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Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VI.3) Additional information

NOTE: To register your interest in this notice and obtain any additional information please
visit the Public Contracts Scotland Web Site at
https://www.publiccontractsscotland.gov.uk/Search/Search_Switch.aspx?1D=802329.

(SC Ref:802329)


https://www.publiccontractsscotland.gov.uk/Search/Search_Switch.aspx?ID=802329.
http://www.tcpdf.org
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