

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/037464-2024>

Tender

Architect-Led Design Team - Accrington Market Chambers

HYNDBURN BOROUGH COUNCIL

F02: Contract notice

Notice identifier: 2024/S 000-037464

Procurement identifier (OCID): ocds-h6vhtk-04bd22

Published 20 November 2024, 10:08am

Section I: Contracting authority

I.1) Name and addresses

HYNDBURN BOROUGH COUNCIL

Willows Lane

ACCRINGTON

BB50RT

Contact

Daisy Pepper

Email

Daisy.Pepper@uk.rlb.com

Telephone

+44 7469379577

Country

United Kingdom

Region code

UKD46 - East Lancashire

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

<https://www.hyndburnbc.gov.uk/>

I.3) Communication

Access to the procurement documents is restricted. Further information can be obtained at

<https://accringtontownsquare.com/accrington-town-square-projects/market-chambers/>

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

<https://accringtontownsquare.com/accrington-town-square-projects/market-chambers/>

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Architect-Led Design Team - Accrington Market Chambers

Reference number

NLHF/ALDT

II.1.2) Main CPV code

- 79415200 - Design consultancy services

II.1.3) Type of contract

Services

II.1.4) Short description

Hyndburn Borough Council (HBC) is currently in the Development Phase of a round 1 application to the National Lottery Heritage Fund which will focus on the redevelopment the listed Accrington Market Chambers (AMC) to create a new Heritage Museum, with the community, for the community.

HBC wishes to appoint a suitably qualified and highly experienced Architect-Led Design Team (ALDT) to work with the Exhibition Design Specialist, Project Manager and Cost Consultant on the Pre-development, Development, and Delivery Phases - RIBA 2 to RIBA 6. This shall be in accordance with the RIBA Plan of Work 2020. RIBA Stage 1 design has been completed.

The firm(s) appointed to this ALDT role will be managed by HBC as PM. There will be a Lead Consultant in the ALDT who will be a primary point of contact between the ALDT and the PM.

The deliverables for the project are:

- Early appointment of the CDM Principal Designer, Building Regs Principal Designer, and Client CDM Advisor, to manage all Health and Safety matters, including discharge of all CDM duties (as Principal Designer) and all other Health and Safety duties under other legislation and best practice, liaison with the PM and Client on CDM and H&S matters during development, construction, and handover.

- All surveys necessary to establish full scope of works. Costs of surveys will be allocated to a separate budget pot.
- Planning permission (including general and specialist planning advice) and other Statutory Consents.
- A 3D model of the building (requirement TBC) for use in the design, cost management and build process.
- Detailed designs up to and including RIBA Stage 5 (Construction) for all design activities and disciplines, including on responses to Contractor design queries, materials approvals, and provision of information for effective contract administration.
- Contribution to fully itemised Cost Plans for the Capital Works and production of relevant procurement documents.
- Contribution to National Lottery Heritage Fund Delivery (Round 2) grant applications; experience of a National Lottery Heritage Fund capital project is required.
- Assistance in procurement of Principal Contractor and delivery of Capital Works project.
- A Management & Maintenance Plan Evaluation of the project on completion. Contribute to relevant post-completion activities, such as production of operation and maintenance manuals, lessons learnt exercises, community events, and so on.
- Technical Advisor / Clerk of works / NEC Supervisor during RIBA 5 (dependent on main works contract chosen. Contract type TBC).

Subject to satisfactory performance and funding being secured for the Delivery Phase, members of the ALDT may also be commissioned, through this same tender process, to work with the Project Manager and Cost Consultant to deliver the implementation of all building works, including service installations from initial concepts through to completion and handover.

Application instructions included in the attachments.

II.1.5) Estimated total value

Value excluding VAT: £225,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 71220000 - Architectural design services
- 71240000 - Architectural, engineering and planning services
- 71320000 - Engineering design services
- 71410000 - Urban planning services
- 79930000 - Specialty design services
- 92500000 - Library, archives, museums and other cultural services

II.2.3) Place of performance

NUTS codes

- UKD - North West (England)

Main site or place of performance

Accrington Market Chambers

BB5 1JJ

II.2.4) Description of the procurement

Further details included in the tender documents.

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

17 February 2025

End date

3 December 2027

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

Section III. Legal, economic, financial and technical information

III.1) Conditions for participation

III.1.1) Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers

List and brief description of conditions

A suitably qualified and highly experienced Architect-Led Design Team (ALDT) to work with the Exhibition Design Specialist, Project Manager and Cost Consultant on the Pre-development, Development, and Delivery Phases - RIBA 2 to RIBA 6. This shall be in accordance with the RIBA Plan of Work 2020. RIBA Stage 1 design has been completed.

Must have conservation and heritage experience.

The person or firm(s) appointed to this ALDT role will be managed by HBC as Project Manager. There will be a Lead Consultant in the ALDT who will be a primary point of contact between the ALDT and the Project Manager. The Project Manager will co-ordinate input from the AMC core project team.

III.1.2) Economic and financial standing

Selection criteria as stated in the procurement documents

III.1.3) Technical and professional ability

Selection criteria as stated in the procurement documents

III.2) Conditions related to the contract

III.2.3) Information about staff responsible for the performance of the contract

Obligation to indicate the names and professional qualifications of the staff assigned to performing the contract

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

7 January 2025

Local time

12:00pm

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.6) Minimum time frame during which the tenderer must maintain the tender

Duration in months: 6 (from the date stated for receipt of tender)

IV.2.7) Conditions for opening of tenders

Date

7 January 2025

Local time

1:00pm

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

Public Procurement Review Service (PPRS)

Greater Manchester

Country

United Kingdom