This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/044195-2025">https://www.find-tender.service.gov.uk/Notice/044195-2025</a>

Award

# Thornaby to Stockton Cycleway Preliminary and Detailed Design

Stockton on Tees Borough Council

UK6: Contract award notice - Procurement Act 2023 - view information about notice types

Notice identifier: 2025/S 000-044195

Procurement identifier (OCID): ocds-h6vhtk-0568db (view related notices)

Published 30 July 2025, 11:52am

## Scope

#### Reference

CSEC.24.2526

## **Description**

Stockton Borough Council has been successful in obtaining funding from Tees Valley Combined Authority's City Region Sustainable Transport Settlement, which included an allocation for improvements to the Cycle Network between Thornaby and Stockton Town Centre. The deadline for the funding stipulates that all spend must be made and the project completed by March 2027. Initial concept design work was completed by Sweco at the beginning of 2025, and we now require preliminary and detailed design work to be undertaken. Sweco have also recently completed detailed design for an adjacent Thornaby Town Deal Cycleways project and there are overlaps between the two schemes.

Sweco were asked to provide a quotation as the 1st ranked supplier on Lot 9 and their returned fee proposal and activity schedule have been reviewed and evaluated. Sweco's fee proposal has been reviewed arithmetically and technically and rates used are in

compliance with the NEPO framework. Due to the extent, complexity and estimated value
of the capital works at outline design stage the hourly rates and hours submitted are
realistic and proportionate for the works.

# **Contract 1. Thornaby to Stockton Cycleway Preliminary and Detailed Design**

## **Supplier**

• SWECO UK LIMITED

#### **Contract value**

- £173,489.60 excluding VAT
- £216,862 including VAT

Above the relevant threshold

#### Award decision date

30 July 2025

# Standstill period

• End: 11 August 2025

• 8 working days

#### Earliest date the contract will be signed

12 August 2025

#### **Contract dates (estimated)**

- 12 August 2025 to 1 May 2026
- 8 months, 21 days

### **Main procurement category**

Services

#### **CPV** classifications

- 71311200 Transport systems consultancy services
- 71311210 Highways consultancy services

#### **Contract locations**

• UKC11 - Hartlepool and Stockton-on-Tees

#### **Procedure**

### **Procedure type**

Direct award

# **Supplier**

#### **SWECO UK LIMITED**

• Companies House: 02888385

Public Procurement Organisation Number: PNBC-9468-TRPX

Grove House

Leeds

LS7 4DN

**United Kingdom** 

Email: jessica.malondamartinez@sweco.co.uk

Website: <a href="http://www.sweco.co.uk">http://www.sweco.co.uk</a>

Region: UKE42 - Leeds

Small or medium-sized enterprise (SME): No

Voluntary, community or social enterprise (VCSE): Yes

Supported employment provider: No

Public service mutual: No

Contract 1. Thornaby to Stockton Cycleway Preliminary and Detailed Design

# **Contracting authority**

## **Stockton on Tees Borough Council**

• Public Procurement Organisation Number: PCVQ-6435-GNMW

Dunedin House, Columbia Drive, Thornaby

Stockton on Tees

**TS17 6BJ** 

**United Kingdom** 

Email: <a href="mailto:corporateprocurement@stockton.gov.uk">corporateprocurement@stockton.gov.uk</a>

Region: UKC11 - Hartlepool and Stockton-on-Tees

Organisation type: Public authority - sub-central government