

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/047874-2025>

Award

Area 9 Maintenance and Response Contract (West Midlands)

National Highways

F15: Voluntary ex ante transparency notice

Notice identifier: 2025/S 000-047874

Procurement identifier (OCID): ocds-h6vhtk-02aeba

Published 12 August 2025, 10:03am

Section I: Contracting authority/entity

I.1) Name and addresses

National Highways

Bridge House, Walnut Tree Close

Guildford

GU1 4LZ

Email

info@nationalhighways.co.uk

Telephone

+44 03001235000

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

Main address

www.nationalhighways.co.uk

I.4) Type of the contracting authority

National or federal Agency/Office

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Area 9 Maintenance and Response Contract (West Midlands)

II.1.2) Main CPV code

- 45233139 - Highway maintenance work

II.1.3) Type of contract

Works

II.1.4) Short description

This VEAT Notice relates to a Deed of Variation to a National Highways' Maintenance and Response Contract. This Contract currently provides and undertakes all cyclical and reactive maintenance, incident response, defect rectification and severe weather delivery on the trunk roads and motorways within Herefordshire, Shropshire, Staffordshire, Warwickshire, West Midlands and

Worcestershire (National Highways Area 9) (the "Contract"). Duties also include maintenance of roadside technology, the provision of traffic management for the contractor, maintenance and incident response activities, and traffic management for

others who may be working on the network.

The variation will add three new roads into the Contract (covering half the A50 to the Toyota roundabout to the west) which are currently maintained under a Design Build Finance & Operate ("DBFO") contract which is due to expire on 30th June 2026. Consequently the total value of the Contract will increase by approximately 24%. It will also shorten the Contract which will have a new end date of 1st July 2029 instead of 30th June 2030 in order to align with the procurement process for the next Maintenance & Response contracts.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £407,560,000

II.2) Description

II.2.2) Additional CPV code(s)

- 34923000 - Road traffic-control equipment
- 45233130 - Construction work for highways
- 45233140 - Roadworks
- 45233141 - Road-maintenance works
- 45233210 - Surface work for highways
- 45310000 - Electrical installation work
- 45316200 - Installation of signalling equipment
- 50230000 - Repair, maintenance and associated services related to roads and other equipment
- 50800000 - Miscellaneous repair and maintenance services
- 71300000 - Engineering services

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

- UKG - West Midlands (England)

Main site or place of performance

Area 9 of the Strategic Road Network which includes Herefordshire, Shropshire, Staffordshire, Warwickshire, West Midlands and Worcestershire.

II.2.4) Description of the procurement

A Design Build Finance Operate (DBFO) contract covers half of the A50 to the Toyota roundabout from the west and expires on 30th June 2026. National Highways therefore must appoint an alternative maintenance contractor and it considers that the scope of these works is already included within this existing Maintenance and Response Contract which is adjacent geographically. Therefore these roads will be incorporated into this existing Maintenance and Response (M&R) Contract for Area 9 of the Strategic Road Network following the award of the Deed of Variation. This together with the need for national alignment of the expiry dates for all of the M&R contracts, ready for their re-procurement, means that the term of the Area 9 M&R Contract will be shortened and will have a new end date of 1st July 2029 instead of 30th June 2030. The new estimated total Contract value will be £407,560,000.

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

- The procurement falls outside the scope of application of the regulations

Explanation:

The modifications to the Contract fall within the permissible grounds set out under Regulation 72(1)(e) of the Public Contracts Regulations 2015 in that the modifications are not substantial within the meaning of Regulation 72(8) of the Public Contracts Regulations 2015 because:

The inclusion of Design Build Finance and Operate (DBFO) roads into the Contract does not render the Contract materially different compared to when it was originally procured. The type of work originally required of the Contract (i.e. maintenance and response) is the same as that which it will carry out on the previous DBFO stretches of the Strategic Road Network, it is just a case that the total lane coverage to be maintained under the Contract increases.

Adding the additional roads would not have changed the outcome of the original procurement in any way. The Contract will be fully operated in accordance with their current terms and pricing;

As the current Contract will be operated for the new roads on the same terms and pricing, this does not alter the economic balance of the Contract in favour of the contractor;

The change does not considerably alter the scope of the Contract as the works and services provided will remain unchanged and the roads have been included in this Contract because they are adjacent in terms of geographical scope also. Any increase in scope is also mitigated by a shortening in Contract term;

This is not a change in contractor.

In addition, National Highways also considers that the exemption at Regulation 72(1)(b) would in any event apply. This permits additional services or supplies that have become

necessary and were not included in the initial procurement where a change of contractor cannot be made for economic or technical reasons and another supplier/procurement would cause significant inconvenience or substantial duplication of costs for the contracting authority; and where any increase in price does not exceed 50% of the value of the original Contract.

The Deed of Variation ensures continuity of service on the Strategic Road Network and aligns with National Highways' wider asset delivery and procurement strategy, thereby safeguarding public value and network integrity. The Contract is being shortened to better align with the re-procurement strategy for all Maintenance & Response contracts. It would provide significant technical difficulties and duplication of procurement costs for National Highways to procure a contractor simply for this short stretch of network given the current re-procurement strategy.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2022/S 000-000820](#)

Section V. Award of contract/concession

A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

21 December 2021

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Colas Limited

6210 Bishops Court, Birmingham Business, Park Solihull Parkway

Birmingham

B37 7YB

Country

United Kingdom

NUTS code

- UKG - West Midlands (England)

The contractor/concessionaire is an SME

No

V.2.4) Information on value of contract/lot/concession (excluding VAT)

Initial estimated total value of the contract/lot/concession: £407,560,000

Total value of the contract/lot/concession: £407,560,000

V.2.5) Information about subcontracting

The contract/lot/concession is likely to be subcontracted

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

National Highways

Bridge House, Walnut Tree Close

Guildford

GU1 4LZ

Country

United Kingdom

