This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/051441-2025">https://www.find-tender.service.gov.uk/Notice/051441-2025</a>

Contract

# TMAR3128 - Seafarers Projections Review

Department for Transport

UK7: Contract details notice - Procurement Act 2023 - view information about notice types

Notice identifier: 2025/S 000-051441

Procurement identifier (OCID): ocds-h6vhtk-050745 (view related notices)

Published 27 August 2025, 9:24am

### Scope

#### Reference

**TMAR3128** 

### **Description**

The project will update the 2017 Seafarer Projections report, published by DfT, to assess the UK supply and demand for trained seafarers, at all levels, to fulfil roles at sea and onshore over the next decade. This evidence is needed to underpin the Department's £18 million Support for Maritime Training Fund.

# **Contract 1. Seafarer Projections Review**

## **Supplier**

• Centre for Economics and Business Research Limited

#### **Contract value**

- £130,110 excluding VAT
- £156,132 including VAT

Above the relevant threshold

### **Date signed**

8 August 2025

#### **Contract dates**

- 12 August 2025 to 8 February 2026
- Possible extension to 8 May 2026
- 8 months, 28 days

Description of possible extension:

General DfT extension policy applies

### Main procurement category

Services

## **CPV** classifications

• 73112000 - Marine research services

## **Contract locations**

• UK - United Kingdom

# **Key performance indicators**

Name	Description	Reporting frequency
Progress Report	Monthly reports should be provided to the DfT contract manager. Steering Group progress reports will be provided to the DfT contract manager by email, 5 working days before meetings. Reports should include any findings, next steps in the project plan, risks or concerns and should include the names of individuals responsible for the work.	1 months
Risk Monitoring	The Supplier will issue a risk register in the form of a table and must include a RAG rating and mitigation strategy. The risk register must raise any concerns about the possibility of failing to meet the overall deadline and lack of relevant information to meet the requirements.	1 months
Communication	The Supplier shall acknowledge any communications from the contract manager within 2 working days	2 days

Name	Description	Reporting frequency
Emergencies	If there is an urgent issue, the	2 days
	Supplier shall make the	
	contract manager aware of this	
	within 2 working days.	

## Other information

# Conflicts assessment prepared/revised

Yes

# **Procedure**

# **Procedure type**

Open procedure

# **Supplier**

### **Centre for Economics and Business Research Limited**

• Companies House: 02592404

Unit 1, 4 Bath Street

London

#### EC1V 9DX

**United Kingdom** 

Email: tenders@cebr.com

Website: <a href="https://cebr.com/">https://cebr.com/</a>

Region: UKI43 - Haringey and Islington

Small or medium-sized enterprise (SME): No

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 1. Seafarer Projections Review

## **Contracting authority**

## **Department for Transport**

• Public Procurement Organisation Number: PLTC-5358-LTWZ

Great Minster House, 33 Horseferry Road

London

SW1P 4DR

**United Kingdom** 

 $\pmb{ \text{Email: } \underline{\text{dftc.procurement@dft.gov.uk}}}$ 

Region: UKI32 - Westminster

Organisation type: Public authority - central government