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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/076245-2025

Award
Digital Verification Service (DVS) Register: Public Beta
Phase

Department for Science, Innovation & Technology

UKS5: Transparency notice - Procurement Act 2023 - view information about notice types
Notice identifier: 2025/S 000-076245

Procurement identifier (OCID): ocds-h6vhtk-05e6ca

Published 23 November 2025, 3:25pm

Scope

Reference

Prj5912 Digital Verification Service (DVS) Register: Public Beta Phase

Description

## Objectives of the DVS Register: Public Beta Phase
The main objectives of this Contract are:

1. **Deliver the Public Beta of the DVS Register**

* Develop and launch a publicly accessible register of digital identity service providers
certified against the UK digital identity and attributes trust framework.

* Ensure the register is available on GOV.UK and maintained by the Office for Digital
ldentities and Attributes within the Department for Science, Innovation and Technology.

2. **Collaborative Agile Delivery**


https://www.find-tender.service.gov.uk/Notice/076245-2025
https://www.find-tender.service.gov.uk/Notice/076245-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
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* Work in partnership between the Buyer (Department for Business, Energy, and Industrial
Strategy (BEIS)) and the Supplier (Ernst & Young LLP (EY)), using agile methodologies
(sprints, sprint planning, daily stand-ups, retrospectives, show & tells).

* Adjust deliverables and team composition as needed throughout the 14-month public
beta phase.

3. **Continuous Improvement and lteration**

* Continuously improve the service based on user feedback, backlog prioritisation, and
alignment with policy objectives.

* Expand service functionality and refine the product through regular review and
stakeholder engagement.

4. **Compliance and Standards™*

* Deliver all requirements in accordance with UK government digital Design Principles,
Service Standard, and Technology Code of Practice.

* Ensure technical documentation, architecture, and operational runbooks meet criteria
defined by the Buyer.

5. **Defined Roles and Responsibilities**

* Key personnel from both Buyer and Supplier are identified to ensure clear
communication and accountability.

* Any ad-hoc or additional deliverables will require separate SOWs or agreed variations.
“*Summary:**

The contract s objectives are to deliver a robust, user-focused public beta of the DVS
Reqgister, using agile and collaborative working practices, with ongoing improvements and
strict adherence to government standards. The project is structured to be flexible,
responsive to change, and clearly governed by the roles and responsibilities set out in the
agreement.

The public contract concerns the supply of goods, services or works by the existing
supplier which are intended as an extension to, or partial replacement of, existing goods,
services or works in circumstances where-

(a)a change in supplier would result in the contracting authority receiving goods, services
or works that are different from, or incompatible with, the existing goods, services or
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works, and

(b)the difference or incompatibility would result in disproportionate technical difficulties in
operation or maintenance

Contract 1

Supplier

e EYLLP

Contract value
 £833,333 excluding VAT
e £1,000,000 including VAT

Above the relevant threshold

Earliest date the contract will be signed

1 December 2025

Contract dates (estimated)
e 10 December 2025 to 9 June 2026

¢ 6 months
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Main procurement category

Services

CPV classifications

e 72590000 - Computer-related professional services

Contract locations

¢ UK - United Kingdom

Other information

Description of risks to contract performance

Summary Table of Key Risks:

Risk Area Description

Dependencies Delays due to factors outside Supplier's control

Buyer Obligations Delays or extra costs if Buyer does not fulfil responsibilities
Change Management Unmanaged scope changes may cause disputes
Resource Availability Team changes or shortages could impact delivery
Decision-Making Slow decisions may delay project and payments

Third-Party Data/Software Reliability and accuracy risks
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Security Clearance Delays if higher clearance is needed
Termination Early termination disrupts continuity, triggers payment for work-in-progress
Billing/Payment Automatic invoicing if timesheet approval is delayed

Legal/Regulatory Compliance Supplier not responsible for regulated activities or fraud
detection

Conflicts assessment prepared/revised

Yes

Procedure

Procedure type

Direct award

Direct award justification

Switching to direct award

Unsuccessful recruitment campaign

DSIT has faced ongoing obstacles that have prevented the successful recruitment of an
internal team to deliver the required services. These challenges are outside DSIT's direct
control, making it necessary to retain the current supplier (EY) to ensure continuity of
service.

2. Risks of Changing Supplier

Transitioning to a new supplier at this stage would risk significant disruption, duplication of
effort, and the loss of valuable embedded knowledge. Such a change could jeopardise
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DSIT's ability to meet statutory obligations and maintain compliance with the Data Act
2026.

3. Service Continuity and Value for Money

EY has consistently delivered excellent service, meeting and exceeding expectations.
Directly awarding the contract to EY minimises delays, avoids unnecessary transition
costs, and ensures critical services continue without interruption. This approach is
considered the most efficient and value-for-money solution under the current
circumstances.

The Procurement Act 2023, Schedule 5, sets out the justifications for direct award,
including continuity of service and circumstances where only a particular supplier can
deliver the required services.

Additional or repeat goods, services or works

7 The public contract concerns the supply of goods, services or works by the existing
supplier which are intended as an extension to, or partial replacement of, existing goods,
services or works in circumstances where-

(a)a change in supplier would result in the contracting authority receiving goods, services
or works that are different from, or incompatible with, the existing goods, services or

works, and

(b)the difference or incompatibility would result in disproportionate technical difficulties in
operation or maintenance.

Urgency
13 )Where-

(a)the goods, services or works to be supplied under the public contract are strictly
necessary for reasons of extreme and unavoidable urgency, and

(b)as a result the public contract cannot be awarded on the basis of a competitive
tendering procedure.

Schedule 5 and Section 41 of the Act permit direct award in special cases, provided a
transparency notice is published and the rationale is robust.




Supplier

EY LLP

¢ Companies House: OC300001
1 More London Place,

London

SE1 2AF

United Kingdom

Email: ukeyenquiries@uk.ey.com

Region: UKI44 - Lewisham and Southwark
Small or medium-sized enterprise (SME): No

Voluntary, community or social enterprise (VCSE): No

Contract 1
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Contracting authority

Department for Science, Innovation & Technology

* Public Procurement Organisation Number: PVWZ-3216-PVQL

22 Whitehall


mailto:ukeyenquiries@uk.ey.com
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London
SW1A 2EG

United Kingdom

Email: paolo.muzzupappa@dsit.gov.uk

Region: UKI32 - Westminster

Organisation type: Public authority - central government


mailto:paolo.muzzupappa@dsit.gov.uk
http://www.tcpdf.org
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