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Standard Contract for Goods and/or Services - Order Form

	1. Purchase Order Number
	TBC

	2. Customer
	Natural England, Manor House, Moss Lane, Whixall, Shropshire SY13 2PD 

	3. Contractor(s)
	TBC 


	4. Defra Group Members
	The following Defra Group members will receive the benefit of the Deliverables:
Natural England 

	5. The Agreement
	This Order is part of the Agreement and is subject to the terms and conditions referenced at Appendix 1 and shall come into effect on the Start Date.

Unless the context otherwise requires, capitalised expressions used in this Order have the same meanings as in the terms and conditions.  

The following documents are incorporated into the Agreement. If there is any conflict, the following order of precedence applies (in descending order):
a) this Order;
b) the terms and conditions at Appendix 1; and
c) the remaining Appendices (if any) in equal order of precedence.


	6. Deliverables 
	Applicable Deliverables 
	Goods Only: ☐
Services Only: ☐
Good and Services: ☒

	7. 
	Goods
	Materials as per specification for car park maintenance. 

	
	Services
	[bookmark: _DV_C144][bookmark: _Ref377110627]Morris Bridge Car Park maintenance & works at redundant shed as per specification. 

To be performed at Fenn’s, Whixall & Bettisfield Mosses NNR

Date(s) of Delivery: 2nd March 2026 - 27th March 2026

To be performed on Monday-Friday unless with prior permission from NE NNR Staff


	8. Start Date
	2nd March 2026


	9. Expiry Date
	27th March 2026


	10. [bookmark: _Ref99635469][bookmark: _Ref99635697][bookmark: _Ref111474589]Charges
	[bookmark: _Ref377110658][bookmark: _DV_C154]The Charges for the Goods and/or Services shall be as set out in [Appendix 3 – Charges]. The Charges are fixed for the duration of the Agreement. 


	11. [bookmark: _Ref99635482]Payment
	[bookmark: _DV_M104][bookmark: _DV_M110]Payments will be made to TBC 

“payments will be made in pounds by BACS transfer using the details provided by the supplier on submission of a compliant invoice”.


	12. Contractor’s Liability Cap (Clause 13.2.1)
	A sum equal to £5,000,000.



	13. Customer’s Authorised Representative(s)
	For general liaison your contact will continue to be 

Nathan Brake 07880 462288 

or, in their absence, 

Pete Bowyer 07974 784795 


	14. Contractor’s Authorised Representative
	For general liaison your contact will continue to be 

TBC 
or, in their absence, 
TBC 


	15. Optional Intellectual Property Rights (“IPR”) Clauses
	The Customer has chosen Option B in respect of intellectual property rights provisions for the Agreement as set out in the terms and conditions.



	16. [bookmark: _Ref111474711]Progress Meetings and Progress Reports
	· The Contractor shall provide the Customer with progress reports every week 

	17. Address for notices
		Customer:

	Contractor:

	Natural England, Manor House, Moss Lane, Whixall, Shropshire SY13 2PD. 

Attention: Pete Bowyer Senior Reserve Manager 

Email: peter.bowyer@naturalengland.org.uk 


	TBC 

Attention: TBC 

Email:  TBC 

	




	18. [bookmark: _Ref99635614]Key Personnel of the Contractor
		Key Personnel Role:

	Key Personnel Name:
	Contact Details:

	
	
	

	TBC 

	
	
	




	19. [bookmark: _Ref99635623]Procedures and Policies
	For the purposes of the Agreement: [add/amend/delete as necessary]

[The Customer’s Staff Vetting Procedures are: [Insert details/contained in [Insert link to relevant policy].  

[Example 1: The Customer requires the Contractor to ensure that any person employed in the Delivery of the Goods and/or Services has undertaken a disclosure and barring service check.]  

[Example 2: Details of what the Customer considers to be a Relevant Conviction for the purposes of clause 6.4 of the terms and conditions].

[The Customer’s security / data security requirements are: [Insert details/contained in [Insert link to relevant policy].  

[The Customer’s additional sustainability requirements are:  [Insert details/contained in [Insert link to relevant policy].  

[The Customer’s equality and diversity policy/requirements and instructions related to equality Law [and] environmental policy [is/are] [Insert details/contained in [Insert link to relevant policy].  

[The Customer’s health and safety policy is: [Insert details/contained in [Insert link to relevant policy].  


	20. [bookmark: _Ref111456393]Special Terms
	Special Term 1 - N/A

	21. Additional Insurance
	N/A

	22. Further Data Protection Provisions 
	The further data protection provisions contained within Annex 4 of the terms and conditions are applicable to this Agreement where indicated below:
Yes: ☐
No: ☒





	
Signed for and on behalf of the Customer
	Signed for and on behalf of the Contractor		 


	Name: 


Job title:

	Name: 


Job title]

	Date: 

	Date:

	Signature:
	Signature:





Appendix 1: Terms and Conditions
 
The Customer’s Standard Good & Services Terms and Conditions which can be located on the Natural England Website and which are called ‘Standard Goods & Services Terms and Conditions’ 



Appendix 2: Specification/Description 





Appendix 3: Charges




Appendix 4: Processing Personal Data

	
	 

	
	[XXXX]

	Contract:
	

	Date:

	[XXXX]

	Description of authorised processing
	Details

	Identity of Controller and Processor for each category of Personal Data
	

	Subject matter of the processing
	 

	Duration of the processing
	 

	Nature and purposes of the processing
	 

	Type of Personal Data
	 

	Categories of Data Subject
	 

	Plan for return and destruction of the data once the processing is complete UNLESS requirement under law to preserve that type of data
	

	Locations at which the Contractor and/or its subcontractors process Personal Data under this Agreement


	

	Protective Measures that the Contractor and, where applicable, its subcontractors have implemented to protect Personal Data processed under this Agreement against a breach of security (insofar as that breach of security relates to data) or a Personal Data Breach
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Morris Bridge Specification LIT 63283 10.2.2026.docx
Background to Natural England 

Natural England are the government agency for nature conservation.  Part of our remit is the management of National Nature Reserves.  To undertake this work we require tools, machinery, equipment & services.

Morris’ Bridge NNR car park & shed works. 

The Marches Mosses BogLIFE project (LIFE15 NAT/UK/000786) was a six-year project started in October 2016 and concluded on 31 December 2022. The project aimed to restore Britain’s 3rd largest lowland raised peat-bog, comprised of the complex of Fenn’s, Whixall & Bettisfield Mosses NNR’s and Wem Moss NNR all located near Whitchurch, Shropshire and Wrexham in Wales, in total approaching 1000ha (see Map, Annex 1.1). The LIFE project was led by Natural England working in partnership with Natural Resources Wales and the Shropshire Wildlife Trust. The project was financially supported by LIFE, a financial instrument of the European Commission and the Heritage Lottery Fund. It is imperative that the control of birch (and scrub) is continued following on from the end of the project in order to aid the continuing restoration process. 

1. Site/Access: 



The work site is at the southern edge of Fenn’s, Whixall, Bettisfield Mosses National Nature Reserve (NNR). 

2. Invitation:

You are invited, to submit a quotation for the requirement described in the specification below. 

Please confirm, by email, receipt of these documents and whether you intend to submit a quote.

Your response should be returned to the following email address by: 

Email: nathan.brake@naturalengland.org.uk 

copied to:  peter.bowyer@naturalengland.org.uk 

Date: 18th February 2026.

Time: 09:00am 

Ensure you state the reference number and ‘Final Submission’ in the subject field to make it clear that it is your response. 

NOTE depending on available funding, not all the work may be commissioned.

Contact Details and Timeline

Nathan Brake will be your contact for any questions linked to the content of the quote pack or the process. Please submit any questions by email and note that, unless commercially sensitive, both the question and the response will be circulated to all tenderers.

		Action

		Date



		Date of issue of RFQ

		30th January 2026



		Viewing dates

		9th February 11am 2026



		Deadline for receipt of Quotation

		18th February 9am 2026 



		Intended date of Contract Award

		19th February 2026



		Intended Contract Start Date

		2nd March 2026



		Completion Date  

		27th March 2026







3. Requirement:

· 3.1 – Vegetation is to be scraped back to the car park edges or the toe of any embankment. An existing brash pile by the disabled parking bays is also to be moved. Spoil and brash are to be taken to the nearby former scrap yard and deposited in area that will be identified by Natural England staff. Stone is to be put in any potholes, around car park edges & in the car park entrance/approach NOT across all the car park surface. The stone is to be 20mm to dust inert granite, rolled and levelled. Contractor to supply stone. Note - limestone is not to be used. 

· 3.2 – Vegetation is to be scraped back to the edge around Picnic bench area. The surface is to be re-surfaced with 6mm to dust inert granite, rolled and levelled. The path area adjacent to the bench is to be amended slightly to allow for extra manoeuvrability with a base of 20mm to dust inert granite, rolled and levelled topped with 6mm inert granite, rolled and levelled. Contractor to supply stone. Note - limestone is not to be used. Bench to be left in situ during works (not temporarily moved).  

· 3.3 – Vegetation is to be scraped back to the edge on the access ramp from the car park to the tow path. At the base of the ramp, the ramp is to be splayed to 2000mm and the path area leading to the bench is to be amended slightly to allow for extra manoeuvrability with a base of 20mm to dust inert granite, rolled and levelled topped with 6mm inert granite, rolled and levelled. The existing path surface is to be re-surfaced with 6mm to dust inert granite, rolled and levelled. Contractor to supply stone. Note - limestone is not to be used. Obsolete wooden post to removed and disposed of by contractor.

· 3.4 – Remove old car park entrance barrier infrastructure (4 x units) and installation of x 1 new 5metre entrance barrier. Disposal of concrete lump by grit bin. Contractor to dispose of disused barriers & concrete. Contractor to supply postcrete or equivalent. Natural England will supply the new barrier.

· 3.5 – Installation x 1 new dog waste bin and 1x bag dispenser. Existing bag dispenser in car park to be levelled upright. Contractor to supply postcrete or equivalent. Natural England will supply the new dog waste bin & bag dispenser and specify location. 

· 3.6 – Steps from car park to ramp to be re-instated with an additional third step. Steps to be kept in current location. The top step to be at the level of the re-surfaced path so as not to be a trip hazard. Treads and risers are to be installed as per the following specification: Recommended maximum riser height: 150-170mm. Maximum tread depth: 300-450mm. The steps are to have box edges. Steps are to be timber 50mm x 200mm x 1800mm. 50mm x 50mm wooden stobs are to be used to secure steps with the tops chamfered away from the riser. Stobs are to be used at equal spacings per riser and are to match the other risers, so they line up. The steps are to be 1800mm wide finished with 6mm to dust inert granite over a base of 20mm to dust inert granite, rolled and levelled. There should be a front-fall on the tread of no more than 1:50. One handrail only to be installed; this is to be on left hand side of steps (As you are facing towards direction of canal). The handrail is to use 100mm x 100mm x 2400mm wooden posts and a 100mm x 100mm eased edge top rail. Handrail to be positioned at 900–1000mm from the pitch line of the step – Timber half round mid rail positioned at 600–750mm. Continue the handrail for 300mm beyond the end of the bottom of the ramp. Contractor to supply all timber & dispose of disused timber materials. Contractor to supply postcrete or equivalent. 

· 3.7 – Fencing, revetment and the gate along the access ramp and picnic bench are to be removed and reinstated to the following specification: Posts 100mm x 100mm x 2400mm. Revetment boards 200mm x 50mm x 3600mm. Eased edge timber top rail positioned at 900–1000mm from the pitch line of the ramp – Timber half round mid rail positioned at 600–750mm. Revetment is to be 100mm proud of ramp level. The revetment to be at the same level of the re-surfaced path so as not to be a trip hazard ONLY where it is adjacent to the gate. Gate to be wooden construction 1200mm wide. Gate to have the top hanging pin downwards and the bottom hanging pin upright (to stop it being lifted off). Gate hanging post and latch post to be wooden 2100mm high x 150mm x 150mm 4-way weather top. The gate is to be installed so that it is in the centre of the set of steps. Contractor to supply all timber, gate and gate fixings and dispose of disused timber materials. Contractor to supply postcrete or equivalent. Note – A separate quote can be provided for recycled plastic as an alternative to timber – but not instead of. 

· 3.8 – Re-setting of interpretation panel by bench towards the bank in a location specified by Natural England. Height of middle of the board to be between 750-1200mm. Contractor to supply postcrete or equivalent. 

· 3.9 – Removal of all asbestos from the shed adjacent to the car park – All asbestos is to be removed and disposed of as per current guidelines.

· 3.10 – Removal and disposal of concrete pipes.

· 3.11 – Removal and disposal of all debris and litter, a skip can be located at SJ 49479 35260 ///outer.vehicle.earpiece This is dependent on a permit being in place for use of the canal bridge -see NB below  

· 3.12 – Removal and disposal of all metal framework. 

· 3.13 – Work site to be left clean and level. 

N.B – Morris’ bridge is owned by the Canal & Rivers Trust (CRT) and is a Grade II listed structure. It has been assessed as suitable for vehicles up to 3 tonnes only. The height and width are limited and both approaches are steep. A contractor would need to put measures in place in their RAMS to protect the bridge and canal and towpath users. 

A permit will be required from CRT prior to works commencing martin.teague@canalrivertrust.org.uk

Note - Natural England will liaise with CRT, the CDM co-ordinator & the successful contractor to organise this. 

N.B – Natural England will require waste disposal tickets for any material removed from site including asbestos and skip materials ie timber/metal/waste.

N.B – Natural England will require all conveyance notes for imported materials (stone).

N.B - The successful contractor is responsible for checking all services before work commences. 

N.B – An ecological clerk of works will be required for part of the works detailed in points 3.8 to 3.11. Natural England will appoint an appropriate contractor. A Preliminary Ecological Appraisal has been commissioned which will be made available to the successful contractor.  

N.B – Note this project needs to comply with the Construction, Design & Management Regulations 2015 and as such an external company will be appointed to oversee CDM on behalf of the client and will co-ordinate this with the successful contractor. Natural England will appoint an appropriate contractor. 

N.B – All timber should have FSC accreditation (or equivalent) and be sustainably sourced. All timber to be pressure treated/tanelised timber (Tanalith E). No use of creosote or equivalent. A separate quote can be provided for recycled plastic as an alternative to timber – but not instead of.

N.B – An accessibility audit report is included as appendix A along with a design specification guidance for steps etc as appendix B





		

  

4. Contractor obligations: 

	

Where work is alongside tracks open to the public, appropriate signage must be put on the tracks. The work area needs to cordoned off from the public and left in a safe condition at the end of each day. 

The contractor is expected to provide first aid kits and an adequate number of trained first-aiders.

Appropriate PPE to be always worn by the contractor and workers. Warning signs to be erected on approach tracks. Copies of First Aid Training Certificates are to be included in the Tender. Training certificates need to be included for any operatives who are to use power tools or machinery stated in the methodology - ie chainsaws, tractors, roller, dumper, whacker plate & excavators. 

The contractor shall indemnify Natural England & Natural Resources Wales against all reasonable claims arising out of his/her operations and shall insure against all claims made as a result of these operations either by Natural England/Natural Resources Wales or third parties.

All work must comply with with relevant regulations including HASAW, COSHH, HAVS, CDM, Noise and FEPA regulations. Care must be taken because of the presence of members of the public, ditches, brash, brambles, adders and other animals on site.

No smoking on site. 

A list of site hazards is attached below. The contractor must submit their Method Statement and example Risk Assessments in the Tender but full site-specific Risk Assessments before starting the Contract. These must be approved prior to the commencement of work. Natural England examples of operational Risk Assessments are included as examples - ANNEX 4. Risk Assessments.

The contractor must inform the Reserve manager by email or text as to when work is being carried out and by whom so that work progress can be inspected and any issues discussed. 

No dogs or other animals to be brought onto site.

7. SITE HAZARDS Include:

a.	The area includes adjacent drainage ditches which may be hidden by vegetation & the Llangollen canal and towpath. 

b.	Vegetation (particularly bracken and purple-moor grass litter) poses a fire risk in dry and windy conditions all year round. No smoking.

c.	Adders, midges, horseflies and other biting insects are present on site.

d.        Due regard must be exercised when working near public rights of way for walkers, dogs and horse-riders especially regarding chemical use/use of machinery/vehicles/plant.

e.	Potential biohazards such as dog faeces may be present. 

f.	Services – A telephone line is present adjacent to the car park. The successful contractor is responsible for checking all services before work commences. 

g.	Public vehicle access to the car park will be restricted for the duration of the programme, however vehicles will still be present in the surrounding area. 



Contract Evaluation:

The contract will be evaluated on the basis of cost 50% and on the basis of quality of the bid 50%. 

Quality will be assessed on:

		The quality of the bid (50% of the total evaluation score) will be assessed on the below information being provided  



		40%

		Methodology

		State method & equipment to be used, fuelling (if applicable), transport, communication, sub-contracting, and measures to minimise damage to adjacent water courses. State capacity to get project completed. Methodology to include control measures for protection of the Morris’s bridge structure. 



		25%

		Experience 

		Provide a work force list with relevant qualifications & copies of training certificates/CPCS cards, together with details of CPD training (continuous professional development) and their employment status (e.g., permanent staff, contractor/temporary, sub-contractor). Detail previous experience on working on similar projects eg: Groundworks, car park surfacing, fence installation, step installation, asbestos removal.  (This also applies for any sub-contractors being used). Personal information should be removed from any info submitted. 



		25%

		Health & Safety 

		Provide a site- specific emergency plan including transport, pollution, and fire prevention measures. Provide a Health and Safety Policy & copies of Employees and Public Liability Insurance. Provide relevant examples of Risk Assessments & Method Statements (RAMS). 

Note this project needs to comply with the Construction, Design & Management Regulations 2015 and as such an external company will be appointed to oversee CDM on behalf of the client and will co-ordinate this with the successful contractor.



		10%

		Sustainability / environmental / social  

		Provide detail on how sustainability is embedded in your supply chain. This should include your use of sustainable, environmentally friendly materials and practices. Provision of an environmental Policy. Detail any social value initiatives you would employ on this project.







		Score

		Justification



		For a score of hundred (100):  

		Excellent - Response is completely relevant and excellent overall.  The response is comprehensive, unambiguous and demonstrates a thorough understanding of the requirement and provides details of how the requirement will be met in full.



		For a score of seventy (70):  

		Good - Response is relevant and good.  The response demonstrates a good understanding and provides details on how the requirements will be fulfilled. 



		For a score of fifty (50):  

		Acceptable - Response is relevant and acceptable.  The response provides sufficient evidence to fulfil basic requirements.



		For a score of twenty (20):  

		Poor - Response is partially relevant and/or poor.  The response addresses some elements of the requirements but contains insufficient / limited detail or explanation to demonstrate how the requirement will be fulfilled.



		For a score of zero (0):  

		Unacceptable - Nil or inadequate response.  Fails to demonstrate an ability to meet the requirement.







Invoicing: 

Invoices should be submitted by the end of March 2026 – NO LATER. Contractors shall make no financial investment in the project and, therefore, shall not benefit from any intellectual property rights arising from the project. The Purchase Order number must be included on the invoice or it will be rejected. It should be received before the end of March 2026.

Site Visits

Site visits with Reserve manager Nathan Brake will be held on 9th February 2026. Meeting at Morris Bridge car park, SY13 2PQ. BNG SJ 49325 35409                  W3W ///aside.acrobatic.incoming. Unguided return visits are permitted as long as notice is given to the Reserve Manager/s. Instructions will be sent out to those who book.

If you are unable to make any of these dates, please contact the reserve manager to arrange an alternative.

Prices

Prices must be submitted in £ sterling, inclusive of VAT. 

It is anticipated that this contract will be awarded for a period of 4 weeks ending no later than March 27th. Prices will remain fixed for the duration of the contract award period. We may at our sole discretion extend this contract to include related or further work. Any extension shall be agreed in advance of any work commencing and may be subject to further competition.

Pricing schedule: 

For works detailed in the specification above. NOTE depending on available funding, not all the work may be commissioned.

Quotation: Morris Bridge car park refurbishment & removal of asbestos out building works. FULL DETAILS OF WORKS LISTED ABOVE. 

		Morris Bridge Works:

		

		Fixed Price (excl. VAT)



		3.1 -Vegetation is to be scraped back to the car park edge or the toe of any embankment. 

		

		



		3.2 -Vegetation is to be scraped back to the edge around Picnic bench. 

		

		



		3.3- Vegetation is to be scraped back to the edge on the access ramp from the car park to the tow path. Obsolete post to removed

		

		



		3.4- Remove old car park entrance barrier infrastructure (3 x units) and install x 1 new entrance barrier.

		

		



		3.5- Install x 1 new dog waste bin.

		

		



		3.6- Steps from car park to ramp to be removed and re-instated with an additional third step & handrails.

		

		



		3.7- Fencing and the revetment along the access ramp are to be removed and reinstated.

		

		



		3.8- Re-setting of interpretation panel with awning to 750.

		

		



		3.9- Removal of all asbestos from the shed adjacent to the car park.

		

		



		3.10- Removal and disposal of concrete pipes.

		

		



		3.11- Removal and disposal of all debris and litter.

		

		



		3.12- Removal and disposal of all metal framework.

		

		



		3.13- Work site to be left clean and level.

		

		



		Total Price excluding VAT 

		

		



		VAT

		

		



		Total Price including VAT

		

		







I can commence work by ………………………………………………………………….

I attach a copy of relevant CPCS Cards, First-aid, chainsaws, tractors, roller, dumper, whacker plate, excavator and insurance certificates ………………………………………….………………………………………………

I attach a copy of my method statement and example risk assessment for the job including use of all machinery / vehicles   ………………………………………………………………..                           



I can do all/ part of the work (please specify) …………………………………………….



I envisage that I can complete the work within the required timescale .......................



Signed ……………………………………………………………………………………….



Position ………………………………………………………………………………………



Date ……………………………………………………………………………………





























5. Sustainability 

Natural England protects and improves the environment and is committed to reducing the sustainability impacts of its activities directly and through its supply chains.  We expect the Contractor to share this commitment and adopt a sound, proactive sustainable approach in keeping with the 25 yr environmental plan/our commitments compliant with all applicable legislation. This includes understanding and reducing direct and indirect sustainability impacts and realising opportunities, including but not restricted to; resilience to climate change, reducing greenhouse gas emissions, water use and quality, biosecurity, resource efficiency and waste, reducing the risk of pollution, biodiversity, modern slavery and equality, diversity & inclusion, negative community impacts.

As a delivery partner, the successful contractor is expected to pursue sustainability in their operations, thereby ensuring the Contracting Authority is not contracting with a supplier whose operational outputs run contrary to the Contracting Authority’s objectives. The successful contractor will need to approach the project with a focus on the entire life cycle of the project



Annexes: 

Annex 1.1         Location map 

Annex 1.2         Fenn’s, Whixall & Bettisfield Mosses NNR Management Sections

Annex 2.1         Access to Work Area

Annex 3            Sample Risk Assessment (for guidance)

Annex 4            Link to terms and conditions

Annex A	         Accessibility audit report

Annex B 	         Specs & diagrams steps etc 	

















Annex 1.1: Location Map 
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Annex 1.2: NNR Management Sections
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Annex 2.1: Access to work area.
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Annex 3: Sample Risk Assessment



Risk Assessment Template (H&S) NNRs 

		NNRs covered by this risk assessment: 

		Fenn’s, Whixall and Bettisfield Mosses NNR   

		Date completed: 

		21/4/2023 



		Assessment of (e.g. Activity, Equipment, Individual) 

		Working on Peatlands 

		Review date (max 1 year): 

		21/4/2024 



		Training required? Tick all that apply 

		Signed off by (SRM/ Line Manager): 

		P Bowyer  

SRM  



		Training course: 

		Mandatory/Optional 

		Applicable?  



		First Aid at Work  

		Mandatory 

		p 



		Other (Please specify): 

		 

		 



		Notes (e.g. mandatory safety precautions) 

		Site safety maps are kept in all NNR vehicles. This map together with site safety information is emailed to third parties as appropriate. 

Vodafone signal on NE Phones is generally good. Third parties to check phone signal whilst on site. Emergency contacts card in all NNR Vehicles & NE first aid kits.  

Follow NE lone working policy as appropriate. 

Risk assessments are available for all related operations – refer to these as necessary. In particular refer to:  

· General safety - Personal   

· General safety - Site (Fenn’s, Whixall and Bettisfield Mosses) 

First aid kit in all NNR vehicles & each member of staff has a personal NE Kit. Eyewash in all NNR First aid kits & NNR Vehicles. 

 

Note: young persons, new & expectant mothers etc., a separate risk assessment should be recorded.  

 



		Minimum PPE/RPE requirements 

		· Work Gloves 

· Rubber gloves and Nitrile Examination Gloves – when working with water  

· Steel toe capped high ankle boots/ wellingtons (EN ISO 20345:20011) 

 

 

 



		What are the hazards common to all? 

		Who might be harmed and how? 

		What precautions are you already taking? 

		What additional local precautions are required? 



		Uneven, often soft terrain, particularly on rehabilitated cuttings. Old peat pits. 

 

		Staff, Volunteers and Contractors  

 

Slips and Trips  

		Where possible avoid work in the wettest areas over the winter season. 

 

Wear suitable footwear (waterproof if necessary) with a firm grip.   

 

		Pre-plan works using site maps to determine where heavily cut areas are in the work area. 

 

 

Walk over site with caution in-case peat pits are over grown/covered by brash. 

 



		Danger of machinery bogging down and overturning. Uneven tracks. Vehicles tip sideways when one pair of wheels is kept on the firm track side and the other is in soft peat.   

		Staff, Volunteers and Contractors 

 

Cuts, Bruises, Whip Lash, Concussion  

		Only trained drivers to drive machinery. 

Fill track holes with peat/chip.  

Protect personnel in vehicles and goods on trailers. 

Tractor link-boxes must not be used for personnel carriage. 

Cover blades of all sharp tools. All small or sharp-edged tools in trailers/tractor link boxes must should be carried in a tool box.   

 

First Aid kits in every vehicle.  

		Pick routes to avoid known wet spots on tracks and peat cuttings. 

 



		Ditches, bog pools, fire pools, pits Fenn’s Main drain weir, wide U-pipes and other watercourses. 

Minor ditches 0.5-1 m deep. Main drains >1 m deep. Overhanging and floating plants, sides unstable. Soft, ‘bottomless’ base to dammed cuttings   

		Staff, Volunteers and Contractors. 

 

Drowning, Hypothermia  

		Maintain official crossing places and make personnel and others aware of their positions.   

		Otherwise cross established peat dams Ensure workers know the drain pattern in the work area.   

No lone working on very soft saturated areas, by the main drain & Sect. 14 south and 11.1  

Avoid the Fenn’s weir and ensure netting is maintained on large U-pipes. 

Maintain safety fencing at the Fenn’s Old Works railway culvert, the Marl Allotment ditch and Bettisfield pond.  

Bring throw line when working close to main drains. 

Leave the Moss at dusk unless on special monitoring tasks. 

One side of fire pools is graded to permit escape. Keep spare set of clothing at NNR Base in case of falling in ditches. Emergency shower at NNR base. 

 

Maintain deep drain, weir, crossing point and fire pool signs and posts. 



		Deep pools/ borrow pits by dams and bunds 

		Staff, Volunteers and Contractors 

 

Drowning, Hypothermia 

		 

		Warn users crossing dams or walking on bunds.  

 

Test dams/bunds before crossing. 

 

Don’t step off dams/bunds into water where you can’t see the ground beneath. 

 



		Slippery ditch crossings/ ragged mesh covering 

		Staff, Volunteers and Contractors 

 

Slips, Trips, Cuts and Bruises  

		Replace rotten sleepers and maintain bridge marker posts and mesh on walkways. 

 

Remove and replace any loose mesh.  

 

Walk over crossings with caution. 

		Inspect for and clear of peat regularly. 



		Main Drain - polluted water and deep silt in base, half full downstream of wear so hard to climb out of.  

		Staff, Volunteers and Contractors 

 

Weil’s disease, Sporotrichosis, Hypothermia and Drowning. 

		Wear rubber gloves with nitrile examination gloves underneath when working in ditches. 

 

Wash hands before eating or drinking if they have been working in ditch.  

 

Workers to be made aware of their flu like symptoms. 

		No lone working involving the Main Drain, without regular telephone contact with another worker.  

 

Take throw-line if working by the Main Drain. 

 

Be aware of shallower 100 yd interval side drains.   

 



		Unstable shallow-rooted trees prone to windblow.  

		Staff, Volunteers and Contractors 

 

Crush injuries, Concussion, Cuts and Bruises.  

		 Check the weather forecast prior to work near trees.  

		Keep out of unstable peat areas.  

No lone working and wear waders in unstable carr area on 14.1, 11.1 and along the Quob. Be aware that trees can flip if being winched. 

Avoid trees on peat in high winds. If unavoidable wear a hard hat. 



		Adders  

 

 

		Staff, Volunteers and Contractors 

 

Inflammation, Pain, Bruising, Nausea, Fast Heart Rate, Sweating, Breathing Difficulties, Confusion and Dizziness  

		Look before touching the ground/sitting down.  

Wellingtons/high boots should be worn at all possible times.   

Check for adders in areas where work is being carried out. 

First aid procedure if bitten: 

-Remain calm and keep the part of the body that been bitten as still as possible to prevent the spread of venom around the body.  

-Remove jewellery/watches from around the bitten limb.  

-Loosen clothing if possible. 

-Keep the casualty still and calm.  

-Seek immediate medical attention by dialling 999. 

		Signs on noticeboards explaining the first aid procedure. 

Wear gauntlet gloves when lifting brash and rubbish. 

 



		Stings and Bites – Insects/Plants  

		Staff, Volunteers and Contractors  

 

Irritation, Illness and Inflammation 

		Wear long sleeves/full length trousers.  

Use Insect repellent.  

Use anti-inflammatory on any effected areas.  

Wear work gloves when working with stinging/ thorny plants. 

		 



		Slippery irregular brash mats.  Brash obscuring ditches. Roots can project from tracks. Projecting tree/bush stumps, obscured by vegetation. 

		Staff, Volunteers and Contractors 

 

Slips and Trips 

		Warn public to keep off the brash tracks.  

Trail routes are to be inspected regularly for projecting roots, overhanging trees etc.  

Noting if tree work has previously taken place in that work area.  

		 



		Projecting metal 

		Staff, Volunteers and Contractors 

 

Cuts, Bruises, Slips and Trips  

		Inspect work areas.   

 

Wear work gloves if moving metal.  

 

Wear steel toe capped boots/wellingtons on site, especially if working near known metal. 

 

Inform others wear metal has been found. Mark on annual audit. 

		 





 

		What are the hazards specific to your site/ staff/ equipment? E.g. site features such as steep slopes, individual issues such as new starters, equipment features such as known complexities. 

		Who might be harmed and how? 

		What precautions are you already taking? 

		What additional local precautions are required? 



		Turnover of trainees, volunteers, work placement students  

		New starters 

 

 

		Ensure new starters to be briefed on safe practices whilst working on the peatland during their induction. New starters should be accompanied by staff during their first few weeks on the reserve. Staff to highlight hazards and safe working practices. 

		 





Please add more lines if required. 

		General comments:  

		 





 







[bookmark: _Hlk77076737]ANNEX 4: Link to Terms and Conditions 





Standard goods and services terms and conditions (£10,000 to £50,000) - GOV.UK
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                        Accessibility Audit Report 



Client: Mr Peter Bowyer 



Role: Reserve Manager, NNR Whixall, Fenn’s & Bettisfield Mosses 



Organisation: Natural England 



Audit Location: Morris Bridge Car Park 



                            Whixall, 



                           Shropshire 



Auditor: Sarah-Jane Lamb 



Date of Audit Completion: 14 November 2025 



Weather Conditions: Damp with light rain 



Review and Action Plan: 21 January 2026 



 



 



 



 



 



 



 



 



 



 



 



 



 



 



 



 











 



Approach Route, Wayfinding and Accessible Parking 



Recommendation Table 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



 



• Install clear, strategically placed 
directional signage to guide all 
visitors safely and efficiently to 
the car park. 



• Use high‑contrast colour 
combinations (e.g., white or 
yellow text on a dark background) 
to maximise visibility. 



• Select clear, legible fonts to 
support readability for all visitors. 



• Improve emergency access by making 
key routes easy to identify quickly.  



 



Canal Side Morris Bridge  



• Install clear, strategically placed 
directional signage to guide all 
visitors safely and easily to the 
entrance of the car park. 



• Use high‑contrast colour 
combinations (e.g., white or 
yellow text on a dark background) 
to maximise visibility. 



• Select clear, legible fonts to 
support readability for all users. 



• Improve emergency access by making 
key routes easy to identify quickly. 



   



 



 



• Relocate the welcome and “You 
Are Here” sign to a prominent, 
easily identifiable position at the 
car park entrance. 



• Provide clear, immediate 
information at the point of entry.  



 











Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



Directional signage to the 
accessible parking from the main 
entrance of the car park 



• Install clear directional signage at 
the car park entrance to guide all 
drivers, including disabled 
visitors, directly to designated 
accessible bays. 



• Use high‑contrast colour 
combinations and a legible font 
such as Arial to maximise 
visibility and support wayfinding.  



 



The surface at the entrance to the 



car park 



 



• Resurface the approach route 
using a self‑binding aggregate 
(e.g., 10 mm to dust) to create a 
firm, stable, and accessible finish. 



• Provide a smooth, even surface 
that supports safe access for 
wheelchair users, mobility aid 
users, and all visitors. 



• Reduce loose material and trip 
hazards by ensuring proper 
compaction and ongoing 
maintenance. 



 



The Car Park barriers 



• Remove or replace the existing 
car park barriers 



 



A map site map is not displayed  
• Provide accessible maps at key 



entry and exit points to support 
clear wayfinding for all visitors. 



 



Information available in multiple 
formats 



• Provide key information in a 
variety of formats, including text, 
symbols, audio, tactile elements, 
and QR codes to ensure 
accessibility for all visitors. 



 



 



 











Accessible Parking and Drop‑Off Points 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The notice boards and 
interpretation boards across the 
do / do not include information 
on first aid provision and the 
nearest hospital, defibrillator, 
along with the relevant 
what3words reference and 
supporting location map. 



• Include clear details of on‑site 
first aid provision at every notice 
board. 



• Display the nearest hospital and 
emergency care locations with 
opening hours. 



• Highlight the closest defibrillator 
(AED) with simple access 
instructions. 



• Add the precise what3words 
reference for each emergency 
point. 



• Provide a clear, easy‑to-read 
location map showing routes to 
first aid, AEDs, and hospital 
services. 



 



Accessible parking, drop-off, and 
pick-up provision close to the 
main entrances, trailheads, or 
gathering points 



• Provide accessible parking, 
drop‑off, and pick‑up points as 
close as possible to entrances, 
trailheads, and gathering points, 
ideally within 50 m. 



• For improved usability and 
long‑term practicality, position 
drop‑off points within 15–20 m of 
main entrances, trailheads, and 
key gathering areas. 



 



Signage for accessible parking 
bays are visible from the direction 
of travel. 



• Ensure signage for accessible 
parking bays is clearly visible 
from the direction of travel. 



• Position signs to enable 
confident, straightforward access 
for disabled visitors by making 
routes easy to identify and follow. 



 











 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The notice boards and 
interpretation boards across the 
do / do not include information 
on first aid provision and the 
nearest hospital, defibrillator, 
along with the relevant 
what3words reference and 
supporting location map. 



• Include clear details of on‑site 
first aid provision at every notice 
board. 



• Display the nearest hospital and 
emergency care locations with 
opening hours. 



• Highlight the closest defibrillator 
(AED) with simple access 
instructions. 



• Add the precise what3words 
reference for each emergency 
point. 



• Provide a clear, easy‑to-read 
location map showing routes to 
first aid, AEDs, and hospital 
services. 



 



The surface of the accessible park 
bays is not even, and slip-



resistant in both dry and wet 



conditions 



 
 



• Re‑surface the car park and 
accessible parking bays using a 
self‑binding aggregate (e.g., 
6 mm–10 mm to dust) to create 
an accessible, durable finish 
suited to rural or heritage 
settings. 



• Provide a naturally cohesive 
surface that compacts into a firm, 
stable, and level layer. 



• Reduce loose material and trip hazards 
through proper installation and 
maintenance. 



 



The bays accessible bays don’t 
have ground painted symbols 
identifying accessible parking 
bays. 



 



 











Steps, Hand Gate, and Interpretation Board 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



There is not lighting available in 
the car park 



Consider adding lighting to improve 



accessibility and safety. 
 



 



There is not sufficient space 
opposite the parking bay to 
accommodate commercial 
vehicles with hoists and ramps 
(WAVs). 



• Designate the area opposite 
accessible bays as a no‑parking 
zone to maintain safe 
manoeuvring space for disabled 
visitors. 



 



There in not an EV car charging 
point available 



• Considers installing an Electric 
Vehicle (EV) charger within the 
accessible car park area. 



 



There are not handrails provided 
on both sides. 



  



• Consider Installing handrails on 
both sides of the steps 



(A potential health and safety risk) 



 



There is not consistent tread and 
riser dimensions throughout the 
steps Recommended maximum 
riser height: 150-170mm. Tread 
depth: 300 450mm 



• Although the existing steps are 
within standards, consider 
installing a third step 



 



The steps are not completed with 
an all‑weather, non‑slip surface 
and level finish at each landing 



• Consider resurfacing these steps 



with (Self-binding aggregate like 



10mm to dust).  



(A potential health and safety risk) 



 











 



 



Steps, Hand Gate, and Interpretation Board 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



Step nosings provide does not 
provide adequate visual colour 



contrast.  



• Consider: It is recommended that 
all step nosings have good visual 
colour contrast to aid safe 
navigation 



  



 



There is dog poo bin available 



• Relocate the dog waste bin away 
from the hand gate and ramp to 
keep access clear. 



• Position it nearer the main car 
park entrance to minimise 
obstruction and support 
wayfinding 



 



The interpretation boards are / 



are not the approx. height of 



750–1,200 mm 



Height to middle of board is: 



1490mm approx.  



Height to top of board are: 



1950mm approx. 



Actual measurements are: 



From ground level 



Height to middle of board is: 



1490mm approx.  



Height to top of board are: 
1950mm approx. 



Consider resisting interpretation boards 



at the recommended height of 



approximately 750–1,200 mm.  
 



 











 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The top rail is not positioned at 



900–1,000 mm from the pitch line 



of the ramp. 



 



The mid rail is/ is not positioned 



at 600–750 mm, reducing 



compliance and accessibility. 



  



The rails are at present approx. 



heights of: 



Top rail between 880mm to 940 



mm varying at intervals. 



Lower rail between 440mm to 



500mm varying at intervals. 
 



• Consider replacing to correctly 



positioned  



• Consider repairing the lower rail 



at the end of ramp 



• (A potential health and safety risk)  



 



The upstand is not 100mm 



• Clear, visible ramp edges support 
safe navigation 



• (A potential health and safety risk) 
 



 



The handrails are not installed on 



a safe and supporting structure 



• Consider restructuring the bank 
to prevent further subsidence 



• (A potential health and safety risk) 
 



 



Directional signage for the 
accessible ramp 



• Consider installing clear 
directional signage to the 
accessible ramp 



 



Directional signage with visual 
colour contrast 



• Consider providing directional 
signage that uses strong 
colour‑contrast combinations 
(e.g., white or yellow text on a 
dark background) paired with 
clear, legible fonts. 



 











 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The accessible ramp width does/ 
does not meets the minimum 
requirement of 1500mm - 
1800mm 
 
The current ramp width is 



approximately 1540mm. 



  



• Consider extending the ramp to a 
width of 2000 mm to improve 
usability  



 



Sufficient circulation space for a 
wheelchair on the ramp landing, 
supporting safe manoeuvring 



• Consider widening the landing so 
it aligns fully with the ramp, 
improving manoeuvrability and 
overall usability. 



 



The surface of the accessible 
ramp is not firm, even, and slip 



resistant in both dry and wet 



conditions 
 



• Consider re-surfacing the car 
park and the accessible parking 
bays with (Self-binding aggregate 
like 6mm – 10mm to dust).   



 



The ramp has not tactile strips at 



each change of level. 



 



• Consider installing tactile warning 



strips at each change of level to 



improve safety 



 











 



Picnic Area 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



There is a protruding object on 
the ramp /path 



• Consider removing the post at the 
corner, as it creates an 
obstruction and poses (A 
potential health and safety risk) 



  
 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The picnic area is not firm, even, 



and slip-resistant in both dry and 



wet conditions 
 



• Re‑surface the picnic area using 
a self‑binding aggregate (e.g., 6–
10 mm to dust) to create a firm, 
stable surface. 



• Replace or refurbish the existing 
accessible bench to ensure full 
functionality. 



• Install additional inclusive seating 
options   



 



There is not a variety of seating 



available, and a multi‑sensory 



bench is / is not available. 
 



• Install a bespoke picnic bench 
offering varied, fully accessible 
seating options. 



• Include step‑free spaces suitable 
for wheelchair and 
mobility‑scooter users. 



• Provide seat heights of 450–
480 mm to support safe, 
comfortable transfers. 



• Set table heights between 730–
800 mm for ease of use. 



• Offer both armrest and armless 
seating choices. 



• Incorporate multi‑sensory 
features to enhance inclusivity 
and user experience. 



 











Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



The picnic area is approximately: 



4200mm wide 



The picnic area is approximately 



length is: 6700mm 



 



• I recommend installing a pad set 



and position the bench and 



seating within a minimum 



footprint of approximately 3300 



mm in length and 2500 mm in 



width 



• Provide an approximate 



circulation space with a minimum 



width of 1800 mm around the 



bench and seating area. 



 



 



 



The interpretation board within 



the picnic approach area. 



• Consider relocating the 



interpretation board to create 



additional manoeuvring space 



 



There is not a rubbish bin 
available near the picnic area or 
in the car park 



• Consider providing rubbish bins 
in the picnic space and approach 
routes to the car park 



 



Interpretation board at the top of 
the ramp on the canal side 



• Consider ensuring the 
interpretation board is kept clean 
and well maintained 



 











Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



Interpretations boards and 
information. 



• Clear, plain-language text that 
avoids jargon 



• Large-print versions using high-
contrast colours and accessible 
fonts 



• Pictograms or simple icons to 
support quick understanding 



• Braille versions for people who 
read tactile text 



• Tactile markers or raised features 
to support navigation and 
orientation 



• QR codes linking to accessible 
digital content (e.g., 
screen‑reader‑friendly pages, 
audio, BSL videos) 



 



There is a five‑bar gate leading 



from the car park to the /possibly 



an emergency exit 



 



• Ensure the gate is clearly signed. 



• Keep all access routes 
unobstructed. 



• Liaise with emergency services to 
verify access arrangements and 
evacuation requirements. 



 











 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   



   











 



 



 



 



 



 



 



 



 



 



 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   
 



   











 



 



 



 



 



 



 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   



   











 



 



 



 



 



 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   
 



   











 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   



   



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   
 











 



 



 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   



   



   











 



 



 



 



 



 



 



 



 



 



 



 



 



 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 



   
 



   











 



 



Accessible Feature Recommendation 
Short-Term / 



Long-Term Action 
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ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 



 



 



Steps 
 



Each step in a series should have the same tread depth and riser height so people 



can rely on consistency throughout.  
 



 



Dimensions  
• Recommended maximum riser height: 150-170mm. Tread depth: 300 450mm.  



• A flight of steps should have a clear width of at least 1200mm, and a minimum 



1000mm between handrails.  



• If a flight is wider than 2000mm it should be divided by a handrail down the 



middle.   



• A series of steps should not continue beyond a total rise of 2000mm.  



• Provide a clear, level area 1500mm x 1200mm at the top and bottom 



approaches to steps so people can pass easily.  



• A light front-fall on a step tread is important for water drainage but should not 



exceed 1:50. 











ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 



 
 



 



Handrails 



 



Materials  
• Materials should be comfortable to grip, not abrasive or splintering, or prone 



to retaining cold or heat.  



• Timber is often used in countryside settings because of its natural look and 



feel. Choose wood for rails that is durable and that doesn’t split or splinter. 



Also consider the longevity of wooden support posts. Timber should have 



FSC accreditation and be sustainably sourced, especially if using hardwood 



such as UK sourced oak.  



• Metal is long-lasting and may be more appropriate in formal landscapes. 



Materials with low thermal conductivity, such as aluminium, or metal rails with 



a protective coating should be selected to reduce extremes of cold or heat. 



For support posts and handrails, metal is a more durable option than timber. 



• Upcycled and recycled materials are increasingly available for both rails and 



support posts. For example, recycled plastic and salvaged and repurposed 



wood and metal materials. 



 
 



 



 



 



 



 



 



 











ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 



 



Positioning 
 



• A top rail at 900-1000mm from the pitch line of the ramp or step. 



• A mid rail at 600-750mm considers wheelchair users, children and people of 



short stature.  



• A bottom rail at 100mm will provide extra reassurance as a wheel stop for 



wheelchairs, mobility vehicles and pushchairs.  



• Continue the rail for 300mm beyond the end of the bottom of the ramp or flight 



of steps. This ensures that people find support before they start or finish using 



the ramp or steps. This also serves as an important guide to blind and partially 



sighted people. Continue the rail along landings on multiple ramps or flights of 



steps.  



• Ensure the end of the rail does not create a hook point for clothing or 



harnesses. This can be achieved by curving the end of the rail downwards or 



aligning it with a support post.  



• If the rails is against a fence or wall, provide 50-75mm clearance to give room 



for fingers to grip.  



• A wall, fence and vegetation behind a rail should be non-abrasive, including 



plants without any thorns. 



 



 
 



 
  











ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 



 



 



Rail detail 
Profile: Oval or circular is easier to grip. Top rail: 40-50mm diameter. Lower rail: 25-32mm 



diameter, graspable by children.  



 



 
 



• Visual contrast: Choose materials that provide good tonal contrast between 



the handrail and its background as many blind and partially sighted people will 



benefit from these contrasts. 



• Regular checks and repairs are essential to ensure that handrails and rails 



remain secure and functional, and that their use is not impeded by 



overgrowing vegetation or obstacles. 



 



 



 
Examples of good practice 



 



 











ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 



 



 



 



Curving the handrail at the end reduces the risk of catching clothes, which is 



especially important for blind and partially sighted people. Stainless steel is a 



relatively expensive option and may not suit all settings, but it is long lasting, and it 



remains comfortable to touch as it doesn’t retain excessive heat or cold. 
 



Sensory Trust - Outdoor Accessibility Guidance. ( source) 



 



These align with the Sensory Trust’s recommendations and reflect my role: I 



do not design environments, but I provide informed recommendations to help 



disabled people overcome barriers.  











ACCESSIBLE PLACES UK 



www.accessibleplacesuk.com 
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