

FORM OF AGREEMENT

Kielder Castle Refurbishment FCCN003548

THIS AGREEMENT is made the on 31st July 2025

PARTIES:

- 1. **FORESTRY ENGLAND**, the operative component of the **FORESTRY COMMISSION** and acting in exercise of the powers contained in the Forestry Act 1967, of 620 Bristol Business Park, Coldharbour Lane, Bristol, BS16 1EJ ("the *Client*"); and
- 2. **ASHBROOK CONSTRUCTION SERVICES LIMITED** a company incorporated in and in accordance with the laws of England and Wales having as its registered number 04665579 and its registered office at Unit 8, Belasis Court, Belasisi Business Park, Billingham, TS23 4AZ ("the *Contractor*").

RECITALS

- (A) In response to the *Client's* invitation to tender, the *Contractor* has submitted a bid to carry out and complete the following works: Kielder Castle refurbishment, in accordance with the Scope.
- (B) The *Client* has accepted the *Contractor's* bid by letter dated 22nd July 2025 and now wishes to appoint the *Contractor* on the terms of this Agreement.

OPERATIVE PROVISIONS

- 1. Definitions and Interpretation
- 1.1 In this Agreement (including the Recitals) words and expressions have the same meaning given to them in the Conditions referred to below.
- 1.2 The Conditions are the NEC4 Engineering and Construction Short Contract June 2017 (with amendments January 2023) and the additional conditions of contract clauses Z1 to Z11.

2. Documents

- 3.1 The documents forming part of this Agreement are:
 - the Conditions
 - the Contract Data Issue no.1 7th May 2025
 - the Scope Issue no.1 13th May 2025
 - the Contractor's tender response including, Kielder Castle Tender Programme, price list, people rates, ITT response form & contractor's contract data, submitted via the Delta eSourcing portal on 16th June 2025
 - Contractor price, health & safety and programme clarifications received

Form of Agreement

Delta messaging system on 30th June 2025 and 3rd July 2025.

2.2 The several documents forming part of this Agreement are to be taken as mutually explanatory of one another.

Signed for and on behalf of The Forestry Commission:

Authorised Signatory:

Full Name: Kevin May

K. May

K.May (Aug 4, 2025 09:58:12 GMT+1)

Date: 04/08/2025

Signed for and on behalf of the Contractor:

Ashbrook construction services ltd

Authorised Signatory:

NGTHe:lick Harrison (Aug 1, 2025 13:06:55 GMT+1)

Full Name: Nick Harrison

Date: 01/08/2025

NEC4 ECSC - Form of Agreement (Contract)

Final Audit Report 2025-08-04

Created: 2025-07-31

By: commercial.services@forestryengland.uk commercial.services@forestryengland.uk

(commercial.services@forestryengland.uk)

Status: Signed

Transaction ID: CBJCHBCAABAAs8JuBJkGiPJ22KM9xp188DLC3E9x0cBJ

"NEC4 ECSC - Form of Agreement (Contract)" History

Document created by commercial.services@forestryengland.uk commercial.services@forestryengland.uk (commercial.services@forestryengland.uk)

2025-07-31 - 11:52:58 AM GMT- IP address: 86.135.130.84

- Document emailed to N J HARRISON (nick@ashbrookconstruction.co.uk) for signature 2025-07-31 11:54:25 AM GMT
- commercial.services@forestryengland.uk commercial.services@forestryengland.uk (commercial.services@forestryengland.uk) added alternate signer nickharrison@ashbrookconstrution.co.uk. The original signer N J HARRISON (nick@ashbrookconstruction.co.uk) can still sign.

2025-08-01 - 9:28:29 AM GMT- IP address: 86.135.130.84

- Document emailed to nickharrison@ashbrookconstrution.co.uk for signature 2025-08-01 9:28:29 AM GMT
- Email sent to nickharrison@ashbrookconstrution.co.uk bounced and could not be delivered 2025-08-01 9:28:44 AM GMT
- commercial.services@forestryengland.uk commercial.services@forestryengland.uk (commercial.services@forestryengland.uk) added alternate signer nickharrison@ashbrookconstruction.co.uk. The original signer nickharrison@ashbrookconstrution.co.uk can still sign.

2025-08-01 - 9:32:08 AM GMT- IP address: 86.135.130.84

- Document emailed to nickharrison@ashbrookconstruction.co.uk for signature 2025-08-01 9:32:08 AM GMT
- Email sent to nickharrison@ashbrookconstrution.co.uk bounced and could not be delivered 2025-08-01 9:32:14 AM GMT
- Email viewed by nickharrison@ashbrookconstruction.co.uk 2025-08-01 12:05:43 PM GMT- IP address: 194.26.238.228



- Signer nickharrison@ashbrookconstruction.co.uk entered name at signing as Nick Harrison 2025-08-01 12:06:53 PM GMT- IP address: 194.26.238.228
- Document e-signed by Nick Harrison (nickharrison@ashbrookconstruction.co.uk)

 Signature Date: 2025-08-01 12:06:56 PM GMT Time Source: server- IP address: 194.26.238.228
- Document emailed to kevin.may@forestryengland.uk for signature 2025-08-01 12:06:57 PM GMT
- Email sent to Nick Harrison (nickharrison@ashbrookconstruction.co.uk) bounced and could not be delivered 2025-08-01 12:06:59 PM GMT
- Email viewed by kevin.may@forestryengland.uk 2025-08-04 8:57:08 AM GMT- IP address: 88.97.124.250
- Signer kevin.may@forestryengland.uk entered name at signing as K.May 2025-08-04 8:58:10 AM GMT- IP address: 88.97.124.250
- Document e-signed by K.May (kevin.may@forestryengland.uk)
 Signature Date: 2025-08-04 8:58:12 AM GMT Time Source: server- IP address: 88.97.124.250
- Agreement completed. 2025-08-04 - 8:58:12 AM GMT