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[bookmark: se_e4fb6d60-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453011]A10
Project particulars
Clauses
[bookmark: ci_e4f5a100-580c-11f0-9709-dff7c624f6e0]110 	The Project 
Name: Robinson Way Council Depot
Nature: Gutter Refurbishment Works 
Location: Robinson Way, Telford Way Industrial Estate, Kettering Northants, NN16 8PP
Timescale for construction work: 2 weeks 
[bookmark: ci_e4f5a101-580c-11f0-9709-dff7c624f6e0]120 	Employer (client) 
Name: North Northants County Council 
Address: Robinson Way, Telford Way Industrial Estate, Kettering Northants, NN16 8PP
Contact: Baz Kelsi 
Telephone: 01536 534463
Email: Baz.Kalsi@NorthNorthants.gov.uk
[bookmark: ci_e4f5a102-580c-11f0-9709-dff7c624f6e0]130 	Principal Contractor (CDM/Building Regulations) 
Duties: Fulfil all applicable duties that relate to the role of Principal Contractor for the purposes of the CDM Regulations only.
Name: To be Confirm 
Address:  To be Confirm 
Contact:  To be Confirm 
Telephone:  To be Confirm 
Email:  To be Confirm 
[bookmark: ci_e4f5c810-580c-11f0-9709-dff7c624f6e0]140 	Architect/ contract administrator 
Name: North Northants County Council
Address: Robinson Way, Telford Way Industrial Estate, Kettering Northants, NN16 8PP
Contact: Baz Kelsi
Telephone: 01536 534463
Email: Baz.Kalsi@NorthNorthants.gov.uk
[bookmark: ci_e4f5c811-580c-11f0-9709-dff7c624f6e0]150 	Principal Designer (CDM/ Building Regulations) 
Duties: Fulfil all applicable duties that relate to the role of Principal Designer for the purposes of the CDM Regulations only.
Name: North Northants County Council
Address: Robinson Way, Telford Way Industrial Estate, Kettering Northants, NN16 8PP
Contact: Baz Kelsi
Telephone: 01536 534463
Email: Baz.Kalsi@NorthNorthants.gov.uk
[bookmark: ci_e4f5c813-580c-11f0-9709-dff7c624f6e0]190 	Clerk of Works 
Name: North Northants County Council
Address: Robinson Way, Telford Way Industrial Estate, Kettering Northants, NN16 8PP
Contact: Baz Kelsi
Telephone: 01536 534463
Email: Baz.Kalsi@NorthNorthants.gov.uk
Ω End of Section
[bookmark: se_e489bfd0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453012]A11
Tender and contract documents
Clauses
[bookmark: ci_e485ef40-580c-11f0-9709-dff7c624f6e0]110 	Tender drawings 
The tender drawings are: Existing Building Plan 25-0705/01 and Existing Roof Plan 25-0705/02
[bookmark: ci_e4861650-580c-11f0-9709-dff7c624f6e0]120 	Contract drawings 
The contract drawings: The same as the tender drawings.
[bookmark: ci_e4861651-580c-11f0-9709-dff7c624f6e0]160 	Pre-construction information 
Format: The pre-construction information is described in these Preliminaries in section A34. It refers to information given elsewhere in the Preliminaries, specification, drawings and associated documents.
Ω End of Section
[bookmark: se_e5044700-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453013]A12
The site/ existing buildings
Clauses
[bookmark: ci_e5000140-580c-11f0-9709-dff7c624f6e0]110 	The site 
Description: The building is located within an industrial estate. Refer to the PCI for further information.
[bookmark: ci_e5000141-580c-11f0-9709-dff7c624f6e0]120 	Existing buildings on/ adjacent to the site 
Description: Refer to the PCI
[bookmark: ci_e5000142-580c-11f0-9709-dff7c624f6e0]140 	Existing utilities and services 
Drawings: (Information shown is indicative only): Utility plans are included in the PCI file.
Other information:  
[bookmark: ci_e5002852-580c-11f0-9709-dff7c624f6e0]200 	Access to the site 
Description: Refer to PCI
Limitations: Refer to PCI
[bookmark: ci_e5002853-580c-11f0-9709-dff7c624f6e0]210 	Parking 
Restrictions on parking of the Contractor’s and employees' vehicles: Refer to PCI
[bookmark: ci_e5002854-580c-11f0-9709-dff7c624f6e0]220 	Use of the site 
General: Do not use the site for any purpose other than carrying out the Works.
[bookmark: ci_e5002856-580c-11f0-9709-dff7c624f6e0]240 	Health and safety hazards 
General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However, the following hazards are or may be present: 
Refer to PCI .
Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if any additional information is required to ensure the safety of all persons and the works.
Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures.
[bookmark: ci_e5002857-580c-11f0-9709-dff7c624f6e0]250 	Site visit 
Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works.
Arrangements for visit: Contact Baz Kelsi
Ω End of Section
[bookmark: se_e48f1700-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453014]A13
Description of the work
Clauses
[bookmark: ci_e48d4240-580c-11f0-9709-dff7c624f6e0]110 	Preparatory work by others 
Details: Data cabling will be relocated into external trunking
Timescale: Prior to the refurbishment works commencing 
[bookmark: ci_e48d6950-580c-11f0-9709-dff7c624f6e0]120 	The works 
Description: The powder coated aluminium gutters require refurbishment to address to leaks
Ω End of Section

[bookmark: se_e4ec0410-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453015]A20
JCT Minor Works Building Contract (MW)
Clauses
[bookmark: ci_e4c7b330-580c-11f0-9709-dff7c624f6e0]	JCT Minor Works Building Contract 
The Contract: JCT Minor Works Building Contract 2024 Edition.
Requirement: Allow for the obligations, liabilities and services described.
Recitals
[bookmark: ci_e4c7b332-580c-11f0-9709-dff7c624f6e0]	First - The Works and the Contract Administrator 
The work comprises: Refurbishment of the existing powder coated aluminium gutters 
Architect/ Contract Administrator: See clause A10/140.
[bookmark: ci_e4c7b333-580c-11f0-9709-dff7c624f6e0]	Second - Contract documents 
Contract drawings: As listed in clause A11/120.
Contract documents: The following have been prepared which show and describe the work to be done: Existing Ground Floor Plan Drawings, Existing Roof Plan and Schedule of Works .
[bookmark: ci_e4c7b334-580c-11f0-9709-dff7c624f6e0]	Third - Priced documents 
Documents to be priced or provided by the Contractor: Work Schedules
Articles
[bookmark: ci_e4c7b336-580c-11f0-9709-dff7c624f6e0]	4 - Architect/ Contract Administrator 
Architect/ Contract Administrator: See clause A10/140.
[bookmark: ci_e4c7b338-580c-11f0-9709-dff7c624f6e0]	5 - CDM Regulations - Principal Designer and Principal Contractor 
Article 5 will be deleted
Contract Particulars
[bookmark: ci_e4c7da42-580c-11f0-9709-dff7c624f6e0]	Fourth Recital and the JCT Fluctuations Option - Base Date 
Base Date: 3rd July 2025
[bookmark: ci_e4c7da43-580c-11f0-9709-dff7c624f6e0]	Fourth Recital and clause 4.2 - Construction industry scheme (CIS) 
Employer at the Base Date is a 'contractor' for the purposes of the CIS.
[bookmark: ci_e4c7da44-580c-11f0-9709-dff7c624f6e0]	Fifth Recital - CDM Regulations 
The project is not notifiable.
[bookmark: ci_e4c7da46-580c-11f0-9709-dff7c624f6e0]	Seventh Recital and Schedule 2 - Supplemental Provisions 
Health and safety: Supplemental Provision 1 applies.
Cost savings and value improvements: Supplemental Provision 2 applies.
Performance Indicators and monitoring: Supplemental Provision 3 does not apply.
[bookmark: ci_e4c7da48-580c-11f0-9709-dff7c624f6e0]	Clause 1.6.2 - Addresses for service of notices by the Parties 
Employer 
Address: North Northamptonshire Council Operations, 

Robinson Way, Telford Way Industrial Estate, Kettering, Northants NN16 8PP
Email: Baz.kalsi@northnorthants.gov.uk
Contractor 
Address: TO BE COMPLETED BY CONTRACTOR.
Email: TO BE COMPLETED BY CONTRACTOR.
[bookmark: ci_e4c7da49-580c-11f0-9709-dff7c624f6e0]	Clause 2.2 - Commencement and Completion 
Works commencement date: Within 21 days from the date of the instruction to proceed
Date for Completion: Two weeks from the commencement date
[bookmark: ci_e4c7da4a-580c-11f0-9709-dff7c624f6e0]	Clause 2.8 - Liquidated damages 
At the rate of Nil per calendar week or pro-rata thereto.
[bookmark: ci_e4c7da4b-580c-11f0-9709-dff7c624f6e0]	Clause 2.10 - Rectification period 
Period: 12 months from the date of practical completion.
[bookmark: ci_e4c7da4c-580c-11f0-9709-dff7c624f6e0]	Clause 4.3 and 4.4 - Interim payments 
Interim Valuation Dates   
The first Interim Valuation Date is: 2 weeks from commencement 
Payments due prior to practical completion   
Percentage of total value of the work etc.: 95 per cent
Payments becoming due on or after practical completion   
Percentage of the total amount to be paid: 97½ per cent
[bookmark: ci_e4c7da4d-580c-11f0-9709-dff7c624f6e0]	Clause 4.4 and 4.9 - Fluctuations provision 
The following fluctuations provision applies: No fluctuations provision applies
[bookmark: ci_e4c7da4e-580c-11f0-9709-dff7c624f6e0]	Clause 4.9.1 - Supply of documentation for computation of amount to be finally certified 
Period: Three months from the date of practical completion.
[bookmark: ci_e4c80150-580c-11f0-9709-dff7c624f6e0]	Clause 5.3 - Contractor's Public Liability insurance - injury to persons or property 
The required level of cover for any one occurrence or series of occurrences arising out of one event   
Not less than: £10,000,000
[bookmark: ci_e4c80151-580c-11f0-9709-dff7c624f6e0]	Clauses 5.4, 5.5 and 5.6 - Insurance of the works, etc. - alternative provisions 
Clause 5.5 applies.
Where clause 5.4 or 5.5 applies, percentage to cover professional fees: 15 per cent
[bookmark: ci_e4c80152-580c-11f0-9709-dff7c624f6e0]	Clause 6.2.3.2 - Service of notices by email 
Clause 6.2.3.2: Applies.
Employer's email: Baz.Kalsi@northnorthants.gov.uk
Contractor's email: TO BE COMPLETED BY CONTRACTOR.
[bookmark: ci_e4c80153-580c-11f0-9709-dff7c624f6e0]	Clause 7.1 - Notification and negotiation of disputes 
The respective nominees of the Parties are 
Employer's nominee: Lisa Phillips
Contractor's nominee: TO BE COMPLETED BY CONTRACTOR.
Or such replacement as each Party may notify to the other from time to time
[bookmark: ci_e4c80154-580c-11f0-9709-dff7c624f6e0]	Clause 7.3 - Adjudication 
The Adjudicator is: To be advised
Nominating body: Royal Institution of Chartered Surveyors
Conditions - No Amendments
Section 1: Definitions and Interpretation - No Amendments
Section 2: Carrying out the Works - No Amendments
Section 3: Control of the Works - No Amendments
Section 4: Payment - No Amendments
Section 5: Injury, Damage and Insurance - No Amendments
Section 6: Termination - No Amendments
Section 7: Settlement of Disputes - No Amendments
Execution
[bookmark: ci_e4c8286a-580c-11f0-9709-dff7c624f6e0]	Execution 
The Contract: Will be executed as a deed.
Contract guarantee bond - No Amendments
Ω End of Section
[bookmark: se_e5150fe0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453016]A30
Tendering/ subletting/ supply
Main contract tendering
[bookmark: ci_e50be821-580c-11f0-9709-dff7c624f6e0]110 	Scope 
General: These conditions are supplementary to those stated in the invitation to tender and on the form of tender.
[bookmark: ci_e50be822-580c-11f0-9709-dff7c624f6e0]145 	Tendering procedure 
Arithmetical errors: Overall price is dominant.
[bookmark: ci_e50be824-580c-11f0-9709-dff7c624f6e0]160 	Exclusions 
Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered.
Relevant parts of the work: Define those parts, stating reasons for the inability to tender.
[bookmark: ci_e50be825-580c-11f0-9709-dff7c624f6e0]170 	Acceptance of tender 
Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given.
Costs: No liability is accepted for any cost incurred in the preparation of any tender.
[bookmark: ci_e50be826-580c-11f0-9709-dff7c624f6e0]190 	Period of validity 
Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 90 days.
Date for possession/commencement: See section A20.
Pricing/ submission of documents
[bookmark: ci_e50cd281-580c-11f0-9709-dff7c624f6e0]210 	Preliminaries in the specification 
The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as complying with SMM7/ NRM2.
[bookmark: ci_e50cd282-580c-11f0-9709-dff7c624f6e0]220 	Pricing of preliminaries 
Charges: When pricing Preliminaries, identify separately for each item where, for the purpose of valuing the work, the charge for that item is considered to be: 
Fixed: (i.e. where the charge for the item does not depend on duration).
Time related: (i.e. where the charge for the item is dependent on duration).
[bookmark: ci_e50cd283-580c-11f0-9709-dff7c624f6e0]250 	Priced documents 
Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected.
Measurements: Where not stated, ascertain from the drawings.
Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.
Submit:  
[bookmark: ci_e50cd284-580c-11f0-9709-dff7c624f6e0]310 	Tender 
General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works.
[bookmark: ci_e50cd285-580c-11f0-9709-dff7c624f6e0]440 	Schedule of Rates 
Schedule of Rates (unpriced): Included with the tender documents. The Contractor may insert additional items. All items must be fully priced.
Fully priced copy   
Submittal date: With the tender
[bookmark: ci_e50cd287-580c-11f0-9709-dff7c624f6e0]480 	Programme 
Programme of work: Prepare a summary showing the sequence and timing of the principal parts of the Works and periods for planning and design. Itemize any work which is excluded.
Submit: Within one week of request.
[bookmark: ci_e50cd28b-580c-11f0-9709-dff7c624f6e0]530 	Substitute products 
Details: If products of different manufacture to those specified are proposed, submit details with the tender giving reasons for each proposed substitution. Unless notification is given at tender stage, proposals for substitutions may not be considered.
Compliance: Substitutions accepted will be subject to the verification requirements of clause A31/200.
Subletting/ supply - No Amendments
Ω End of Section


[bookmark: se_e52abac0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453017]A31
Provision, content and use of documents
Definitions and interpretations
[bookmark: ci_e5200c60-580c-11f0-9709-dff7c624f6e0]110 	Definitions 
Meaning: Terms, derived terms and synonyms used in the Preliminaries/ general conditions and specification are as stated here or in the appropriate referenced document.
[bookmark: ci_e5200c61-580c-11f0-9709-dff7c624f6e0]120 	Communication 
Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek, provide or obtain information, consent or instructions, or make arrangements.
Format: In writing to the person named in clause A10/140 unless specified otherwise.
Response: Do not proceed until response has been received.
[bookmark: ci_e5200c62-580c-11f0-9709-dff7c624f6e0]130 	Products 
Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works.
Includes: Goods, plant, materials, site materials and things for incorporation into the Works.
[bookmark: ci_e5200c63-580c-11f0-9709-dff7c624f6e0]135 	Site equipment 
Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature required in or about the construction for the execution and completion of the Works but not materials or other things intended to form or forming part of the Permanent Works.
Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities.
Excludes: Products and equipment or anything intended to form or forming part of the permanent works.
[bookmark: ci_e5200c64-580c-11f0-9709-dff7c624f6e0]140 	Drawings 
Definitions: To BSRIA BG 6 Design framework for building services.
CAD data: In accordance with BS EN ISO 19650.
[bookmark: ci_e5200c65-580c-11f0-9709-dff7c624f6e0]145 	Contractor's choice 
Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.
[bookmark: ci_e5200c66-580c-11f0-9709-dff7c624f6e0]155 	Submit proposals 
Meaning: Submit information in response to specified requirements.
[bookmark: ci_e5200c67-580c-11f0-9709-dff7c624f6e0]160 	Terms used in specification 
Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes removal and disposal of associated pipework, wiring, ductwork or other services.
Remediate: Action or measures taken to lessen, clean up, remove or mitigate the existence of hazardous materials; in accordance with standards, or requirements as may be set out by statutes, rules, regulations or specification.
Fix: Receive, unload, handle, store, protect, place and fasten in position; dispose of waste and surplus packaging. To include all labour, materials and site equipment for that purpose.
Supply and fix: As above, but including supply of products, components or systems to be fixed, together with everything necessary for their fixing. All products, components or systems are to be supplied and fixed unless stated otherwise.
Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing materials. Stack neatly, protect adequately and store until required by the employer/ purchaser, or until required for use in the works as instructed.
Keep for recycling: As 'keep for reuse', but relates to a naturally occurring material rather than a manufactured product.
Make good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and/ or replacement.
Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
Repair: Execute remedial work to restore something to its original working state. Make secure, sound and neat. Excludes redecoration and/ or replacement.
Refix: Fix removed products.
Ease: Adjust moving parts of designated products, or work to achieve free movement and good fit in open and closed positions.
Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible.
System: Equipment, accessories, controls, supports and ancillary items (including installation) necessary for that section of the work to function.
Building Manual: A document containing information of use to subsequent building owners, occupiers and users about the requirements and procedures for effective operation, maintenance, decommissioning and demolition of the building.
[bookmark: ci_e5200c68-580c-11f0-9709-dff7c624f6e0]170 	Manufacturer and product reference 
Definition: When used in this combination: 
Manufacturer: The person or legal entity under whose name or trademark the particular product, component or system is marketed
Product reference: The proprietary brand name and/ or identifier by which the particular product, component or system is described.
Currency: References are to the particular product as specified in the manufacturer’s technical literature current on the date of the invitation to tender.
[bookmark: ci_e5200c69-580c-11f0-9709-dff7c624f6e0]200 	Substitution of products 
Products: If an alternative product to that specified is proposed, obtain approval before ordering the product.
Reasons: Submit reasons for the proposed substitution.
Information to be submitted: 
Manufacturer and product reference.
Cost.
Availability.
Relevant standards.
Performance.
Function.
Compatibility of accessories.
Proposed revisions to drawings and specification.
Compatibility with adjacent work.
Appearance.
Copy of warranty or guarantee.
Alterations to adjacent work: If needed, advise scope, nature and cost.
Manufacturers’ guarantees: If substitution is accepted, submit before ordering products.
[bookmark: ci_e5200c6a-580c-11f0-9709-dff7c624f6e0]210 	Cross references 
Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to.
Related terminology: Where a numerical cross reference is not given, the relevant sections and clauses of the specification will apply.
Relevant clauses: Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply.
Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.
[bookmark: ci_e5200c6b-580c-11f0-9709-dff7c624f6e0]220 	Referenced documents 
Conflicts: Specification prevails over referenced documents.
[bookmark: ci_e5200c6c-580c-11f0-9709-dff7c624f6e0]230 	Equivalent products 
Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or equivalent' is to be deemed included.
[bookmark: ci_e5200c6e-580c-11f0-9709-dff7c624f6e0]240 	Substitution of standards 
Specification: To British Standard or European Standard.
Substitution: May be proposed complying with a grade or category within a national standard of another Member State of the European Community or an International Standard recognized in the UK.
Before ordering: Submit notification of all such substitutions.
Documentary evidence: Submit for verification when requested as detailed in clause A31/200. Any submitted foreign language documents must be accompanied by certified translations into English.
[bookmark: ci_e5200c70-580c-11f0-9709-dff7c624f6e0]250 	Currency of documents and information 
Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the invitation to tender.
[bookmark: ci_e5203370-580c-11f0-9709-dff7c624f6e0]260 	Sizes 
General dimensions: Products are specified by their co-ordinating sizes.
Timber: Cross section dimensions shown on drawings are:
Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
Finished sizes for non-structural softwood or hardwood sawn and further processed sections.
Documents provided on behalf of the employer
[bookmark: ci_e5205a83-580c-11f0-9709-dff7c624f6e0]440 	Dimensions 
Scaled dimensions: Do not rely on.
[bookmark: ci_e5205a84-580c-11f0-9709-dff7c624f6e0]450 	Measured quantities 
Ordering products and constructing the Works: The accuracy and sufficiency of the measured quantities are not guaranteed.
Precedence: The specification and drawings shall override the measured quantities.
[bookmark: ci_e5205a85-580c-11f0-9709-dff7c624f6e0]460 	The specification 
Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions.
Documents provided by contractor/ subcontractors/ suppliers
[bookmark: ci_e5205a88-580c-11f0-9709-dff7c624f6e0]630 	Technical literature 
Availability: Retain on site for reference by supervisory personnel.
Information: Manufacturers' current information and relevant British Standards, relating to products to be used in the Works.
[bookmark: ci_e5205a89-580c-11f0-9709-dff7c624f6e0]640 	Maintenance instructions and guarantees 
Components and equipment: Obtain or retain copies, register with manufacturer and hand over on or before completion of the Works.
Information location: In Building Manual.
Ω End of Section
[bookmark: se_e5387660-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453018]A32
Management of the works
Generally
[bookmark: ci_e5325be1-580c-11f0-9709-dff7c624f6e0]110 	Supervision 
General: Accept responsibility for coordination, supervision and administration of the Works, including subcontracts.
Coordination: Arrange and monitor a programme with each subcontractor, supplier, local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work.
[bookmark: ci_e5325be4-580c-11f0-9709-dff7c624f6e0]120 	Insurance 
Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract.
[bookmark: ci_e5325be5-580c-11f0-9709-dff7c624f6e0]130 	Insurance claims 
Notice: If an event occurs that may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person administering the Contract on their behalf and the insurers.
Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.
[bookmark: ci_e5325be7-580c-11f0-9709-dff7c624f6e0]150 	Ownership 
Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.
Programme/ progress
[bookmark: ci_e53282f1-580c-11f0-9709-dff7c624f6e0]210 	Programme 
Master programme: When requested, and before starting work on site, submit a master programme for the Works in an approved form. 
Include:   
Planning: Planning and mobilization by the Contractor including subcontractor's work.
Instructions: Work resulting from instructions issued in regard to the expenditure of provisional sums.
Number of copies: One copy.
Submittal date: 1 week prior to commencement of the works
[bookmark: ci_e53282f4-580c-11f0-9709-dff7c624f6e0]260 	Site meetings 
General: Site meetings will be held to review progress and other matters arising from administration of the Contract.
Frequency: Pre start meeting, to carry out condition survey, handover meeting 
Location: On site
Accommodation: Ensure availability at the time of such meetings.
Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required.
Chairperson (who will also take and distribute minutes): Contract Administrator
[bookmark: ci_e53282f6-580c-11f0-9709-dff7c624f6e0]290 	Notice of completion 
Requirement: Give notice of the anticipated Date for Completion of the whole or parts of the Works.
Associated works: Ensure that necessary access, services and facilities are complete.
Period of notice (minimum): 72 Hrs
[bookmark: ci_e53282f7-580c-11f0-9709-dff7c624f6e0]310 	Extensions of time 
Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently.
Details: As soon as possible, submit:
Relevant particulars of the expected effects, if appropriate, related to the concurrent causes.
An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the Date for Completion.
All other relevant information required.
Control of cost
[bookmark: ci_e53282f9-580c-11f0-9709-dff7c624f6e0]420 	Removal/ replacement of existing work 
Extent and location: Agree before commencement.
Execution: Carry out in ways that minimize the extent of work.
[bookmark: ci_e53282fa-580c-11f0-9709-dff7c624f6e0]430 	Proposed instructions 
Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within 1 week.
[bookmark: ci_e53282fb-580c-11f0-9709-dff7c624f6e0]440 	Measurement 
Covered work: Give notice before covering work required to be measured.
Ω End of Section


[bookmark: se_e559ba00-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453019]A33
Quality standards/ control
Standards of products and executions
[bookmark: ci_e54b6221-580c-11f0-9709-dff7c624f6e0]110 	Incomplete documentation 
General: Where and to the extent that products or work are not fully documented, they are to be: 
Standard: Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used.
Suitability: Suitable for the purposes stated or reasonably to be inferred from the project documents.
Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.
[bookmark: ci_e54b6222-580c-11f0-9709-dff7c624f6e0]120 	Workmanship skills 
Operatives: Appropriately skilled and experienced for the type and quality of work.
Registration: With Construction Skills Certification Scheme.
Verification: When requested, operatives must produce evidence of skills/ qualifications.
[bookmark: ci_e54b6223-580c-11f0-9709-dff7c624f6e0]130 	Quality of products 
Generally: New (proposals for recycled products may be considered).
Supply of each product: From the same source or manufacturer.
Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance.
Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence.
[bookmark: ci_e54b6224-580c-11f0-9709-dff7c624f6e0]135 	Quality of execution 
Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment.
Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.
Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty or out of tolerance.
Location and fixing of products: Adjust joints open to view so that they are even and regular.
[bookmark: ci_e54b6227-580c-11f0-9709-dff7c624f6e0]160 	Related work 
Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
Appropriately complete.
In accordance with the project documents.
To a suitable standard.
In a suitable condition to receive the new work. 
Preparatory work: Ensure that all necessary preparatory work has been carried out.
[bookmark: ci_e54b6228-580c-11f0-9709-dff7c624f6e0]170 	Manufacturer’s recommendations/ instructions 
General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender.
Exceptions: Submit details of changes to recommendations or instructions.
Execution: Use ancillary products and accessories supplied or recommended by main product manufacturer.
Products: Comply with limitations, recommendations and requirements of relevant valid certificates.
[bookmark: ci_e54b6229-580c-11f0-9709-dff7c624f6e0]180 	Water for the works 
Mains supply: Clean and uncontaminated.
Other: Do not use until:
Evidence of suitability is provided.
Tested to BS EN 1008 if instructed.
Samples/ approvals
[bookmark: ci_e54b622c-580c-11f0-9709-dff7c624f6e0]220 	Approval of products 
Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained.
Complying sample: Retain in good, clean condition on site. Remove when no longer required.
[bookmark: ci_e54b622d-580c-11f0-9709-dff7c624f6e0]230 	Approval of execution 
Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed.
Complying sample: Retain in good, clean condition on site. Remove when no longer required.
Accuracy/ setting out generally - No Amendments
Services generally
[bookmark: ci_e54b8937-580c-11f0-9709-dff7c624f6e0]410 	Services regulations 
New or existing services: Comply with the bye-laws or regulations of the relevant statutory authority.
Supervision/ inspection/ defective work
[bookmark: ci_e54bb040-580c-11f0-9709-dff7c624f6e0]540 	Defects in existing work 
Undocumented defects: When discovered, immediately give notice. Do not proceed with affected related work until response has been received.
Documented remedial work: Do not execute work which may hinder access to defective products or work, or be rendered abortive by the remedial work. 
[bookmark: ci_e54bb046-580c-11f0-9709-dff7c624f6e0]610 	Defective products/ executions 
Proposals: Where any execution or product is, or appears to be, not in accordance with the Contract, immediately submit proposals for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.
Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.
Work at or after completion
[bookmark: ci_e54bb048-580c-11f0-9709-dff7c624f6e0]710 	Work before completion 
General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed.
Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.
[bookmark: ci_e54bb049-580c-11f0-9709-dff7c624f6e0]720 	Security at completion 
General: Leave the Works secure with, where appropriate, all accesses closed and locked.
Keys: Account for and adequately label all keys, and hand over together with an itemized schedule, retaining duplicate schedule signed as a receipt.
[bookmark: ci_e54bb04a-580c-11f0-9709-dff7c624f6e0]730 	Making good defects 
Remedial work: Arrange access with Contract Administrator.
Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.
Ω End of Section
[bookmark: se_e5e41fb0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453020]A34
Security/ safety/ protection
Security, health and safety
[bookmark: ci_e595d8a1-580c-11f0-9709-dff7c624f6e0]110 	Pre-construction information 
Location: Integral with the project Preliminaries, including but not restricted to the following sections: 
Description of project: Sections A10 and A11.
Client's consideration and management requirements: Sections A12, A13 and A36.
Environmental restrictions and on-site risks: Section A12, A35 and A34.
Significant design and construction hazards: Section A34.
The health and safety file: Section A37.
[bookmark: ci_e595d8a4-580c-11f0-9709-dff7c624f6e0]140 	Construction phase health and safety plan 
Submission: Present to the employer/ client no later than 2 weeks prior to commencement.
Confirmation: Do not start construction work until written confirmation is received that the construction phase health and safety plan includes the procedures and arrangements required by the CDM Regulations.
Content: Develop the plan from and draw on the outline construction phase health and safety plan, clause A30/570, and the pre-tender health and safety plan/ pre-construction information.
[bookmark: ci_e595d8a5-580c-11f0-9709-dff7c624f6e0]150 	Security 
Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft.
Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property.
[bookmark: ci_e595d8a6-580c-11f0-9709-dff7c624f6e0]160 	Stability 
Responsibility: Maintain the stability and structural integrity of the works and adjacent structures during the Contract.
Design loads: Obtain details, support as necessary and prevent overloading.
[bookmark: ci_e595d8a7-580c-11f0-9709-dff7c624f6e0]170 	Occupied premises 
Extent: Existing buildings will be occupied and/ or used during the Contract as follows: Refer to the PCI.
Works: Carry out without undue inconvenience and nuisance and without danger to occupants and users.
Overtime: If compliance with this clause requires certain operations to be carried out during overtime, and such overtime is not required for any other reason, the extra cost will be allowed, provided that such overtime is authorized in advance.
[bookmark: ci_e595ffb0-580c-11f0-9709-dff7c624f6e0]180 	Access control 
Controlled areas: Access to secure vehicle yard area
Control type: To be provided 
Authorised persons: Submit a list of the names of all persons requiring access together with any other related information reasonably required.
[bookmark: ci_e595ffb1-580c-11f0-9709-dff7c624f6e0]190 	Occupier’s rules and regulations 
Compliance: Conform to the occupier's rules and regulations affecting the site.
[bookmark: ci_e595ffb3-580c-11f0-9709-dff7c624f6e0]210 	Safety provisions for site visits 
Access: Provide at reasonable times.
Inspections: Agree dates and times several days in advance, to enable affected parties to be present.
Safety: Submit details in advance of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site.
Protective clothing and/ or equipment: Provide and maintain on site for visitors to the-site.
Protect against the following
[bookmark: ci_e59626c1-580c-11f0-9709-dff7c624f6e0]370 	Asbestos containing materials 
Duty: Report immediately any suspected materials discovered during execution of the works. Do not disturb, and agree methods for safe removal or encapsulation.
[bookmark: ci_e59626c2-580c-11f0-9709-dff7c624f6e0]371 	Dangerous or hazardous substances 
Duty: Report immediately suspected materials discovered during execution of the works. Do not disturb and agree methods for safe removal or remediation.
[bookmark: ci_e59626c4-580c-11f0-9709-dff7c624f6e0]380 	Fire prevention 
Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
Standard: Comply with Fire prevention on construction sites. The joint code of practice on the protection from fire of construction sites and buildings undergoing renovation, published by the Fire Protection Association (the 'Joint Fire Code').
[bookmark: ci_e59626c5-580c-11f0-9709-dff7c624f6e0]390 	Smoking on-site 
Smoking on-site: Not permitted.
[bookmark: ci_e5969bf0-580c-11f0-9709-dff7c624f6e0]400 	Burning on-site 
Burning on-site: Not permitted.
[bookmark: ci_e5969bf2-580c-11f0-9709-dff7c624f6e0]410 	Moisture 
Wetness or dampness: Prevent, where this may cause damage to the Works.
Drying out: Control humidity and the application of heat to prevent:
Blistering and failure of adhesion.
Damage due to trapped moisture.
Excessive movement.
[bookmark: ci_e5975f40-580c-11f0-9709-dff7c624f6e0]430 	Waste 
Waste: Includes rubbish, debris, spoil, containers and packaging, and surplus material requiring disposal.
Requirement: Minimize production and prevent accumulation of waste. Keep the site and works clean and tidy. Clean out voids and cavities in the construction before closing.
Disposal: Collect and store in suitable containers. Remove from site and dispose of in a safe and competent manner, as approved and directed by the waste regulation authority.
Recyclable material: Sort and dispose of at a materials recycling facility approved by the waste regulation authority.
Documentation: Retain on-site.
Protect the following
[bookmark: ci_e5975f45-580c-11f0-9709-dff7c624f6e0]510 	Existing services 
Confirmation: Notify service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations.
Identification: Before starting work, check and mark positions of utilities/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
Work adjacent to services: Comply with service authority's or statutory undertaker's recommendations. Adequately protect, and prevent damage to services. Do not interfere with their operation without consent of service authorities, statutory undertakers or other owners.
Identifying services   
Below ground: Use signboards, giving type and depth.
Overhead: Use headroom markers.
Damage to services: If any results from execution of the Works: 
Action: Immediately give notice and notify appropriate service authority/ statutory undertaker.
Repair: Make arrangements for making good without delay to the satisfaction of service authority, statutory undertaker or other owner as appropriate.
Liability: Measures taken to deal with an emergency will not affect the extent of the Contractor's liability.
Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations.
[bookmark: ci_e5975f46-580c-11f0-9709-dff7c624f6e0]520 	Roads and footpaths 
Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris.
Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, local authority or other owner.
[bookmark: ci_e5978650-580c-11f0-9709-dff7c624f6e0]560 	Existing features 
Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works.
Special requirements: AC units, and CCTV cameras
[bookmark: ci_e5978651-580c-11f0-9709-dff7c624f6e0]570 	Existing work 
Protection: Prevent damage to existing work, structures or other property during the course of the work.
Removal: Minimum amount necessary.
Replacement work: To match existing.
[bookmark: ci_e5a19870-580c-11f0-9709-dff7c624f6e0]580 	Building interiors 
Protection: Prevent damage from exposure to the environment, including weather, flora, fauna, and other causes of material degradation during the course of the work.
[bookmark: ci_e5a1bf80-580c-11f0-9709-dff7c624f6e0]600 	Existing furniture, fittings and equipment 
Protection: Prevent damage or move as necessary to enable the Works to be executed. Reinstate in original positions.
[bookmark: ci_e5a1bf86-580c-11f0-9709-dff7c624f6e0]630 	Existing structures 
Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
Supports: During execution of the Works: 
Standard: In accordance with BS 5975 and BS EN 12812.
Requirements: 
Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, which may be endangered or affected by the Works.
Do not remove until new work is strong enough to support existing structure.
Prevent overstressing of completed work when removing supports.
Adjacent structures: Monitor and immediately report excessive movement.
[bookmark: ci_e5a1bf87-580c-11f0-9709-dff7c624f6e0]640 	Materials for recycling/ reuse 
Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed.
Ω End of Section


[bookmark: se_e49335b0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453021]A35
Specific limitations on method/ sequence/ timing
Clauses - No Amendments
Ω End of Section
[bookmark: se_e5fbed70-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453022]A36
Facilities/ temporary work/ services
Generally - No Amendments
Accommodation
[bookmark: ci_e5f11800-580c-11f0-9709-dff7c624f6e0]230 	Temporary accommodation 
Accommodation made available by the Employer: The following may be used for the duration of the Contract without charge provided that:
It is used solely for the purposes of carrying out the Works.
The use to which it is put does not involve undue risk of damage.
When vacated, its condition is at least equivalent to its condition at the start of the Contract.
Description: The rest area is located within the depot building and also used by NNC operatives
Available services and facilities: Hot water, sink, seating.
Temporary works - No Amendments
Services and facilities - No Amendments
Ω End of Section
[bookmark: se_e60403c0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453023]A37
Operation/ maintenance of the finished works
Generally
[bookmark: ci_e60192c1-580c-11f0-9709-dff7c624f6e0]110 	The Building Manual 
Responsibility: The Contractor.
Content: Obtain and provide comprehensive information for owners and users of the completed Works. Include an overview of the main design principles. Describe key components and systems within the finished Works to enable proper understanding, efficient and safe operation, and maintenance.
Format: Digital 
Delivery to: 1 by (date) Completion .
Ω End of Section


[bookmark: se_e4961be0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453024]A40
Contractor's general cost items: management and staff
Clauses
[bookmark: ci_e4953180-580c-11f0-9709-dff7c624f6e0]110 	Management and staff 
Cost-significant items: Site Supervisor
Office overheads
Project manager
Ω End of Section
[bookmark: se_e49a61a0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453025]A41
Contractor's general cost items: site accommodation
Clauses - No Amendments
Ω End of Section
[bookmark: se_e49cf9b0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453026]A42
Contractor's general cost items: services and facilities
Clauses - No Amendments
Ω End of Section
[bookmark: se_e49f43a0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453027]A43
Contractor's general cost items: mechanical plant
Clauses - No Amendments
Ω End of Section
[bookmark: se_e4a1b4a0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453028]A44
Contractor's general cost items: temporary works
Clauses - No Amendments
Ω End of Section
[bookmark: se_e4a55e20-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453029]A50
Work/ products by/ on behalf of the employer
Clauses - No Amendments
Ω End of Section


[bookmark: se_e4a89270-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453030]A53
Work by statutory authorities/ undertakers
Clauses - No Amendments
Ω End of Section
[bookmark: se_e4ade9a0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453031]A54
Provisional work/ items
Clauses - No Amendments
Ω End of Section
[bookmark: se_e4b340d0-580c-11f0-9709-dff7c624f6e0][bookmark: _Toc202453032]A55
Dayworks
Clauses - No Amendments
Ω End of Section
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