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	Description	Item	£
A	GENERAL		
1.A	The works relate to the proposed fencing renewal works to be carried out at Hatfeild Primary School and West Wimbledon Primary School, in the Borough of Merton, South London. The schools are located around 1.5 miles apart.   	The Contractor is to be aware that works are intended to be undertaken both during and outside of term time, the Contractor will need to allow for erecting sufficient herras fencing to screen off activities at both schools. The Contractor should allow for developing a sufficient Construction Phase Plan in order for the works to be executed in a safe and professional manner. 	Works are expected to commence at both sites in late January 2026 and complete by the end of the February half term on the 20th February 2026, so that a week of reduced activities on-site can be utilised to finish works. It will be upto the Contractor to confirm how they wish to programme in works, i.e. concurrently etc. As works will be undertaken during term time all operatives will need to hold a valid DBS enhanced certificate. Certificates will need to be provided in good time prior to commencing works.	Contractor is to review where requested the drawings referenced within this document which form part of the tender documents, in order correctly price the works. 	The Contractor must read/price this document following review of the appendices and plans. 	Note: Should any issues arise the Contractor should raise them to the CA at their earliest convenience. 	Note: Contractor is to provide an individual price for this section per school.	Note: Any area made available to the Contractor for site set up and storage must be cleaned and returned to the Client in the same condition in which it was found prior to works commencing on site.	Note																	
	Services		
B	The Contractor will be allowed use of the main services to the site in order to undertake works. Contractor to allow for sufficient and safe connections. 	Item		
	Protection		
C	The Contractor is to allow for suitable protection throughout the duration of the works. Details of temporary protection are to be provided and approved by the Contract Administrator prior to commencement. 	All site personnel to wear appropriate PPE and the Contractor is to make an allowance for site protection / access restriction as identified by site RAMS.	Item			 Item	
	In particular and given the nature of the sites, the Contractor will be expected to provide suitable protection and to ensure safe access can be obtained by the school to existing building/egress routes. Access will need to be maintained to all existing entrances and exits to the buildings in addition to the Car Park.	Item	
	The Contractor is to provide screened off herras fencing prior to commencement of works and upto completion, which is to be provided around the site boundary between the buildings and the contractors compound, as per appended plans. This will need to be provided with a lockable FB key so that maintenance operatives can obtain access throughout duration of the works. 	Item	
	Rubbish		
D	Remove all rubbish and debris from the sites from time to time as it accumulates and at the completion of the contract. Leave the site neat and tidy to the satisfaction of the Contract Administrator. Skips may be placed within the compound area, in a location to be agreed with the Client.	Item	
	Cleaning		
E	The Contractor is to allow for thorough professional clean of all working areas and site setup area as works progress and on completion.	Item	
	F	Parking/ Storage	The Contractor will be provided with a small area adjacent to the boundary for site compound. There will be limited if any parking on-site and as such the Contractor should allow for parking costs given restricted parking around the sites.	Contractor should allow to liaise with the Client and adjoining owners as works progress in order to ensure there are no access issues.  			Item	
	Access		
G	The Contractor will be responsible for traffic management around the site area at all times in order to ensure the safety of visitors and staff is ensured at all times whilst works are on-site. 	Note: As such it is paramount that the Contractor ensures the access into the site/car park is not obstructed at any time during the course of the works. 	Handover Documents	Item		 Item		
H	The Contractor must collate all required Handover Documentation as the work proceeds and submit to the Contract Administrator all information requested by McBains by the completion date to enable Practical Completion to be issued. 	Item	
	I
	Working Hours	The works are to be undertaken during normal working hours, Monday to Friday 7.30am – 5.00pm. Working outside of these times can be undertaken subject to prior approval by the Client. Weekend work may be permitted at the Client’s discretion.		
Item	
	Welfare Facilities		
J	It is currently envisaged that the Contractor will provide their own welfare facilities at each site and will not be given use of School facilities. The Contractor will be able to make use of existing services on site but will be responsible for making all connections and ensuring these have been carried out safely (no trip hazards etc). 	Item	
	Health and Safety		
K	It is considered that due to the nature of the works and anticipated contract period these works will NOT be notifiable under the CDM Regulations 2015. As such the Contractor is to allow for providing all necessary information for the compilation of the Health and Safety Folder, in addition to providing a Construction Health and Safety Plan to the satisfaction of the Principal Designer prior to works starting on site. The Contractor is to review any existing building plans/health & safety documentation prior to starting the works.		During the Construction phase and as works progress the Contractor is expected to act as Principal Contractor and supply all required method statements/obtain from sub-contractors where applicable, to the satisfaction of the Principal Designer. The Principal Contractor will be responsible for amending their Construction Phase Plan if required during the progress of works and the collation and submission of Health & Safety File on completion of the works to the satisfaction of the Principal Designer. 	Item											
	Security		
L	Due to the nature of the works the contractor will be responsible for site security and ensuring that the site is secure at the end of each working day. Should there be any security issues during the scheme the Contractor should notify the Client/CA. 	The Contractor will be responsible for ensuring the site is secure throughout the duration of the works and will be responsible for any loss of materials from site. As such it is advised that materials/items of value be brought to site on day of install etc.	Item				Item	
	Preliminaries 		
M	Allow here for all contractors’ preliminary costs for undertaking these works.	Item	
	Qualifications		
N	Please provide details of similar education/public sector schemes you may have worked on previously including references as part of your tender return. 	Please also provide confirmation of your Construction line accreditation and insurances as part of your tender return. 	Item		Item	
			




B. WEST WIMBLEDON PRIMARY SCHOOL

1.0	ACCESS /PLANT		
	For all works please refer to the existing plans where provided.	Note	
A	The Contractor is to provide suitable means of access and all plant in order to execute the works appropriately. In particular the Contractor is to ensure that access into the site and building itself is not obstructed at any time. Should the Contractor have any concerns with being able to complete the necessary works on the below basis they should inform the CA at their earliest convenience prior to returning their tender. 	Note: Contractor to allow for liaising closely with the School Caretaker (Lee Hookham) in order to arrange access.	Item	
B	Contractor is deemed to have allowed for providing all plant including specialist, required in order to successfully execute the works detailed within this document.	Note	
C	Means of access should be appropriate for the scope works as outlined within the Specification.	Note	
D	The Contractor is to ensure that all areas outside of the working area are kept unobstructed at all times throughout the works.	Note	
E			The Contractor will be responsible for ensuring that all working areas are fully protected at all times by the installation of herras fencing or equal and approved. Herras fencing is to be erected to all site boundaries and working areas in order to segregate works from the school. Contractor to allow for liaising with the school on a regular basis to move as required. 	Note	
F	The Contractor will need to develop the Logistics Plan provided in order to provide a practical solution for site setup. Contractor to utilise vehicle access gates provided off Bodnant Gardens in order to access the Playground. Please refer to appended plan.	Note	
			



2.0	FENCING 		
	Note: Contractor to refer to appended drawings at all times to reflect extent of works to be undertaken. If in doubt contact the CA.		
A	i		Fencing Replacement and Adaptions	Prior to commencing works Contractor to allow for cutting back growth along the working areas as identified on the appended plans, in order to provide access for the fencing replacement works to be undertaken, allowing to correctly cart away and dispose of waste.		Item			
ii	To locations marked on appended plans contractor is to allow for the removal and appropriate disposal of the existing 2000mm high chainlink fencing including posts. 	Note: Contractor must attend site in order to accurately measure all items prior to submitting firm costs.	Item	
iii	Contractor is to undertake a CAT scan survey to all working areas prior to carrying out the new installation in order to locate any cable runs within close proximity to the area of work. On completion Contractor is to provide a marked up plan highlighting identified services, marking out of area to identify new wiring runs and locations of fixings and posts for new fencing.	Item	
iv	Supply and install new 2000mm high flatform weldmesh fencing and posts in green to the areas shown on the appended drawing. 	Weldmesh fencing to incorporate twin horizontal wire and anti-vandal fixings. New posts are to be secured beneath ground min 600mm using postcrete, ensuring fully secure on completion.	Hot dip galvanised and powder coated finish to BS EN 13438.	Item	
v	To the rear corner of the site where retaining wall is located, Contractor is to allow for installing 2000mm high flatform weldmesh fencing and posts in green, allowing to return back into the adjacent existing flatform fencing being retained, ensuring secure on completion.	Item	
vi	To the ARP Playground where 1800mm high weldmesh fencing in green is provided and deemed not high enough, Contractor is to allow for extending the fence height by a minimum of 300mm by securing an additional strip of weldmesh along the top edge of the perimeter of the fencing. 	Contractor must ensure that additional section is secured back to the existing panels so that they cannot be removed by pupils, to the satisfaction of the CA.	Item	
vii	Should any further adaptions to the ARP Playground fencing be required, Contractor to allow PC Sum to be expended by the CA.	PC SUM	£3,000
			
viii	On completion Contractor to allow for making good ground to surround of excavated areas ensuring soil is compacted and seeded where needed. Where tarmac surface is provided Contractor to allow for sufficiently compacting to ensure level surface is provided on completion.	Item	
ix	Should any further works be required along the boundary Contractor to allow PC Sum to be expended by the CA.	PC SUM	£1,500
			





3.0	MISCELLANEOUS		
A	On completion of all internal works the Contractor is to undertake a thorough builders clean to ensure working areas inc where site setup is located are clean and free of debris.	Item	
B	Contractor to allow Contingency Sum to be expended by the Contract Administrator.	PROV	£3,000
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C. HATFEILD PRIMARY SCHOOL
	1.0
	ACCESS
	
	

	
	For all works please refer to the existing plans where provided.
	
	

	A
	The Contractor is to provide suitable means of access and all plant in order to execute the works appropriately. In particular the Contractor is to ensure that access into the site and building itself is not obstructed at any time. Should the Contractor have any concerns with being able to complete the necessary works on the below basis they should inform the CA at their earliest convenience prior to returning their tender. 
Note: Contractor to allow for liaising closely with the School Caretaker in order to arrange access. 
Sharon Fullalove - SBM
Contractor will be provided with a compound with limited parking, 4 bays. Deliveries will need to be agreed with the school. 
	Item
	

	B
	Contractor is deemed to have allowed for providing all plant including specialist, required in order to successfully execute the works detailed within this document.
	Note
	

	
	The Contractor is to ensure that the areas of fencing requiring replacement are to be completed within the school hours and that the works are undertaken safely with the children kept away from that particular area during working hours. The contractor to also ensure that the areas of fencing to be replaced is undertaken in sections and certain area is complete before the contractor leaves site for the day ensuring the site remains secure at all times given that the boundary fencing is being renewed.  
	
	

	C
	Means of access should be appropriate for the scope works as outlined within the Specification. 
	Note
	

	D
	The Contractor will be responsible for ensuring that all working areas are fully protected at all times by the installation of herras fencing or equal and approved. Herras fencing is to be erected to all site boundaries and working areas in order to segregate works from the school. Contractor to allow for liaising with the school on a regular basis to move as required.
	Note
	

	E
	The Contractor will need to develop the Logistics Plan provided in order to provide a practical solution for site setup. Contractor to utilise vehicle access gates provided off Lower Lane in order to access the site and working areas.
	Note
	




	2.0
	FENCING
	
	

	A
	Works to North and West Boundaries of Playing Field
	
	

	i



	Where works are planned along the North and West boundaries to the Playing Field, the Contractor is to allow for growth to be removed in order to allow for access to be provided to fencing. Contractor to ensure that waste is disposed of into a secure skip and emptied on a regular basis as required to ensure site is tidy and minimise potential theft. 
To locations marked on appended plans to the North boundary, Contractor is to allow for the removal and appropriate disposal of the existing 3000mm high chainlink fencing including posts.
Note: Contractor must attend site in order to accurately measure all items prior to submitting firm costs.
	Item

	

	ii
	Contractor to allow for removal of waste and litter to the area in between the fencing to the school and adjoining owners site.
	Item
	

	iii
	To the West boundary and corner of the South West boundary, Contractor is to allow for cutting back growth slightly in order to access the several old concrete posts to be replaced, 12.nr.
Contractor to allow for removal and disposal of concrete posts.
	Item
	

	iv
	Contractor is to undertake a CAT scan survey to all working areas prior to carrying out the new installation in order to locate any cable runs within close proximity to the area of work. On completion Contractor is to provide a marked up plan highlighting identified services, marking out of area to identify new wiring runs and locations of fixings and posts for new fencing.
	Item
	

	v
	Contractor to allow for supply and installation of new heavy duty 3000mm galvanised chainlink mesh fencing with concrete posts along the North boundary ensuring posts are suitably secured min 600mm below ground to the satisfaction of the CA and back to the chainlink mesh. On completion allow to make good ground.
	Item
	

	vi
	To the West Boundary, Contractor is to allow for supply and install of 12.nr new 2400mm long 100mm dia reinforced concrete posts, ensuring secured min 600mm below ground, compacting ground and ensuring level on completion. Contractor to re-attach to existing chainlink fencing on completion ensuring taunt to the satisfaction of the CA.
	Item
	

	vii
	Contractor to supply and install on completion new Pro-Tec’s® Green Privacy/ Shade Screen to the new fencing to the North boundary and section to the South West corner of the boundary, circa 15lm, ensuring extends full height of fencing and suitably secured back through aluminium eyelets. 
	Item
	

	
	On completion Contractor will be required to make good ground to the surround of areas excavated and following install of posts, ensuring soil is level and compacted, in addition to using hot melt asphalt to the Nursery Playground, ensuring sufficiently compacted and level on completion.
	Item
	

	B
	Works to East and South Boundaries in to Public Footpath/SEN Playground and Pedestrian Entrance
	
	

	i
	Where works are planned along the East and South boundaries, the Contractor is to allow for growth to be removed in order to allow for access to be provided to fencing. Contractor to ensure that waste is disposed of into a secure skip and emptied on a regular basis as required to ensure site is tidy and minimise potential theft. 
	Item
	

	ii
	Should any posts require removal and reinstallation, Contractor will need to allow for carrying out a CAT scan survey to determine if there are any below ground services to the working area before excavating.
	Item
	

	iii
	Following removal of growth, the Contractor will need to allow for re-aligning fencing where leaning due to damage from growth, allowing to remove section of fencing before re-inserting posts min 600mm below ground before reinstating fence panels. 
Contractor to also allow for a general overhaul of all steel palisade fencing along the footpath boundary to the East flank of the site to ensure left in good repair, such as tightening bolts, inspecting fixings, any damage etc, to ensure secure and structural integrity.
	Item
	

	iv
	Should any further repairs be required to the steel palisade fencing Contractor to allow PC Sum of £3,000.00 to be instructed by the CA.
	PC SUM
	£3,000

	v
	To the entire run to the East flank where steel palisade fencing is provided and to the South East section of the boundary where Nursery playground (chain link above 1000mm high brick wall) is located, the Contractor is to supply and install new Pro-Tec’s® Green Privacy/ Shade Screen to the, ensuring extends full height of fencing and suitably secured back through aluminium eyelets.
	Item
	

	C
	Contractor to allow Provisional Sum for any further fencing works to be instructed by the CA.
	PC SUM
	£1,000
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3.0
	ELECTRICAL
	
	

	
	NOTE: The Contractor will be responsible for the design of all electrical works required to complete the project, as such they must allow for this within their tender price.
	
	

	A
	The Contractor is responsible for the design and installation of new automatic door opening device to the main pedestrian entrance gate to the South boundary, in order to provide a compliant and appropriate service provisions to meet the Clients requirements as detailed within the proposed drawings.
This will include but not be limited to the following system; 
• New electrical supplies, inc extending existing to the vehicle gates, inc BWIC to the new gate automation controls, assume will be taken from the distribution board within the Reception area where needed
• New door access controls incorporating intercom and CCTV to both the vehicle and flank pedestrian gates connected back to the existing system
	Item
	

	
	Works are to be undertaken in accordance with the following standard clauses;
General Mechanical & Electrical Clauses
• Electrical work is to be carried out by a suitably qualified Electrical Engineer to comply with the Current edition of the IEE Regulations and BS7671:2001
• The Contractor is to allow to produce Record Drawings to record the new installations and alterations
• Allow to provide Maintenance details for the Health and Safety File
• Allow for all required and necessary BWIC with regards to MEP works
• All new electrical fittings to be supplied by either MK Electrics or Crabtree
• All new electrical wiring and outlets to be protected within steel conduit.
	
	

	B
	Utilising the existing electricity supply terminated adjacent to the gate, Contractor will be required to design and extend supply from here to the new gate automation device. New supply must conform to ‘NJUG guidelines on utilities installations’, allowing to encase new supply within galvanised steel conduit secured back to the brickwork. 
	Item
	

	C
	Contractor will be required to design and install new automation arm system to the pedestrian gate capable of taking the large gates weight and interfaced to the existing door access control system. 
The Contractor will be responsible for ensuring the new arm can be interfaced with the schools existing door access control system.
On completion Contractor to demonstrate system to the CA. 
	Item
	

	D
	Following completion of the works the Contractor is to provide the following, but not limited to, in date test certificates to the satisfaction of the CA in relation to all works prior to Practical Completion being issued;
	Item
	

	
	-  NICEIC install certificates to account for new work 
- All new cabling to be suitably protected by steel conduit where not buried/surface mounted etc
- Demonstration of operation of all new installations to the satisfaction of the CA prior to issue of PC             
	
	





	
4.0
	MISCELLANEOUS
	
	

	A
	On completion of all internal works the Contractor is to undertake a thorough builders clean to ensure working areas inc where site setup is located are clean and free of debris.
	Item
	

	B
	Contractor to allow Contingency Sum to be expended by the Contract Administrator.
	PROV
	£3,000
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