DATE


						21/10/2025




West Northamptonshire Council
One Angel Square, Angel Street, Northampton, NN1 1ED

And
							
Energy & Technical Services Ltd
Unit 3, The Sanctuary
62 Macrae Road
Pill
Bristol
BS20 0DD

AGREEMENT FOR 
BMS upgrades Ref 3078v3, 3736v3
AT 
OAS, The Forum and The Abbey- 
Corporate buildings

















WNC Legal Services, 
One Angel Square,
Angel Street,
 Northampton NN1 1ED


	This Agreement is made on
	21/10/2025

	
	

	Between
	

	
	

	The Employer (hereinafter called the
“Employer”)
	West Northamptonshire council

	
	

	Of
	One Angel Square, Angel Street, Northampton, NN1 1ED

	
	

	And
	

	
	

	The Contractor (hereinafter called the
“Contractor”)
	Energy and Technical Services Ltd

	
	

	Whose registered office is
	Unit 3, The Sanctuary,
62 Macrae Road,
Pill,
Bristol,
BS20 0DD

	
	

	The Employer wishes to have the following works carried out (hereinafter called the
“Works”)
	BMS upgrades to IQ Vision

	
	

	At (hereafter called the “Location”)
	One Angel Square, The Forum and The Abbey


	
	

	Under the direction of and acting on behalf of the Employer (hereafter called the “Contract
Administrator”)
	Michael King

	
	

	For the sum of: (Exclusive of VAT)
	£52753.99

	
	

	Plus, VAT
	[£XXX] @ [XXX]%

	
	

	Total (hereinafter called the “Contract Sum”)
	£52753.99 exclusive VAT

	
	

	Insurance Requirements
	Employer and Public liability 

	
	

	The Works commencement date
	TBC

	
	

	The Works completion date
	31/05/2026

	
	




GENERAL CONDITIONS

1. The Contractor will carry out and complete the Works to the above Location in strict accordance with this Agreement. The Works will be carried out regularly and continuously during normal working hours (as detailed within the pre contract meeting minutes) and be completed within the period specified.

2. The Works will be carried out in a good and workmanlike manner and to the reasonable satisfaction of the Contracts Administrator.

3. The role of the Contract Administrator is to inspect the Works on behalf of the Employer and reject any of the Works that fails to meet the requirements contained within the Agreement. The Contract Administrator is not responsible for any failure of the Contractor to carry out and complete the Works contained within the contract documents.

4. All materials used will be specified, and where not specified will be good quality and fit for the intended purpose. Materials shall be used in accordance with manufacturer's instructions, unless otherwise directed.

5. No variation to the Works described above shall invalidate this Agreement provided that any such variation, whether by omission, addition, or substitution together with the effect on cost and date of completion is agreed in advance between the Contractor, Employer and Contract Administrator.

6. Where a variation item is not included within the existing specification a fair and reasonable price shall be calculated by the Contracts Administrator using current industry standard price guides or similar.

7. The Contractor will, upon the practical completion of the Works remove all tools, surplus materials and rubbish from the Location and leave the Location in a clean and tidy condition.

8. The Contractor shall comply with all relevant statutes, rules or orders, regulations and byelaws relating to the Works; he shall pay all fees and charges legally due in connection with these and will be responsible for giving all necessary notices and arranging for inspection to take place as and when they are required.

9. The Contractor can only sub-contract work to a third party with express consent of the Contract Administrator and they remain responsible for the quality and timeliness of all Works specified within the Agreement.

10. Before commencing the Works, the Contractor shall arrange suitable insurance (the insurance cover) indemnifying the employer for all losses, claims or proceedings arising out of or in the course of the Works, and for all claims except to the extent that the same is due to the act or neglect of the employer or of any person for whom they are responsible. For the avoidance of doubt such insurance cover must include a clause which provides cover to remedy any defects which arise during the defect’s liability period. Documentary evidence of such insurance shall be produced to the Contract Administrator prior to commencement of any Works.

11. The Contract Administrator is responsible for the designer’s duties in accordance with the Construction (Design and Management) Regulations 2015 (CDM 2015): on behalf of the Employer for which this written agreement applies. Where more than one contractor is

employed, this will necessitate the designer performing the role of principal designer as specified by the CDM 2015.

12. The Contractor shall make good at his own expense, any defects, excessive shrinkage or other faults arising from materials or workmanship not in accordance with the Agreement which may appear within twelve months from the date of the practical completion of the Works.

13. The Contractor shall notify the Contract Administrator promptly in writing of the cause and extent, if it becomes apparent that the Works will not be completed by the completion date. It will be at the absolute discretion of the Contract Administrator to grant a written extension of time to the agreed completion date.

14. If the Contractor fails to complete the Works or produce the relevant requested documentation by the completion date, or the revised completion date following an extension granted under Clause 13, the Contractor shall pay to the employer liquidated damages for non-completion at
£0 per day/ calendar week or part thereof for the period of delay certified by the Contract Administrator.

15. In the event of any dispute or difference concerning this Agreement, then either party may, by written notice to the other party, refer the matter to an arbitrator. If no agreement is reached upon the appointment of an arbitrator, then either party may refer the appointment to the president of the Royal Institution of Chartered Surveyors.

16. The Employer has had the following documents prepared which show and describe the Works to be done:

a. Standard set of detail drawings/ plans and / or
b. Specification of Works,

and the Contractor has agreed to deliver on the requirements of the Employer.

17. The Contract Administrator will inspect Works in progress and on completion on behalf of the Employer and shall have the authority to issue information and instructions as necessary on behalf of the Employer.

18. Payment of the contract sum will be made within 14 days of the date when payment becomes due.

19. If the Contractor fails to proceed with the Works in a diligent manner or leaves the Location for a period of two days or more without reasonable explanation, or commits a serious breach of contract, and does not correct the matter within seven days of receiving a written warning from the Employer the Employer can end this Agreement by giving the Contractor written notice thereafter.

20. If the Employer prevents or obstructs the Contractor from carrying out the Works or fails to make payment to the Contractor of an interim payment in accordance with clause 17 above and does not correct the matter within seven days of receiving a written warning from the Contractor, the Contractor can end this Agreement by giving the Employer written notice thereafter.

21. The Contractor will prepare a programme of Works which is to be agreed and approved by the Contract Administrator, prior to commencement of any Works.


Signed by, or for and on behalf of, the Employer:


[image: ] Date: …21/10/2025

Signed for and on behalf of the Contractor:
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………………………….. Date: …22/10/2025……
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