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Project particulars
Clauses
[bookmark: ci_ff7748a0-51c5-11f0-86a4-c5c070fd1ae7]110 	The Project 
Name: Kingsway Moreton road,Swanspool Brook,Cycle/Footpath patch repair works NN8 3GZ NN8 2HZ
Nature:  The objective is to patch repair the path to a safe condition following the schedule of works provided.
Location: Kingsway Moreton road,Swanspool Brook,Cycle/Footpath postcodes 
[bookmark: ci_ff7748a1-51c5-11f0-86a4-c5c070fd1ae7]Timescale for construction work: TBD
120 	Employer (client) 
Name: North Northamptonshire County Council 
Address: 
The Corby Cube, George Street, Parklands Gateway, Corby, Northamptonshire, NN17 1QG 
Contact: Natasha Brown
Telephone: 07483999857
Email: natasha.brown@northnorthants.gov.uk
[bookmark: ci_ff7748a2-51c5-11f0-86a4-c5c070fd1ae7]130 	Principal Contractor (CDM/Building Regulations) 
Duties: To be Confirmed 
Name:  To be Confirmed 
Address:  To be Confirmed 
Contact:  To be Confirmed 
Telephone:  To be Confirmed 
Email:  To be Confirmed 
[bookmark: ci_ff7748a3-51c5-11f0-86a4-c5c070fd1ae7]140 	Architect/ contract administrator 
[bookmark: _Hlk201760986]Name: North Northamptonshire County Council
Address: The Corby Cube, George Street,Parklands gateway,Corby,Northamponshire, NN17 1QG
Contact: Paul Jeffery Wilson
Telephone: T: 07483358159
Email: paul.jeffery.wilson@northnorthants.gov.uk
[bookmark: ci_ff7748a4-51c5-11f0-86a4-c5c070fd1ae7]150 	Principal Designer (CDM/ Building Regulations) 
Duties: Fulfil all applicable duties that relate to the role of Principal Designer for the purposes of the CDM Regulations and Building Regulations. Fulfil all applicable duties that relate to the role of Principal Designer for the purposes of the CDM Regulations only. Fulfil all applicable duties that relate to the role of Principal Designer for the purposes of the Building Regulations only.
Name:  North Northamptonshire County Council
Address: The Corby Cube, George Street, Parklands Gateway, Corby, Northamptonshire, NN17
Contact: Natasha Brown
Telephone: 07483999857
Email: natasha.brown@northnorthants.gov.uk

[bookmark: ci_ff7748a6-51c5-11f0-86a4-c5c070fd1ae7]190 	Clerk of Works 
Name: North Northamptonshire County Council
Address: The Corby Cube,George Street,Parklands gateway, Corby, Northampontshire, NN17 1QG
Contact: Natasha Brown
Telephone: 07483999857
Email: natasha.brown@northnorthants.gov.uk
Ω End of Section
[bookmark: se_febb72b0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762746]A11
Tender and contract documents
Clauses
[bookmark: ci_feb57f40-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_feb57f42-51c5-11f0-86a4-c5c070fd1ae7]160 	Pre-construction information 
Format: The pre-construction information is described in these Preliminaries in section A34. It refers to information given elsewhere in the Preliminaries, specification, drawings and associated documents.
[bookmark: ci_feb57f43-51c5-11f0-86a4-c5c070fd1ae7]170 	Fire Statement 
Location: From 1 August 2021, fire statements are a requirement for any project that involves a 'relevant building' as defined in the The Town and Country Planning (Development Management Procedure and Section 62A Applications) (England) (Amendment) Order 2021.
Ω End of Section


[bookmark: se_ff872720-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762747]A12
The site/ existing buildings
Clauses
[bookmark: ci_ff81a8e0-51c5-11f0-86a4-c5c070fd1ae7]110 	The site 
Description: Kingsway, Moreton road,Swanspool Brook Cycle/Footpath NN8 3GZ NN8 2HZ
[bookmark: ci_ff81a8e1-51c5-11f0-86a4-c5c070fd1ae7]120 	Existing buildings on/ adjacent to the site 
Description: Refer To PCI / Surrounding land or building uses which may present operational problems or health and safety risks should be described in clause 230.
[bookmark: ci_ff81a8e2-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_ff81a8e3-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_ff81a8e4-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_ff81cff2-51c5-11f0-86a4-c5c070fd1ae7]220 	Use of the site 
General: Do not use the site for any purpose other than carrying out the Works.
[bookmark: ci_ff81cff3-51c5-11f0-86a4-c5c070fd1ae7]230 	Surrounding land/ building uses 
General: Adjacent or nearby uses or activities are as follows: Refer to pci
[bookmark: ci_ff81cff4-51c5-11f0-86a4-c5c070fd1ae7]240 	Health and safety hazards 
General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However, the following hazards are or may be present: Refer to pci
Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if any additional information is required to ensure the safety of all persons and the works.
Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures.
[bookmark: ci_ff81cff5-51c5-11f0-86a4-c5c070fd1ae7]250 	Site visit 
Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works.
Arrangements for visit: Via the CA
Ω End of Section


[bookmark: se_fec8b920-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762748]A13
Description of the work
Clauses
[bookmark: ci_fec0a2d0-51c5-11f0-86a4-c5c070fd1ae7]110 	Preparatory work by others 
Details: Refer to PCI 
Timescale: Refer to PCI 
120 [bookmark: ci_fec0a2d1-51c5-11f0-86a4-c5c070fd1ae7]	The works 
[bookmark: ci_fec0a2d2-51c5-11f0-86a4-c5c070fd1ae7]Description: Set up compound and welfare facility for security of plant ( out of hours ), material storage area and welfare for staff. 
Install safety barriers and signs. 
Saw cut existing surface back to good tarmac. 
Excavate and dispose of existing surface. 
Weed kill area of excavation. 
Install a tack coat emulsion and cold joint to sides. 
Areas Total of 794.88 sq meters. 
Provide and lay 20mm base course macadam. 
Provide and lay 6mm wearing course macadam.
Dispose of all arisings and area left clean



[bookmark: se_ff6df9d0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762749]A20
JCT Minor Works Building Contract (MW)
Clauses
[bookmark: ci_ff562c10-51c5-11f0-86a4-c5c070fd1ae7]	JCT Minor Works Building Contract 
The Contract: JCT Minor Works Building Contract 2024 Edition.
Requirement: Allow for the obligations, liabilities and services described.
Recitals
[bookmark: ci_ff562c12-51c5-11f0-86a4-c5c070fd1ae7]	First - The Works and the Contract Administrator 
The work comprises: Set up compound and welfare facility for security of plant ( out of hours ), material storage area and welfare for staff. 
Install safety barriers and signs. 
Saw cut existing surface back to good tarmac. 
Excavate and dispose of existing surface. 
Weed kill area of excavation. 
Install a tack coat emulsion and cold joint to sides. 
Areas Total of 794.88 sq meters. 
Provide and lay 20mm base course macadam. 
Provide and lay 6mm wearing course macadam.
Dispose of all arisings and area left clean
Architect/ Contract Administrator: See clause A10/140.
[bookmark: ci_ff562c13-51c5-11f0-86a4-c5c070fd1ae7]	Second - Contract documents 
Contract documents: The following have been prepared which show and describe the work to be done: A Schedule of works and a description
Articles
[bookmark: ci_ff565320-51c5-11f0-86a4-c5c070fd1ae7]	4 - Architect/ Contract Administrator 
Architect/ Contract Administrator: See clause A10/140.
[bookmark: ci_ff565321-51c5-11f0-86a4-c5c070fd1ae7]	5 - CDM Regulations - Principal Designer and Principal Contractor 
Principal Designer: See clause A10/150.
Principal Contractor: See clause A10/130.
[bookmark: ci_ff565322-51c5-11f0-86a4-c5c070fd1ae7]	5 - CDM Regulations - Principal Designer and Principal Contractor 
Article 5 will be deleted
[bookmark: ci_ff565323-51c5-11f0-86a4-c5c070fd1ae7]	6 - Building Regulations - Principal Designer and Principal Contractor 
Principal Designer: See clause A10/150.
Principal Contractor: See clause A10/130.
[bookmark: ci_ff565324-51c5-11f0-86a4-c5c070fd1ae7]	6 - Building Regulations - Principal Designer and Principal Contractor 
Article 6 will be deleted.
Contract Particulars
[bookmark: ci_ff565327-51c5-11f0-86a4-c5c070fd1ae7]	Fourth Recital and the JCT Fluctuations Option - Base Date 
Base Date: 10 days before the date of return of tenders
[bookmark: ci_ff565328-51c5-11f0-86a4-c5c070fd1ae7]	Fourth Recital and clause 4.2 - Construction industry scheme (CIS) 
Employer at the Base Date is a 'contractor' for the purposes of the CIS.
[bookmark: ci_ff565329-51c5-11f0-86a4-c5c070fd1ae7]	Fifth Recital - CDM Regulations 
The project is not notifiable. 
[bookmark: ci_ff56532b-51c5-11f0-86a4-c5c070fd1ae7]	Seventh Recital and Schedule 2 - Supplemental Provisions 
Health and safety: Supplemental Provision 1 applies.
Cost savings and value improvements: Supplemental Provision 2 applies.
Performance Indicators and monitoring: Supplemental Provision 3 does not apply.
[bookmark: ci_ff56532c-51c5-11f0-86a4-c5c070fd1ae7]	Article 8 - Arbitration 
Article 8 and Schedule 1 do not apply.
[bookmark: ci_ff56532d-51c5-11f0-86a4-c5c070fd1ae7]	Clause 1.6.2 - Addresses for service of notices by the Parties 
Employer 
Address: See clauses A10/120

Email: see clause A10/120
Contractor 
Address: TO BE COMPLETED BY CONTRACTOR.
Email: TO BE COMPLETED BY CONTRACTOR.
[bookmark: ci_ff56532e-51c5-11f0-86a4-c5c070fd1ae7]	Clause 2.2 - Commencement and Completion 
Works commencement date: Within 21 days from the date of the instruction to proceed
Date for Completion: Two weeks from the commencement date 
[bookmark: ci_ff567a30-51c5-11f0-86a4-c5c070fd1ae7]	Clause 2.8 - Liquidated damages  
At the rate of Nil per calendar week or pro-rata thereto.
	Clause 2.10 - Rectification period 
Period:12 months from the date of practical completion.
[bookmark: ci_ff567a32-51c5-11f0-86a4-c5c070fd1ae7]	Clause 4.3 and 4.4 - Interim payments 
Interim Valuation Dates   
The first Interim Valuation Date is: 2 weeks from date of commencement
Thereafter at intervals of: 4 weeks 
Payments due prior to practical completion   
Percentage of total value of the work etc.: 95 per cent
Payments becoming due on or after practical completion   
Percentage of the total amount to be paid: 97½ per cent
[bookmark: ci_ff567a33-51c5-11f0-86a4-c5c070fd1ae7]	Clause 4.4 and 4.9 - Fluctuations provision 
The following fluctuations provision applies: No fluctuations provision applies
[bookmark: ci_ff56a140-51c5-11f0-86a4-c5c070fd1ae7]	Clause 4.9.1 - Supply of documentation for computation of amount to be finally certified 
Period: Three months from the date of practical completion.
[bookmark: ci_ff56a141-51c5-11f0-86a4-c5c070fd1ae7]	Clause 5.3 - Contractor's Public Liability insurance - injury to persons or property 
The required level of cover for any one occurrence or series of occurrences arising out of one event   
Not less than: £10,000,000 
[bookmark: ci_ff56a142-51c5-11f0-86a4-c5c070fd1ae7]	Clauses 5.4, 5.5 and 5.6 - Insurance of the works, etc. - alternative provisions 
Clause 5.4 applies.
Where clause 5.4 or 5.5 applies, percentage to cover professional fees: 15 per cent
[bookmark: ci_ff56a143-51c5-11f0-86a4-c5c070fd1ae7]	Clause 6.2.3.2 - Service of notices by email 
Clause 6.2.3.2: Applies.
Employer's email: TBD
Contractor's email: TO BE COMPLETED BY CONTRACTOR.
[bookmark: ci_ff56a144-51c5-11f0-86a4-c5c070fd1ae7]	Clause 7.1 - Notification and negotiation of disputes 
The respective nominees of the Parties are 
Employer's nominee: Lisa Philips 
Contractor's nominee: TO BE COMPLETED BY CONTRACTOR.
Or such replacement as each Party may notify to the other from time to time
[bookmark: ci_ff56a145-51c5-11f0-86a4-c5c070fd1ae7]	Clause 7.3 - Adjudication 
The Adjudicator is: To be named
Nominating body: Royal Institution of Chartered Surveyors
Conditions - No Amendments
Section 1: Definitions and Interpretation - No Amendments
Section 2: Carrying out the Works - No Amendments
Section 3: Control of the Works - No Amendments
Section 4: Payment - No Amendments
Section 5: Injury, Damage and Insurance - No Amendments
Section 6: Termination - No Amendments
Section 7: Settlement of Disputes - No Amendments
Execution
[bookmark: ci_ff56c858-51c5-11f0-86a4-c5c070fd1ae7]	Execution 
The Contract: Will be executed under deed  
Contract guarantee bond - No Amendments
Ω End of Section
[bookmark: se_ff9b2450-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762750]A30
Tendering/ subletting/ supply
Main contract tendering
[bookmark: ci_ff91ae71-51c5-11f0-86a4-c5c070fd1ae7]110 	Scope 
General: These conditions are supplementary to those stated in the invitation to tender and on the form of tender.
[bookmark: ci_ff91ae72-51c5-11f0-86a4-c5c070fd1ae7]145 	Tendering procedure 
Arithmetical errors: Overall price is dominant.
[bookmark: ci_ff91ae74-51c5-11f0-86a4-c5c070fd1ae7]160 	Exclusions 
Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered.
Relevant parts of the work: Define those parts, stating reasons for the inability to tender.
[bookmark: ci_ff91ae75-51c5-11f0-86a4-c5c070fd1ae7]170 	Acceptance of tender 
Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given.
Costs: No liability is accepted for any cost incurred in the preparation of any tender.
[bookmark: ci_ff91ae76-51c5-11f0-86a4-c5c070fd1ae7]190 	Period of validity 
Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 90 days .
Date for possession/commencement: See section A20.
Pricing/ submission of documents
[bookmark: ci_ff91d582-51c5-11f0-86a4-c5c070fd1ae7]220 	Pricing of preliminaries 
Charges: When pricing Preliminaries, identify separately for each item where, for the purpose of valuing the work, the charge for that item is considered to be: 
Fixed: (i.e. where the charge for the item does not depend on duration).
Time related: (i.e. where the charge for the item is dependent on duration).
[bookmark: ci_ff91d583-51c5-11f0-86a4-c5c070fd1ae7]250 	Priced documents 
Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected.
Measurements: Where not stated, ascertain from the drawings.
Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.
Submit: With tender
[bookmark: ci_ff91d584-51c5-11f0-86a4-c5c070fd1ae7]310 	Tender 
General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works.
[bookmark: ci_ff91d587-51c5-11f0-86a4-c5c070fd1ae7]480 	Programme 
Programme of work: Prepare a summary showing the sequence and timing of the principal parts of the Works and periods for planning and design. Itemize any work which is excluded.
Submit: Within one week of request.
[bookmark: ci_ff91d588-51c5-11f0-86a4-c5c070fd1ae7]500 	Tender stage method statements 
Method statements: to submit 10 days of start of works.
Statements: Submit With the tender.
[bookmark: ci_ff91d58b-51c5-11f0-86a4-c5c070fd1ae7]530 	Substitute products 
Details: If products of different manufacture to those specified are proposed, submit details with the tender giving reasons for each proposed substitution. Unless notification is given at tender stage, proposals for substitutions may not be considered.
Compliance: Substitutions accepted will be subject to the verification requirements of clause A31/200.
[bookmark: ci_ff91fc91-51c5-11f0-86a4-c5c070fd1ae7]550 	Health and safety information 
Content: Describe the proposed organization and resources to safeguard the health and safety of operatives, including those of subcontractors, and of any person whom the Works may affect.
Include   
Policy document: A copy of the Contractor's health and safety policy documents, including risk assessment procedures.
Records: Accident and sickness records for the past five years and of any previous Health and Safety Executive enforcement action.
Training: Records of training and training policy.
Personnel: The proposed number and type of staff responsible for health and safety on this project with details of their qualifications and duties.
Submit: Within one week of request
Subletting/ supply - No Amendments
Ω End of Section


[bookmark: se_ffb2f210-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762751]A31
Provision, content and use of documents
Definitions and interpretations
[bookmark: ci_ffa2c571-51c5-11f0-86a4-c5c070fd1ae7]110 	Definitions 
Meaning: Terms, derived terms and synonyms used in the Preliminaries/ general conditions and specification are as stated here or in the appropriate referenced document.
[bookmark: ci_ffa2c572-51c5-11f0-86a4-c5c070fd1ae7]120 	Communication 
Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek, provide or obtain information, consent or instructions, or make arrangements.
Format: In writing to the person named in clause A10/140 unless specified otherwise.
Response: Do not proceed until response has been received.
[bookmark: ci_ffa2ec80-51c5-11f0-86a4-c5c070fd1ae7]130 	Products 
Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works.
Includes: Goods, plant, materials, site materials and things for incorporation into the Works.
[bookmark: ci_ffa2ec81-51c5-11f0-86a4-c5c070fd1ae7]135 	Site equipment 
Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature required in or about the construction for the execution and completion of the Works but not materials or other things intended to form or forming part of the Permanent Works.
Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities.
Excludes: Products and equipment or anything intended to form or forming part of the permanent works.
[bookmark: ci_ffa2ec83-51c5-11f0-86a4-c5c070fd1ae7]145 	Contractor's choice 
Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.
[bookmark: ci_ffa2ec84-51c5-11f0-86a4-c5c070fd1ae7]155 	Submit proposals 
Meaning: Submit information in response to specified requirements.
[bookmark: ci_ffa2ec85-51c5-11f0-86a4-c5c070fd1ae7]160 	Terms used in specification 
Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes removal and disposal of associated pipework, wiring, ductwork or other services.
Remediate: Action or measures taken to lessen, clean up, remove or mitigate the existence of hazardous materials; in accordance with standards, or requirements as may be set out by statutes, rules, regulations or specification.
Fix: Receive, unload, handle, store, protect, place and fasten in position; dispose of waste and surplus packaging. To include all labour, materials and site equipment for that purpose.
Supply and fix: As above, but including supply of products, components or systems to be fixed, together with everything necessary for their fixing. All products, components or systems are to be supplied and fixed unless stated otherwise.
Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing materials. Stack neatly, protect adequately and store until required by the employer/ purchaser, or until required for use in the works as instructed.
Keep for recycling: As 'keep for reuse', but relates to a naturally occurring material rather than a manufactured product.
Make good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and/ or replacement.
Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
Repair: Execute remedial work to restore something to its original working state. Make secure, sound and neat. Excludes redecoration and/ or replacement.
Refix: Fix removed products.
Ease: Adjust moving parts of designated products, or work to achieve free movement and good fit in open and closed positions.
Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible.
System: Equipment, accessories, controls, supports and ancillary items (including installation) necessary for that section of the work to function.
Building Manual: A document containing information of use to subsequent building owners, occupiers and users about the requirements and procedures for effective operation, maintenance, decommissioning and demolition of the building.
[bookmark: ci_ffa2ec86-51c5-11f0-86a4-c5c070fd1ae7]170 	Manufacturer and product reference 
Definition: When used in this combination: 
Manufacturer: The person or legal entity under whose name or trademark the particular product, component or system is marketed
Product reference: The proprietary brand name and/ or identifier by which the particular product, component or system is described.
Currency: References are to the particular product as specified in the manufacturer’s technical literature current on the date of the invitation to tender.
[bookmark: ci_ffa2ec87-51c5-11f0-86a4-c5c070fd1ae7]200 	Substitution of products 
Products: If an alternative product to that specified is proposed, obtain approval before ordering the product.
Reasons: Submit reasons for the proposed substitution.
Information to be submitted: 
Manufacturer and product reference.
Cost.
Availability.
Relevant standards.
Performance.
Function.
Compatibility of accessories.
Proposed revisions to drawings and specification.
Compatibility with adjacent work.
Appearance.
Copy of warranty or guarantee.
Alterations to adjacent work: If needed, advise scope, nature and cost.
Manufacturers’ guarantees: If substitution is accepted, submit before ordering products.
[bookmark: ci_ffa2ec88-51c5-11f0-86a4-c5c070fd1ae7]210 	Cross references 
Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to.
Related terminology: Where a numerical cross reference is not given, the relevant sections and clauses of the specification will apply.
Relevant clauses: Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply.
Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.
[bookmark: ci_ffa2ec89-51c5-11f0-86a4-c5c070fd1ae7]220 	Referenced documents 
Conflicts: Specification prevails over referenced documents.
[bookmark: ci_ffa2ec8a-51c5-11f0-86a4-c5c070fd1ae7]230 	Equivalent products 
Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or equivalent' is to be deemed included.
[bookmark: ci_ffa2ec8c-51c5-11f0-86a4-c5c070fd1ae7]240 	Substitution of standards 
Specification: To British Standard or European Standard.
Substitution: May be proposed complying with a grade or category within a national standard of another Member State of the European Community or an International Standard recognized in the UK.
Before ordering: Submit notification of all such substitutions.
Documentary evidence: Submit for verification when requested as detailed in clause A31/200. Any submitted foreign language documents must be accompanied by certified translations into English.
[bookmark: ci_ffa2ec8e-51c5-11f0-86a4-c5c070fd1ae7]250 	Currency of documents and information 
Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the invitation to tender.
[bookmark: ci_ffa2ec8f-51c5-11f0-86a4-c5c070fd1ae7]260 	Sizes 
General dimensions: Products are specified by their co-ordinating sizes.
Timber: Cross section dimensions shown on drawings are:
Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
Finished sizes for non-structural softwood or hardwood sawn and further processed sections.
Documents provided on behalf of the employer
[bookmark: ci_ffa2ec91-51c5-11f0-86a4-c5c070fd1ae7]410 	Additional copies of drawings/ documents 
Additional copies: Issued free of charge.
[bookmark: ci_ffa2ec93-51c5-11f0-86a4-c5c070fd1ae7]440 	Dimensions 
Scaled dimensions: Do not rely on.
[bookmark: ci_ffa2ec94-51c5-11f0-86a4-c5c070fd1ae7]450 	Measured quantities 
Ordering products and constructing the Works: The accuracy and sufficiency of the measured quantities are not guaranteed.
Precedence: The specification and drawings shall override the measured quantities.
[bookmark: ci_ffa2ec95-51c5-11f0-86a4-c5c070fd1ae7]460 	The specification 
Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions.
Documents provided by contractor/ subcontractors/ suppliers
[bookmark: ci_ffa31392-51c5-11f0-86a4-c5c070fd1ae7]630 	Technical literature 
Availability: Retain on site for reference by supervisory personnel.
Information: Manufacturers' current information and relevant British Standards, relating to products to be used in the Works.
Ω End of Section
[bookmark: se_ffc6c830-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762752]A32
Management of the works
Generally
[bookmark: ci_ffbd5251-51c5-11f0-86a4-c5c070fd1ae7]110 	Supervision 
General: Accept responsibility for coordination, supervision and administration of the Works, including subcontracts.
Coordination: Arrange and monitor a programme with each subcontractor, supplier, local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work.
[bookmark: ci_ffbd7962-51c5-11f0-86a4-c5c070fd1ae7]120 	Insurance 
Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract.
[bookmark: ci_ffbd7963-51c5-11f0-86a4-c5c070fd1ae7]130 	Insurance claims 
Notice: If an event occurs that may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person administering the Contract on their behalf and the insurers.
Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.
[bookmark: ci_ffbd7965-51c5-11f0-86a4-c5c070fd1ae7]150 	Ownership 
Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.
Programme/ progress
[bookmark: ci_ffbd7967-51c5-11f0-86a4-c5c070fd1ae7]210 	Programme 
Master programme: When requested, and before starting work on site, submit a master programme for the Works in an approved form. 
Include: Manufacturing Times and Expected Delivery 
Planning: Planning and mobilization by the Contractor including subcontractor's work.
Engineering services: Running in, adjustment, commissioning and testing of engineering services and installations.
Instructions: Work resulting from instructions issued in regard to the expenditure of provisional sums.
Concurrent work: Work by others and concurrent with the Contract. The nature, scope and relevant limitations of which are suitably defined in the Contract Documents, as is the relationship with preceding and following work.
Number of copies: One copy.
Submittal date: 2 Weeks prior to Commencement 
[bookmark: ci_ffbd796a-51c5-11f0-86a4-c5c070fd1ae7]260 	Site meetings 
General: Site meetings will be held to review progress and other matters arising from administration of the Contract.
Frequency: Pre Start and Handover
Location: On Site 
Accommodation: Ensure availability at the time of such meetings.
Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required.
Chairperson (who will also take and distribute minutes): Contract Administrator
[bookmark: ci_ffbd796c-51c5-11f0-86a4-c5c070fd1ae7]290 	Notice of completion 
Requirement: Give notice of the anticipated Date for Completion of the whole or parts of the Works.
Associated works: Ensure that necessary access, services and facilities are complete.
Period of notice (minimum): 72 hours
[bookmark: ci_ffbd796d-51c5-11f0-86a4-c5c070fd1ae7]310 	Extensions of time 
Notice: When a notice of the cause of any delay or likely delay in the progress of the works is given under the contract, written notice must also be given of all other causes which apply concurrently.
Details: As soon as possible, submit:
Relevant particulars of the expected effects, if appropriate, related to the concurrent causes.
An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the Date for Completion.
All other relevant information required.
Control of cost
[bookmark: ci_ffbda070-51c5-11f0-86a4-c5c070fd1ae7]420 	Removal/ replacement of existing work 
Extent and location: Agree before commencement.
Execution: Carry out in ways that minimize the extent of work.
[bookmark: ci_ffbda071-51c5-11f0-86a4-c5c070fd1ae7]430 	Proposed instructions 
Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days.
[bookmark: ci_ffbda072-51c5-11f0-86a4-c5c070fd1ae7]440 	Measurement 
Covered work: Give notice before covering work required to be measured.
[bookmark: ci_ffbda073-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_ffbda074-51c5-11f0-86a4-c5c070fd1ae7]470 	Products not incorporated into the Works 
Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to reservation of title inconsistent with passing of property as required by the Conditions of Contract, together with their respective values.
Evidence: When requested, provide evidence of freedom of reservation of title.
Ω End of Section
[bookmark: se_ffe573c0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762753]A33
Quality standards/ control
Standards of products and executions
[bookmark: ci_ffd4d1f1-51c5-11f0-86a4-c5c070fd1ae7]110 	Incomplete documentation 
General: Where and to the extent that products or work are not fully documented, they are to be: 
Standard: Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used.
Suitability: Suitable for the purposes stated or reasonably to be inferred from the project documents.
Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.
[bookmark: ci_ffd4d1f2-51c5-11f0-86a4-c5c070fd1ae7]120 	Workmanship skills 
Operatives: Appropriately skilled and experienced for the type and quality of work.
Registration: With Construction Skills Certification Scheme.
Verification: When requested, operatives must produce evidence of skills/ qualifications.
[bookmark: ci_ffd4d1f3-51c5-11f0-86a4-c5c070fd1ae7]130 	Quality of products 
Generally: New (proposals for recycled products may be considered).
Supply of each product: From the same source or manufacturer.
Whole quantity of each product required to complete the Works: Consistent kind, size, quality and overall appearance.
Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence.
[bookmark: ci_ffd4f900-51c5-11f0-86a4-c5c070fd1ae7]135 	Quality of execution 
Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment.
Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.
Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty or out of tolerance.
Location and fixing of products: Adjust joints open to view so that they are even and regular.
[bookmark: ci_ffd4f901-51c5-11f0-86a4-c5c070fd1ae7]140 	Evidence of Compliance 
Proprietary products: Retain on site evidence that the proprietary product specified has been supplied.
Performance specification: Submit upon request evidence of compliance with performance specifications, including:
Test reports indicating properties tested.
Pass or fail criteria.
Test methods and procedures.
Test results.
Identity of testing agency.
Test dates and times.
Identities of witnesses.
Analysis of results.
[bookmark: ci_ffd4f902-51c5-11f0-86a4-c5c070fd1ae7]150 	Inspections 
Products and executions: Inspection, or other action, of products or executions must not be taken as approval, unless confirmed in writing and including:
Date of inspection.
Part of the work inspected.
Respects or characteristics which are approved.
Extent and purpose of the approval.
Any associated conditions.
[bookmark: ci_ffd4f903-51c5-11f0-86a4-c5c070fd1ae7]160 	Related work 
Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
Appropriately complete.
In accordance with the project documents.
To a suitable standard.
In a suitable condition to receive the new work. 
Preparatory work: Ensure that all necessary preparatory work has been carried out.
[bookmark: ci_ffd4f904-51c5-11f0-86a4-c5c070fd1ae7]170 	Manufacturer’s recommendations/ instructions 
General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender.
Exceptions: Submit details of changes to recommendations or instructions.
Execution: Use ancillary products and accessories supplied or recommended by main product manufacturer.
Products: Comply with limitations, recommendations and requirements of relevant valid certificates.
[bookmark: ci_ffd4f905-51c5-11f0-86a4-c5c070fd1ae7]180 	Water for the works 
Mains supply: Clean and uncontaminated.
Other: Do not use until:
Evidence of suitability is provided.
Tested to BS EN 1008 if instructed.
Samples/ approvals
[bookmark: ci_ffd4f907-51c5-11f0-86a4-c5c070fd1ae7]210 	Samples 
Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either:
To an express approval.
To match a sample expressly approved as a standard for the purpose.
[bookmark: ci_ffd4f908-51c5-11f0-86a4-c5c070fd1ae7]220 	Approval of products 
Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained.
Complying sample: Retain in good, clean condition on site. Remove when no longer required.
[bookmark: ci_ffd4f909-51c5-11f0-86a4-c5c070fd1ae7]230 	Approval of execution 
Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed.
Complying sample: Retain in good, clean condition on site. Remove when no longer required.
Accuracy/ setting out generally
[bookmark: ci_ffd4f90b-51c5-11f0-86a4-c5c070fd1ae7]320 	Setting out 
General: Submit details of methods and equipment to be used in setting out the Works.
Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding.
Inform: When complete and before commencing construction.
[bookmark: ci_ffd4f90c-51c5-11f0-86a4-c5c070fd1ae7]330 	Appearance and fit 
Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either:
Submit proposals; or
Arrange for inspection of appearance of relevant aspects of partially finished work.
General tolerances (maximum): To BS 5606, Tables 1 and 2.
Services generally
[bookmark: ci_ffd52014-51c5-11f0-86a4-c5c070fd1ae7]410 	Services regulations 
New or existing services: Comply with the bye-laws or regulations of the relevant statutory authority.
[bookmark: ci_ffd52015-51c5-11f0-86a4-c5c070fd1ae7]420 	Water regulations/ bye-laws notification 
Requirements: Notify water Statutory Provider of any work carried out to, or which affects, new or existing services. Submit required plans, diagrams and details.
Consent: Allow adequate time to receive Statutory Provider's consent before starting work. Inform the Employer immediately if consent is withheld or is granted subject to significant conditions.
[bookmark: ci_ffd52016-51c5-11f0-86a4-c5c070fd1ae7]430 	Water regulations/ bye-laws contractor’s certificate 
On completion of the work: Submit a certificate (copy where also required to the water Statutory Provider), including: 
Installation: Description of the new installation and/ or the work carried out to an existing installation, including the address.
Statement: Confirmation that the installation complies with the relevant water regulations or bye-laws. 
Inspection: Provide the Contractor's name and address, the name and signature of the individual responsible for checking compliance and the date on which the installation was checked. 
[bookmark: ci_ffd52017-51c5-11f0-86a4-c5c070fd1ae7]435 	Electrical installation certificate 
Submit: When relevant electrical work is completed.
Original certificate: To be lodged in the Building Manual.
[bookmark: ci_ffd52019-51c5-11f0-86a4-c5c070fd1ae7]445 	Service runs 
General: Provide adequate space and support for services, including unobstructed routes and fixings.
Ducts, chases and holes: Form during construction rather than cut in situ.
Coordination with other works: Submit details of locations, types and methods of fixing of services to fabric and identification of runs and fittings.
[bookmark: ci_ffd5201a-51c5-11f0-86a4-c5c070fd1ae7]450 	Mechanical and electrical services 
Final tests and commissioning: Carry out so that services are in full working order at completion of the Works.
Building Regulations notice: Copy to be lodged in the Building Manual.
Supervision/ inspection/ defective work
[bookmark: ci_ffd54720-51c5-11f0-86a4-c5c070fd1ae7]540 	Defects in existing work 
Undocumented defects: When discovered, immediately give notice. Do not proceed with affected related work until response has been received.
Documented remedial work: Do not execute work which may hinder access to defective products or work, or be rendered abortive by the remedial work. 
[bookmark: ci_ffd54723-51c5-11f0-86a4-c5c070fd1ae7]580 	Continuity of thermal insulation 
Record and report: Confirm that work to new, renovated or upgraded thermal elements has been carried out to conform to the specification.
Content: 
Address of premises;
the Contractor's name and address;
the name, qualification and signature of a competent person responsible for checking compliance; and
the date on which the installation was checked. 
Submit: Before completion of the Works.
Copy: To be lodged in the Building Manual.
[bookmark: ci_ffd54726-51c5-11f0-86a4-c5c070fd1ae7]610 	Defective products/ executions 
Proposals: Where any execution or product is, or appears to be, not in accordance with the Contract, immediately submit proposals for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.
Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.
Work at or after completion
[bookmark: ci_ffd54728-51c5-11f0-86a4-c5c070fd1ae7]710 	Work before completion 
General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed.
Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.
[bookmark: ci_ffd54729-51c5-11f0-86a4-c5c070fd1ae7]720 	Security at completion 
General: Leave the Works secure with, where appropriate, all accesses closed and locked.
Keys: Account for and adequately label all keys, and hand over together with an itemized schedule, retaining duplicate schedule signed as a receipt.
[bookmark: ci_ffd5472a-51c5-11f0-86a4-c5c070fd1ae7]730 	Making good defects 
Remedial work: Arrange access with Contract Administrator.
Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.
Ω End of Section


[bookmark: se_00102d40-51c6-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762754]A34
Security/ safety/ protection
Security, health and safety
[bookmark: ci_fff15aa1-51c5-11f0-86a4-c5c070fd1ae7]110 	Pre-construction information 
Location: Integral with the project Preliminaries, including but not restricted to the following sections: 
Description of project: Sections A10 and A11.
Client's consideration and management requirements: Sections A12, A13 and A36.
Environmental restrictions and on-site risks: Section A12, A35 and A34.
Significant design and construction hazards: Section A34.
The health and safety file: Section A37.
[bookmark: ci_fff15aa2-51c5-11f0-86a4-c5c070fd1ae7]120 	Execution hazards 
Common hazards: Not listed. Control by good management and site practice.
Significant hazards: The design of the project includes the following: 
Hazard: Refer to PCI 
Precautions assumed: Refer to PCI
Specification reference: Refer to PCI
[bookmark: ci_fff15aa4-51c5-11f0-86a4-c5c070fd1ae7]140 	Construction phase health and safety plan 
Submission: Present to the employer/ client no later than 2 Weeks before Commencement .
Confirmation: Do not start construction work until written confirmation is received that the construction phase health and safety plan includes the procedures and arrangements required by the CDM Regulations.
Content: Develop the plan from and draw on the outline construction phase health and safety plan, clause A30/570, and the pre-tender health and safety plan/ pre-construction information.
[bookmark: ci_fff15aa5-51c5-11f0-86a4-c5c070fd1ae7]150 	Security 
Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft.
Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property.
Special requirements:  
[bookmark: ci_fff15aa6-51c5-11f0-86a4-c5c070fd1ae7]160 	Stability 
Responsibility: Maintain the stability and structural integrity of the works and adjacent structures during the Contract.
Design loads: Obtain details, support as necessary and prevent overloading.
[bookmark: ci_fff15aa7-51c5-11f0-86a4-c5c070fd1ae7]Protect against the following
[bookmark: ci_fff15aaf-51c5-11f0-86a4-c5c070fd1ae7]340 	Pollution 
Prevention: Protect the site, the works and the general environment (including the atmosphere, land, streams and waterways) against pollution.
Contamination: If pollution occurs, report immediately, including to the appropriate authorities, and provide relevant information.
[bookmark: ci_fff15ab0-51c5-11f0-86a4-c5c070fd1ae7]350 	Pesticides 
Use: Not permitted.
[bookmark: ci_fff181b1-51c5-11f0-86a4-c5c070fd1ae7]360 	Nuisance 
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads.
[bookmark: ci_fff181b2-51c5-11f0-86a4-c5c070fd1ae7]370 	Asbestos containing materials 
Duty: Report immediately any suspected materials discovered during execution of the works. Do not disturb, and agree methods for safe removal or encapsulation.
[bookmark: ci_fff181b3-51c5-11f0-86a4-c5c070fd1ae7]371 	Dangerous or hazardous substances 
Duty: Report immediately suspected materials discovered during execution of the works. Do not disturb and agree methods for safe removal or remediation.
[bookmark: ci_fff181b5-51c5-11f0-86a4-c5c070fd1ae7]380 	Fire prevention 
Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
Standard: Comply with Fire prevention on construction sites. The joint code of practice on the protection from fire of construction sites and buildings undergoing renovation, published by the Fire Protection Association (the 'Joint Fire Code').
[bookmark: ci_fff1a8c0-51c5-11f0-86a4-c5c070fd1ae7]390 	Smoking on-site 
Smoking on-site: Not permitted.
[bookmark: ci_fff1a8c1-51c5-11f0-86a4-c5c070fd1ae7]400 	Burning on-site 
Burning on-site: Not permitted.
[bookmark: ci_fff1a8c3-51c5-11f0-86a4-c5c070fd1ae7]410 	Moisture 
Wetness or dampness: Prevent, where this may cause damage to the Works.
Drying out: Control humidity and the application of heat to prevent:
Blistering and failure of adhesion.
Damage due to trapped moisture.
Excessive movement.
[bookmark: ci_fff1a8c4-51c5-11f0-86a4-c5c070fd1ae7]420 	Infected timber/ Contaminated materials 
Removal: Where instructed to remove material affected by fungal/ insect attack from the building, minimize the risk of infecting other parts of the building.
Testing: Carry out and keep records of appropriate tests to demonstrate that hazards presented by concentrations of airborne particles, toxins and other microorganisms are within acceptable levels.
[bookmark: ci_fff1a8c5-51c5-11f0-86a4-c5c070fd1ae7]430 	Waste 
Waste: Includes rubbish, debris, spoil, containers and packaging, and surplus material requiring disposal.
Requirement: Minimize production and prevent accumulation of waste. Keep the site and works clean and tidy. Clean out voids and cavities in the construction before closing.
Disposal: Collect and store in suitable containers. Remove from site and dispose of in a safe and competent manner, as approved and directed by the waste regulation authority.
Recyclable material: Sort and dispose of at a materials recycling facility approved by the waste regulation authority.
Documentation: Retain on-site.
[bookmark: ci_fff1a8c8-51c5-11f0-86a4-c5c070fd1ae7]470 	Invasive species 
General: Prevent the introduction or spread of species (e.g. plants or animals) that may adversely affect the site and/ or the Works economically, environmentally or ecologically.
Special precautions:  
Duty: Report immediately any suspected invasive species discovered during execution of the Works. Do not disturb and agree methods for safe eradication or removal.
Protect the following
[bookmark: ci_fff1a8ca-51c5-11f0-86a4-c5c070fd1ae7]510 	Existing services 
Confirmation: Notify service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations.
Identification: Before starting work, check and mark positions of utilities/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
Work adjacent to services: Comply with service authority's or statutory undertaker's recommendations. Adequately protect, and prevent damage to services. Do not interfere with their operation without consent of service authorities, statutory undertakers or other owners.
Identifying services   
Below ground: Use signboards, giving type and depth.
Overhead: Use headroom markers.
Damage to services: If any results from execution of the Works: 
Action: Immediately give notice and notify appropriate service authority/ statutory undertaker.
Repair: Make arrangements for making good without delay to the satisfaction of service authority, statutory undertaker or other owner as appropriate.
Liability: Measures taken to deal with an emergency will not affect the extent of the Contractor's liability.
Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations.
[bookmark: ci_fff1a8cb-51c5-11f0-86a4-c5c070fd1ae7]520 	Roads and footpaths 
Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris.
Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, local authority or other owner.
[bookmark: ci_fff1a8cc-51c5-11f0-86a4-c5c070fd1ae7]530 	Existing topsoil/ subsoil 
Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of materials and which will require reinstatement prior to completion of the Works.
Protection: Before starting work submit proposals for protective measures.
[bookmark: ci_fff1a8cd-51c5-11f0-86a4-c5c070fd1ae7]540 	Retained trees/ shrubs/ grassed areas 
Protection: Preserve and prevent damage, except those not required.
Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable chance of survival in their original shape, as a consequence of the Contractor's negligence, must be replaced with those of a similar type and age at the Contractor's expense.
[bookmark: ci_fff1a8ce-51c5-11f0-86a4-c5c070fd1ae7]550 	Retained trees 
Protected area: Unless agreed otherwise, do not dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or place temporary accommodation within the root protection area.
Roots: Do not sever if exceeding 25 mm in diameter. If unintentionally severed, give notice and seek advice.
Ground levels: Do not change within the root protection area. 
[bookmark: ci_fff1a8cf-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_fff1a8d0-51c5-11f0-86a4-c5c070fd1ae7]560 	Existing features 
Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works.
Special requirements:  
[bookmark: ci_fff1a8d1-51c5-11f0-86a4-c5c070fd1ae7]570 	Existing work 
Protection: Prevent damage to existing work, structures or other property during the course of the work.
Removal: Minimum amount necessary.
Replacement work: To match existing.
[bookmark: ci_fff1cfd0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_fff1cfd1-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_fff1cfd3-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_fff1cfd4-51c5-11f0-86a4-c5c070fd1ae7][bookmark: ci_fff1cfd6-51c5-11f0-86a4-c5c070fd1ae7]625 	Adjoining property restrictions 
Precautions: Prevent trespass of workpeople and take precautions to prevent damage to adjoining property. Pay charges. Remove temporary protection and make good on completion or when directed.
Damage: Bear cost of repairing damage arising from execution of the Works.
[bookmark: ci_fff1cfd7-51c5-11f0-86a4-c5c070fd1ae7]630 	Existing structures 
Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
Supports: During execution of the Works: 
Standard: In accordance with BS 5975 and BS EN 12812.
Requirements: 
Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, which may be endangered or affected by the Works.
Do not remove until new work is strong enough to support existing structure.
Prevent overstressing of completed work when removing supports.
Adjacent structures: Monitor and immediately report excessive movement.
[bookmark: ci_fff1cfd8-51c5-11f0-86a4-c5c070fd1ae7]640 	Materials for recycling/ reuse 
Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed.
Ω End of Section


[bookmark: se_fed1e0e0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762755]A35
Specific limitations on method/ sequence/ timing
Clauses- No Admendments
[bookmark: ci_fecc62a0-51c5-11f0-86a4-c5c070fd1ae7]Ω End of Section


[bookmark: se_00419d80-51c6-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762756]A36
Facilities/ temporary work/ services
Generally- No Admendments
[bookmark: ci_003a7191-51c6-11f0-86a4-c5c070fd1ae7]
[bookmark: ci_003a7193-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a7194-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a7195-51c6-11f0-86a4-c5c070fd1ae7]230 	Temporary accommodation 
Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to starting on site.
Details to be included: Type of accommodation and storage, its siting and the programme for site installation and removal.
[bookmark: ci_003a98a0-51c6-11f0-86a4-c5c070fd1ae7]Temporary works
[bookmark: ci_003a98a3-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a98a4-51c6-11f0-86a4-c5c070fd1ae7]330 	Temporary protection to existing trees/vegetation 
Protective barriers and any other relevant physical protection measures: To BS 5837.
Design details of the proposed physical means of protection:  
Areas of structural landscaping to be protected from construction operations:  
Integrity of protection: Maintain for the duration of the Works. Remove on completion of the Works and make good disturbed area.
[bookmark: ci_003a98a5-51c6-11f0-86a4-c5c070fd1ae7]340 	Name boards/ advertisements 
Name boards/ advertisements: Not permitted.
Services and facilities
[bookmark: ci_003a98a8-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a98a9-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a98ab-51c6-11f0-86a4-c5c070fd1ae7][bookmark: ci_003a98ac-51c6-11f0-86a4-c5c070fd1ae7]440 	Telephones 
Direct communication: As soon as practicable after the start on site, provide the Contractor's person in charge with a mobile telephone.
Ω End of Section


[bookmark: se_00465870-51c6-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762757]A37
Operation/ maintenance of the finished works
Generally
[bookmark: ci_0044d1d1-51c6-11f0-86a4-c5c070fd1ae7]110 	The Building Manual 
Responsibility: The Contractor. 
The Employer.
Format: Electronic Digital
Number of copies: 1
Delivery to: CA by (date) Practical Completion.
[bookmark: ci_0044d1d2-51c6-11f0-86a4-c5c070fd1ae7]115 	The Health and Safety File 
Responsibility: The Contractor
Content: COSH, RAMS 
Format: Electronic Digital
Delivery to: CA By (date): Practical Completion .
[bookmark: ci_0044d1d4-51c6-11f0-86a4-c5c070fd1ae7]Ω End of Section
[bookmark: se_fedbf300-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762758]A40
Contractor's general cost items: management and staff
Clauses
[bookmark: ci_fed95af0-51c5-11f0-86a4-c5c070fd1ae7]110 	Management and staff 
Cost-significant items:
Site Supervisor
Office overheads
Project manager

Ω End of Section


[bookmark: se_fedf7570-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762759]A41
Contractor's general cost items: site accommodation
Clauses
[bookmark: ci_fede8b10-51c5-11f0-86a4-c5c070fd1ae7]110 	Site accommodation 
Details: Site accommodation required or made/ not made available by the Employer: See section A36.
Cost significant items:  
Compliant Welfare Facilities

Ω End of Section
[bookmark: se_fee25ba0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762760]A42
Contractor's general cost items: services and facilities
Clauses
[bookmark: ci_fee17140-51c5-11f0-86a4-c5c070fd1ae7]110 	Services and facilities 
Details: Services or facilities required or made/ not made available by the Employer: See section A36.
Cost significant items
Water?
Power?
Toilets?
Ω End of Section
[bookmark: se_fefa2960-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762761]A43
Contractor's general cost items: mechanical plant
Clauses - No Amendments
Ω End of Section
[bookmark: se_ff091d80-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762762]A44
Contractor's general cost items: temporary works
Clauses - No AmendmentsΩ End of Section


[bookmark: se_ff148f30-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762763]A50
Work/ products by/ on behalf of the employer
Clauses - No AmendmentsΩ End of Section
[bookmark: se_ff2298f0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762764]A53
Work by statutory authorities/ undertakers
Clauses - No Amendments
Ω End of Section
[bookmark: se_ff3361d0-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762765]A54
Provisional work/ items
Clauses - No Amendments
Ω End of Section
[bookmark: se_ff3dc210-51c5-11f0-86a4-c5c070fd1ae7][bookmark: _Toc201762766]A55
Dayworks
Clauses - No Amendments
Ω End of Section
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