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Contract Data  

   

PART ONE – DATA PROVIDED BY THE CLIENT  

  Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract.  

1 General  

   The conditions of contract are the core clauses and the clauses for the following main  
Option, the Option for resolving and avoiding disputes and secondary Options of the  
NEC4 Engineering and Construction Contract June 2017 (with amendments January  
2023)  

Main Option  

  

Secondary  
Options  

  

The works are  

  

 The Client is  East Lindsey District Council  

  

Address for communications  The Hub, Mareham Road, Horncastle, LN9 
6PH  

  

  

Address for electronic    

The Project Manager is  

 Name    

  

Address for communications  The Hub, Mareham Road, Horncastle, 
LN9 6PH  

  

 Address for electronic communications    

 The Supervisor is    

  

Name  

  

Address for communications  

  

Address for electronic communications  

  The Scope is in  

  

F  Option for resolving and avoiding 
disputes  

W2  

X2, X5, X7, X8, X11, X16, X17, X18, X20, Y(UK)2, Y(UK)3   

As stated within the “Contractor’s Terms of Engagement for 
Services – Warm Homes” document.  

  

The Hub, Mareham Road, Horncastle, LN9 6PH  

  

Contractor’s Terms of Engagement for Services 
– Warm Homes” document.  
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The Site Information is in  

  

 The boundaries of the site are  Properties contained within the districts  
of South Holland District, East Lindsey 
District and Boston Borough Councils  

  

 The language of the contract is  English  

  

  The law of the contract is the law of  Subject to the exclusive jurisdiction of the 
courts of England  

  

  The period for reply is except that  

  

  The period for reply for  

  

                            The period for reply for  

The following matters will be included in the Early Warning Register  

1 Risk of not completing the agreed number of properties as per Key Performance 
Indicators  

2. Material supply shortages  

3 Grant funding release (Warm Homes) 4 Cost limitations  

  

Early warning meetings are to be held at intervals no longer than  

  

2 The Contractor’s main responsibilities  

  

If the Client has identified 
work which is set to meet 
a stated condition by a key 
date  

The key dates and conditions to be met are  

condition to be met  

  

key date  
(1)  

  

(2)  

   

(3)  

        

Contractor’s Terms of Engagement for Services 
– Warm Homes” document.  

10 Working  
Days  

Fortnightly  
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If Option C, D, E or F is  The Contractor prepares forecasts of the total  
used  Defined Cost for the whole of the works at intervals  

no longer than  

    
3 Time  

  

The starting date is  

The access dates are    

   part of the Site       date 

(1)  

        

 
  

The Contractor submits revised programmes at intervals 
no longer than  

  

If the Client has decided  The completion date for the whole of the works is the 
completion date for  

the whole of the works      

Taking over the works 
before the Completion Date  

The Client is/is not willing to take over the works   before 
the Completion Date (Delete as applicable)  

    

If no programme is  The period after the Contract Date within which the  
identified in part two of  Contractor is to submit a first programme for  
the Contract Data  acceptance is  

    

4 Quality management  

  

The period after the Contract Date within which the Contractor is to submit 
a quality policy statement and quality plan is  

  

The period between Completion of the whole of the works and the defects 
date is  

  

The defect correction period is except that  

  

  

  

Warm Homes     

2 Weeks  

  

  

2 Weeks  

N/A (lodgment certifies 
completion)  

8 Weeks  

(2)         

        

(3)           
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The defect correction period for  

  

The defect correction period for  

  

5 Payment  

  

   The currency of the contract is  
the  

  

   The assessment interval is  

  

  The interest rate % per annum (not less than 2) above the is   

 bank  

  

If the period in which  The period within which payments are made is 
payments are made is not three weeks and Y(UK)2 is  

not used      

If Option C or D is used  The Contractor’s share percentages and the share ranges are  

share range  Contractor’s share percentage 
less than % from % from % greater than % 

  %  

 If Option C, D,    The exchange rates are those published in  
E or F is used       

   on   (date)    

  

6 Compensation events  

  

  The place where weather is to be recorded is  

      

    The weather measurements to be recorded for each calendar month are   the 

cumulative rainfall (mm)  

the number of days with rainfall more than 5 mm  

the number of days with minimum air temperature less than 0 degrees Celsius  

  the number of days with snow lying at hours GMT  

Health, Safety or Environmental   1 Day  

Defects that interfere with the use 
of the property  

 3 Days  

Pounds Sterling (GBP)  

the fourth working day of each calendar month. If the fourth day 
is a Saturday, Sunday, public or bank holiday in England, the 
assessment date is the first working day following the Saturday, 
Sunday, public or bank holiday.  

3  

Basic  rate of the  Bank Of England  

  

    

%   

%   

%   

  

  % 
to%  

    

      

  to    

  

  

Horncastle  
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       and these measurements:    
  

  

  The weather measurements are supplied by  

The weather data are the records of past weather measurements for each 
calendar month  

  which were recorded at  

  
  and which are available from  

Where no recorded data 
are available  

Assumed values for the ten-year weather return weather data for each 
weather measurement for each calendar month are  
  

   

If Option A or B is 
used  

The value engineering percentage is 50%, unless another percentage is 
stated here, in which case it is  

    

If Option B or D is  The method of measurement is used  
   

If there are additional 
compensation events 

These are additional 
compensation events  

    

  

  

8 Liabilities and insurance  
   

The Meteorological Office, FitzRoy 

Road, Exeter Devon, EX1 3PB.  

Horncastle  

The Meteorological Office, FitzRoy 

Road, Exeter Devon, EX1 3PB.  

   %  
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If there are additional  
Client’s liabilities  

These are additional Client’s liabilities   

  
  (1)  

        

  (2)  

        

  (3)  

      

    The minimum amount of cover for insurance against loss of or damage to  
property (except the works, Plant and Materials and Equipment) and 
liability for bodily injury to or death of a person (not an employee of the 
Contractor) arising from or in connection with the Contractor Providing 
the Works for any one event is  

      £10,000,000 (ten million pounds sterling)  

        

    The minimum amount of cover for insurance against death of or bodily  
injury to employees of the Contractor arising out of and in the course of their 
employment in connection with the contract for any one event is  

      £10,000,000 (ten million pounds sterling)  

If the Client is to provide 
Plant and Materials  

  The insurance against loss of or damage to the works, Plant and Materials 
is to include cover for Plant and Materials provided by the Client for an 
amount of  

  

   

If the Client is to provide 
any of the insurances 
stated in the Insurance 
Table   

The Client provides these insurances from the Insurance
Table  

    
  Insurance against  

        

  Minimum amount of cover is  

        

  The deductibles are  

      

  Insurance against  
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  Minimum amount of cover is  

        

  The deductibles are  

        

  Insurance against  

        

  Minimum amount of cover is  

      

  The deductibles are  

  

  

      

If additional insurances are 
to be provided   

The Client provides these additional insurances  

    

  Insurance against  Professional indemnity insurance.  

        

  Minimum amount of cover is  £5m  

        

  The deductibles are  

      

  Insurance against  

        

  Minimum amount of cover is  

        

  The deductibles are  

        

  Insurance against  

        

  Minimum amount of cover is  

 
      

  The deductibles are  

  

  The Contractor provides these additional insurances  

    

  Insurance against  

        

  Minimum amount of cover is  

        

  The deductibles are  

      

  Insurance against  
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  Minimum amount of cover is  

        

  The deductibles are  

        

  Insurance against  

        

  Minimum amount of cover is  

      

  The deductibles are  

Resolving and avoiding disputes  

  

  The tribunal is  

        

If the tribunal is  The arbitration procedure is arbitration  

        

  The place where arbitration is to  
be held is  

        

  The person or organisation who will choose an arbitrator if the Parties cannot agree  
a choice or if the arbitration procedure does not state who selects an arbitrator is  

  RICS  

  

If Option W1 or W2 is  The Senior Representatives of the    
used  Client are  

 Name (1)  .   

Climate Change and Environment 
Manager  

  

 Address for communications  The Hub, Mareham Road, Horncastle,  
LN9 6PH  

  

Address for electronic    

  

 Name (2)    

Project Manager  

  

 Address for communications  The Hub, Mareham Road, Horncastle,  
LN9 6PH  

  

 Address for electronic communications    

  

 The Adjudicator is    

 Name  The Royal Institution of Chartered  
Surveyors  

  

  

  

  

  

  

English Court  

W2  

Horncastle  



Docusign Envelope ID: 8AB28D44-2005-4113-AADA-58CD684CFA25 

 Address for communications  55 Colmore Row, Birmingham, B3  
2AA  

  

 Address for electronic communications  contactrics@rics.org  

        

  The Adjudicator nominating body is  The Royal Institution of Chartered  
Surveyors  

        
If Option W3 is used  The number of members of the Dispute Avoidance Board is one/three (delete as 

applicable)  

  The Client’s nomination for the Dispute Avoidance Board is  

Name  

    

Address for communications  

  

Address for electronic communications  

  

The Dispute Avoidance Board visit the Site at intervals no longer than mo nths  

  

The Dispute Avoidance Board nominating body is   
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on (date)  

  

X5: Sectional Completion  

  

If Option X5 is used  The completion date for each section of the works is    

 section  description  completion date  

  (1) 
     

        

  (2) 
     

        

  (3)      

        

        

  (4)      
          

X6: Bonus for early Completion  

  

If Option X6 is  The bonus for the whole of the works is per used without day 
Option X5     
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If Option X6 is used with 
Option X5  

The bonus for each section of the works is    

  section  description  amount per day 

  (1)      

        

  (2)      

        

  (3)      

        

        

  (4)      
          

  The bonus for the remainder of the works is  

  

X7: Delay damages  

  

If Option X7 is Delay damages for Completion of the whole of the works are per used without 
day  

Option X5     

If Option X7 is used with 
Option X5  

Delay damages for each section of the works are    

  section  description  amount per day 

  (1)      

        

  (2)      

        

  (3)      
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  (4)      
          

  The delay damages for the remainder of the  
works are  

  

X8: Undertakings to the Client or Others  
   

If Option X8 is used  

  

provided to  

the undertakings to Others are  

 Not required see Y(UK)3      

  
  

The Subcontractor undertaking to Others are  

  

works provided to  

  
Works in relation to Warm Homes and 
provided to Council Partners.  

Subject to base undertaking and 
additional sites driven by KPI 
performance.  

   

  

The Subcontractor undertaking to the Client are  

  

works  

  

 In relation to Warm Homes as    
stipulated within the “Contractor’s Terms 
of Engagement for Services – Warm 
Homes” document.  

Subject to base undertaking and 
additional sites driven by KPI 
performance.  
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X10: Information modelling  

  

If Option X10 is used  

  
If no information 
execution plan is 
identified in part two of 
the Contract Data  

The period after the Contract Date within which the Contractor is to 
submit a first Information Execution Plan for acceptance is   

  

  

  The minimum amount of insurance cover for claims made against the Contractor  
arising out of its failure to use the skill and care normally used by professionals 
providing information similar to the Project Information is, in respect of each claim  

  

  

  The period following Completion of the whole of the works or earlier termination for  
which the Contractor maintains insurance for claims made against it arising out of its 
failure to use the skill and care is  

  

  

X12: Multiparty collaboration (not used with Option X20)  

  

If Option X12 is used  The Promoter is  
  

  

  The Schedule of Partners is in  
  

  

  The Promoter’s objective is  
  

  

  The Partnering Information is in  
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If Option X16 is used  The retention free amount 
is  

  

   The retention %  
percentage is  

  

Retention bond The Contractor may/may not give the Client a retention bond. (Delete as applicable)  

  

  

X17: Low performance damages  

  

If Option X17 is used The amounts for low performance damages are referred to in the KPI’s document (Appendix A 
KPIsLeadVolume)  

  

 amount  performance level  

  
Between 0 and 100%  
of the cost  

  for  - Minor non-compliance (no impact on 
DESNZ funding): 0%   

- Moderate non-compliance (delays or 
conditions imposed by DESNZ): 25–75%   

- Severe non-compliance (DESNZ 
refuses to fund the project): 100%  

  
    for    

  
    for    

  
    for    

  
X18: Limitation of liability  

  

  

If Option X18 is used The Contractor’s liability to the Client for indirect or consequential 
loss is limited to  

  

   For any one event, the Contractor’s liability to the  
Client for loss of or damage to the Client’s property is 
limited to  

  

   The Contractor’s liability for Defects due to its design  
which are not listed on the Defects Certificate is limited to  

  

  

5  

£1,000,000  

 £5,000,000  

£2,000,000  
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   The Contractor’s total liability to the Client for all  
matters arising under or in connection with the contract, 
other than excluded matters, is limited to  

  

The end of liability  years after the Completion of the whole of the  
date is  works  

  

  

X20: Key Performance Indicators (not used with Option X12)  

  

If Option X20 is used The incentive schedule for Key Performance Indicators is in  

  

    
A report of performance against each Key Performance  
Indicator is provided at intervals of month  

  

  

X22: Early Contractor involvement (only used with Options C and E)  
       

If Option X22 is used    The Budget is     

  item  description    amount 

  

(1)  

  

(2)  

  

  
(3)  

  

(4)  

  

Total  

  

The Contractor prepares forecasts of the total Defined   Cost of the work to be done in 
Stage One at intervals no longer than  

  

  
The Contractor prepares forecasts of the total Project  
Cost at intervals no longer than  

£10,000,000  

12  

Refer to KPI’s   
(Appendix A 
KPIsLeadVolume)  

1  
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If there are additional 
events which could 
change the Budget 
  

These are additional events which could change the Budget

(1)  

  

(2)  

  

(3)  

  

The budget % of the saving incentive is  

  
  

X29: Climate change  

  

If Option X29 is used  

If no climate change plan is identified in part two of 
the Contract Data The performance table is in  

  

The period after the Contract Date 
within which the Contractor is to  
submit a first climate 
change plan  for 
acceptance is  

Y(UK)1: Project Bank Account  

  

If Option Y(UK)1 is used  The Contractor is/is not to pay any charges made and to be paid any interest paid by 
the project bank (Delete as applicable)  
The account holder is the Contractor/the Parties (Delete as applicable)  

  

  

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996  

  

  

  

 If Option Y(UK)2 is  The period for payment is days after the date on which payment  
used and the final becomes due date for payment is     not fourteen 
days  
after the date on which 
payment becomes 
due  

  

  

  

  

  

  

14  




























