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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/000733-2021 

Tender

Construction of a New Workshed and External Canopy
at Liskeard Cattle Market, Fairpark Rd, Liskeard, PL14
4BA

Cornwall Council

F02: Contract notice

Notice identifier: 2021/S 000-000733

Procurement identifier (OCID): ocds-h6vhtk-028a31  

Published 14 January 2021, 9:22am

Section I: Contracting authority

I.1) Name and addresses

Cornwall Council

County Hall, Treyew Road

Truro

TR1 3AY

Contact

Mr James Howarth

Email

james.howarth@cornwall.gov.uk

Country

https://www.find-tender.service.gov.uk/Notice/000733-2021
https://www.find-tender.service.gov.uk/Notice/000733-2021
mailto:james.howarth@cornwall.gov.uk
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United Kingdom

NUTS code

UKK3 - Cornwall and Isles of Scilly

Internet address(es)

Main address

http://www.cornwall.gov.uk

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of
charge, at

https://procontract.due-
north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

https://procontract.due-
north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

http://www.cornwall.gov.uk
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=7678c454-fe50-eb11-8106-005056b64545
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Construction of a New Workshed and External Canopy at Liskeard Cattle Market, Fairpark
Rd, Liskeard, PL14 4BA

Reference number

DN517271

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

Cornwall Council seek to appoint a suitably and demonstrably experienced Principal
Contractor, appointed using NEC 3 Engineering & Construction Contract 2013 Edition
(Option A) with secondary options and z clauses as included with the procurement
documents, to undertake the works to construct a new workshed and external canopy with
utility point at Liskeard Cattle Market, Fairpark Rd, Liskeard, Cornwall, PL14 4BA. The
procurement will be on a Design and Build basis from the end of RIBA Stage 3; Site visits are
available on request between the 27th and 29th January 2021 inclusive. The site is owned by
Cornwall Council and sits within a conservation area. To assist with funding drawdown, the
site has been broken down in to numerous sections / phases. The project will comprise the
construction of 1no. three-storey BREEAM Excellent workshed, including solar PVs, with a
total GIA of circa 1,328m2. As part of the works the contractor will provide all required
external and landscaping works, including planting, alterations to boundaries, provision of
parking, and provision of infrastructure to the buildings. The construction of an external
plant room, a cycle store, and a bin store to serve the development concludes the generic
scope of construction work. As part of the RIBA Stage 4 design, or as part of construction if
the conditional permission permits, the contractor must provide the design information and
documentation required to discharge the planning conditions for which they are responsible
on this project. The contractor will be responsible for the acquisition of all RIBA Stage 4, 5,
and 6 BREEAM Credits targeted and for integration of the Cross Cutting Themes of
Sustainable Development and Equality and Diversity in the design and delivery of the project.
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The Ministry of Housing, Communities and Local Government (MHCLG) as Managing
Authority for the European Regional Development Fund (ERDF) programme has completed
the technical appraisal of the full application and approved in principle the award of ERDF
grant. The pre-offer ERDF conditions have been cleared and at the time of writing the Council
is awaiting receipt of the funding agreement. Any update to this position will be shared with
all tenderers by way of a tender clarification. The works are also part funded by the Local
Growth Fund. The Council anticipates the Contract Award to take place during April 2021,
with completion and occupation of the new facilities during September 2022.

Project Reference DN517271

II.1.5) Estimated total value

Value excluding VAT: £4,570,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

UKK3 - Cornwall and Isles of Scilly

II.2.4) Description of the procurement

Cornwall Council are seeking a suitably and demonstrably experienced Principal Contractor
to undertake the works to construct the a new workshed and external canopy with utility
point at Liskeard Cattle Market, Fairpark Rd, Liskeard, Cornwall, PL14 4BA. The form of
construction contract will be an NEC 3 Engineering & Construction Contract 2013 Edition
(Option A) with secondary options and z clauses as included with the procurement
documents, and appointment will be on a design and build basis from the end of RIBA Stage
3. Works are currently in progress under a separate contract to demolish and clear the site in
readiness for the construction of the new workshed and canopy. The site is within the
ownership of Cornwall Council and sits within a conservation zone. The site benefits from
conditional planning permission for the workshed and canopy, and work has commenced to
discharge a number of the associated conditions. Site visits are available on request between
the 27th and 29th January 2021 inclusive.

The project is part-funded by the European Regional Development Fund (ERDF) and Local
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Growth Funding and the contractor will be required to comply with all relevant EU
Regulations and specifically the Branding and Publicity Guidelines required of an ERDF
funded project and integration of the Cross Cutting Themes of Sustainable Development and
Equality and Diversity in the design and delivery of the project. To assist with funding
drawdown, the pricing documents for the project have been broken down in to sections /
phases – the contractor is expected to maintain this structure, using the phasing plan
provided in the works information. The Ministry of Housing, Communities and Local
Government (MHCLG) as Managing Authority for the European Regional Development Fund
(ERDF) programme has completed the technical appraisal of the full application and
approved in principle the award of ERDF grant. The pre-offer ERDF conditions have been
cleared and at the time of writing the Council is awaiting receipt of the funding agreement.
Any update to this position will be shared with all tenderers by way of a tender clarification.

The project will comprise the construction of 1no. three-storey BREEAM Excellent workshed,
including solar PVs, with a total GIA of circa 1,328m2. The building will be of a steel frame
construction with a combination of strip, raft, and pad foundations. Works will include
foundations, building envelope, internal partitions and fitting out, and MEP. As part of the
works the contractor will provide all required external and landscaping works, including
planting, alterations to boundaries, provision of parking, and provision of infrastructure to
the buildings. The construction of an external plant room, a cycle store, and a bin store to
serve the development concludes the generic scope of construction work. As part of the
RIBA Stage 4 design, or as part of construction if the conditional permission permits, the
contractor must provide the design information and documentation required to discharge
the planning conditions for which they are responsible on this project.

The contractor will be responsible for obtaining each of the BREEAM credits targeted during
RIBA Stages 4, 5, and 6 and will also be responsible for discharging each of the outstanding
planning conditions listed within the works information. The Council anticipates the Contract
Award to take place during April 2021, with completion and occupation of the new facilities
during September 2022.

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement
documents

II.2.6) Estimated value

Value excluding VAT: £4,570,000

II.2.7) Duration of the contract, framework agreement or dynamic purchasing
system

Start date
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11 May 2021

End date

13 September 2022

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: Yes

Identification of the project

European Regional Development Fund

II.2.14) Additional information

Any additional information requests or tender clarification queries must ONLY be raised
using the Due North/Proactis E-Procurement Portal, accessible via 
www.supplyingthesouthwest.org.uk using the Messaging system for Project Reference
DN517271. That is also where interested Contractors will also be able to access more
detailed information and download all of the associated Specification and Tender submission
information etc.

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

https://www.supplyingthesouthwest.org.uk
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Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

16 February 2021

Local time

12:00pm

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.7) Conditions for opening of tenders

Date

17 February 2021

Local time

9:00am

Place

Via Due North / Proactis electronic procurement portal

Information about authorised persons and opening procedure

James Howarth as authorised procurer for this project has the authority to break the
electronic seal after the submission deadline for all electronic bids received
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Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

Cornwall Council Monitoring Officer

New County Hall, Treyew Road

Truro

TR1 3AY

Country

United Kingdom

VI.4.2) Body responsible for mediation procedures

Cornwall Council

New County Hall, Treyew Road

Truro

TR1 3RY

Country

United Kingdom
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