This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/001037-2021

Contract

Asbestos Works Framework Lot 2

University Of Edinburgh

F20: Modification notice

Notice identifier: 2021/S 000-001037

Procurement identifier (OCID): ocds-h6vhtk-028b63

Published 19 January 2021, 10:16am

Section I: Contracting authority/entity

I.1) Name and addresses

University Of Edinburgh

Charles Stewart House, 9-16 Chambers Street

Edinburgh

EH11HT

Email

maria.dick@ed.ac.uk

Telephone

+44 1316502508

Country

United Kingdom

NUTS code

UKM75 - Edinburgh, City of

Internet address(es)

Main address

http://www.ed.ac.uk/schools-departments/procurement/supplying

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00107

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Asbestos Works Framework Lot 2

Reference number

EC0600

II.1.2) Main CPV code

• 45262660 - Asbestos-removal work

II.1.3) Type of contract

Works

II.2) Description

II.2.1) Title

Lot 2 - Contracts of the value of GBP 60k - GBP1m

Lot No

2

II.2.2) Additional CPV code(s)

• 45262660 - Asbestos-removal work

II.2.3) Place of performance

NUTS codes

• UKM75 - Edinburgh, City of

Main site or place of performance

Edinburgh

II.2.4) Description of the procurement at the time of conclusion of the contract:

Due to the current coronavirus COVID-19 pandemic, we are calling on SPPN 4/2020, clause 20 and Annex C:

Modification of OJEU value contracts and Regulation 72 (1) (c) Unforeseen Circumstances to extend this agreement a further 6 months.

This extension is required to relieve pressure on the supply chain at this time whilst resources are limited whilst ensuring continuity of supply and in recognition of the fact that due to the covid-19 circumstances staff are currently diverted to the management of business critical areas affected by covid-19.

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

6

In the case of framework agreements, provide justification for any duration exceeding 4 years

Due to the current coronavirus COVID19 pandemic, we are calling on SPPN 4/2020, clause 20 and Annex C: Modification of OJEU value contracts and Regulation 72(1)(c) Unforeseen Circumstances to extend this framework.

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2013/S 222-386882

Section V. Award of contract/concession

Contract No

EC0600

Lot No

2

Title

Lot 2 - Contracts of the value of GBP 60k - GBP1m

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

7 September 2020

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: Yes

V.2.3) Name and address of the contractor/concessionaire

Chamic Industrial Services Limited

27 Bankhead Drive

Edinburgh

EH11 4DN

Country

United Kingdom

NUTS code

• UK - UNITED KINGDOM

The contractor/concessionaire is an SME Yes V.2.3) Name and address of the contractor/concessionaire **Northern Asbestos Services** 14 Perimeter Road Elgin IV30 6AF Country **United Kingdom NUTS** code • UK - UNITED KINGDOM The contractor/concessionaire is an SME Yes V.2.3) Name and address of the contractor/concessionaire Reactive Integrated Services Ltd 6 Willesborough Industrial Estate, Kennington Road Ashford **TN24 0TD** Country **United Kingdom** NUTS code • UK - UNITED KINGDOM

The contractor/concessionaire is an SME Yes V.2.3) Name and address of the contractor/concessionaire **Reigart Contracts** Reigart House, 16 Hornock Road Coatbridge ML5 2QJ Country **United Kingdom NUTS** code • UK - UNITED KINGDOM The contractor/concessionaire is an SME Yes V.2.3) Name and address of the contractor/concessionaire **Rhodar Limited** Unit 2a, Block 16, Clydesmill Road, Cambuslang Investment Park Glasgow G328RE Country **United Kingdom** NUTS code

• UK - UNITED KINGDOM

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract; excluding VAT)

Total value of the procurement: £350,000

Section VI. Complementary information

VI.3) Additional information

Extension 01.12.20 to 31.05.21

(SC Ref:641462)

VI.4) Procedures for review

VI.4.1) Review body

Edinburgh Sheriff Court

Sheriff Court House, 27 Chambers Street,

Edinburgh,

EH11LB

Country

United Kingdom

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

45262660 - Asbestos-removal work

VII.1.3) Place of performance

NUTS code

UK - UNITED KINGDOM

Main site or place of performance

Edinburgh

VII.1.4) Description of the procurement:

Due to the current coronavirus COVID19 pandemic, we are calling on SPPN 4/2020, clause 20 and Annex C: Modification of OJEU value contracts and Regulation 72(1)(c) Unforeseen Circumstances to extend this framework. This extension is required to relieve pressure on the supply chain whilst resources are limited, ensuring continuity of supply and in recognition of the fact that staff are currently diverted to the management of business critical areas affected by Covid19.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

6

In the case of framework agreements, provide justification for any duration exceeding 4 years:

Due to the current coronavirus COVID19 pandemic, we are calling on SPPN 4/2020, clause 20 and Annex C: Modification of OJEU value contracts and Regulation 72(1)(c) Unforeseen Circumstances to extend this framework.

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£350,000

VII.1.7) Name and address of the contractor/concessionaire

Chamic Industrial Services Limited
Onamie maastriat Services Emitted
27 Bankhead Drive
Edinburgh
EH11 4DN
Country
United Kingdom
NUTS code
• UK - UNITED KINGDOM
The contractor/concessionaire is an SME
Yes
VII.1.7) Name and address of the contractor/concessionaire
VII.1.7) Name and address of the contractor/concessionaire Northern Asbestos Services
Northern Asbestos Services
Northern Asbestos Services 14 Perimeter Road
Northern Asbestos Services 14 Perimeter Road Elgin
Northern Asbestos Services 14 Perimeter Road Elgin IV30 6AF
Northern Asbestos Services 14 Perimeter Road Elgin IV30 6AF Country

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Reactive Integrated Services Ltd

6 Willesborough Industrial Estate, Kennington Road

Ashford

TN24 0TD

Country

United Kingdom

NUTS code

• UK - UNITED KINGDOM

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Reigart Contracts

Reigart House, 16 Hornock Road

Coatbridge

ML5 2QJ

Country

United Kingdom

NUTS code

• UK - UNITED KINGDOM

The contractor/concessionaire is an SME

Yes

VII.1.7) Name and address of the contractor/concessionaire

Rhodar Limited

Unit 2a, Block 16, Clydesmill Road, Cambuslang Investment Park

Glasgow

G328RE

Country

United Kingdom

NUTS code

• UK - UNITED KINGDOM

The contractor/concessionaire is an SME

Yes

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Due to the current coronavirus COVID-19 outbreak, we are calling on SPPN 4/2020, clause 20 and Annex C: Modification of OJEU value contracts and Regulation 72 (1) (c) Unforeseen Circumstances to extend this agreement a further 6 months. The modification does not change the overall nature of the framework.

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Due to the current coronavirus COVID-19 outbreak, we are calling on SPPN 4/2020, clause 20 and Annex C: Modification of OJEU value contracts and Regulation 72 (1) (c) Unforeseen Circumstances to extend this agreement a further 6 months. The modification does not change the overall nature of the contract

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £4,200,000

Total contract value after the modifications

Value excluding VAT: £4,550,000