This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/001200-2021">https://www.find-tender.service.gov.uk/Notice/001200-2021</a>

#### Contract

# **Treatment of Dry Mixed Recycling**

**Rutland County Council** 

F20: Modification notice

Notice identifier: 2021/S 000-001200

Procurement identifier (OCID): ocds-h6vhtk-028c06

Published 20 January 2021, 8:29pm

# **Section I: Contracting authority/entity**

## I.1) Name and addresses

**Rutland County Council** 

Catmose House, Catmose Street

Oakham

**LE15 6HP** 

#### Contact

**Amy Myers** 

#### **Email**

amyers@melton.gov.uk

#### Country

**United Kingdom** 

#### **NUTS** code

UKF22 - Leicestershire CC and Rutland

# Internet address(es)

Main address

https://www.rutland.gov.uk/

# **Section II: Object**

### II.1) Scope of the procurement

#### II.1.1) Title

Treatment of Dry Mixed Recycling

#### II.1.2) Main CPV code

• 90514000 - Refuse recycling services

#### II.1.3) Type of contract

Services

## II.2) Description

### II.2.3) Place of performance

**NUTS** codes

• UKF22 - Leicestershire CC and Rutland

Main site or place of performance

Within the County of Rutland.

#### II.2.4) Description of the procurement at the time of conclusion of the contract:

Rutland County Council District Council is inviting Tenders for the treatment of Dry Mixed Recycling (DMR) from kerbside collections across Rutland.

# II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

**Duration in months** 

59

# **Section IV. Procedure**

# IV.2) Administrative information

# IV.2.1) Contract award notice concerning this contract

Notice number: <u>2017/S 087-170135</u>

## Section V. Award of contract/concession

#### **Contract No**

1

## V.2) Award of contract/concession

#### V.2.1) Date of conclusion of the contract/concession award decision:

28 April 2017

#### V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor/concessionaire

GAE Smith (Holdings) Ltd T/A Casepak

Warren Industrial Park, Feldspar Close

Leicester

**LE19 4SD** 

Country

**United Kingdom** 

**NUTS** code

• UKF22 - Leicestershire CC and Rutland

The contractor/concessionaire is an SME

No

# V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract; excluding VAT)

Total value of the procurement: £496,202

# **Section VI. Complementary information**

## VI.4) Procedures for review

VI.4.1) Review body

**Rutland County Council** 

Oakham

Country

**United Kingdom** 

## Section VII: Modifications to the contract/concession

## VII.1) Description of the procurement after the modifications

#### VII.1.1) Main CPV code

• 90514000 - Refuse recycling services

#### VII.1.3) Place of performance

**NUTS** code

• UKF22 - Leicestershire CC and Rutland

## VII.1.4) Description of the procurement:

Provision of Dry Mixed Recycling Treatment.

# VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

**Duration in months** 

83

# VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£826,888

#### VII.1.7) Name and address of the contractor/concessionaire

GAE Smith (Holdings) Ltd T/A Casepak

Warren Industrial Park, Feldspar Close

Leicester

**LE19 4SD** 

Country

**United Kingdom** 

**NUTS** code

• UKF22 - Leicestershire CC and Rutland

The contractor/concessionaire is an SME

No

## VII.2) Information about modifications

## VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

24 month contract extension (01.04.2022 - 31.03.2024)

## VII.2.2) Reasons for modification

Need for additional works, services or supplies by the original contractor/concessionaire.

Description of the economic or technical reasons and the inconvenience or duplication of

cost preventing a change of contractor:

24 month contract extension during the Covid pandemic, to facilitate the tender of a new consolidated waste contract by 1st April 2024. Under Regulation 72 (1)(b) of the Public Contract Regulations.

#### VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £496,202

Total contract value after the modifications

Value excluding VAT: £826,888