

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/001701-2026>

Award

## **Void Support Contract - Routine and Capital Investment**

Beyond Housing Limited

UK6: Contract award notice - Procurement Act 2023 - [view information about notice types](#)

Notice identifier: 2026/S 000-001701

Procurement identifier (OCID): ocds-h6vhtk-051cf4 ([view related notices](#))

Published 9 January 2026, 9:55am

### **Scope**

### **Reference**

BH-2025-0153

### **Description**

Void Support contract for Beyond Housing 2026 2-23.

The intention is to appoint 3 subcontractors to each lot.

Lots are split on a geographical basis. Bidders may bid on any singular lot or both lots

Either Lot 1 or 10 is MANDATORY depending on the region that you are looking to bid for.

The exception to this is Lot 2.1 or 11.1 and 5 or 14 are the only lots which can be bid on as a standalone lot without lot 1 & 10

All other lots are OPTIONAL, you do not have to bid on all lots, and you may bid on any combination of lots. The lots are further explained in the "lots description" document.

Lots 1-9 – Redcar (North of Castleton)

- 1) Routine Works
- 2) Other routine - Cleaning & Garden Clearances
  - 2.1) Other routine – Painting Only
- 3) Kitchens (single capital element)
- 4) Bathrooms (single capital element)
- 5) Rewires (single capital element)
- 6) Kitchen and Bathroom (multiple capital element)
- 7) Kitchen and rewire (multiple capital element)
- 8) Bathroom and rewire (multiple capital element)
- 9) Kitchen, Bathroom and Rewire (multiple capital element)

Lots 10-18 – Whitby/Scarborough (Castleton to Speeton)

- 10) Routine Works
- 11) Other routine – Cleaning & Garden Clearances
  - 11.1) Other routine – Painting Only
- 12) Kitchens (single capital element)
- 13) Bathrooms (single capital element)
- 14) Rewires (single capital element)
- 15) Kitchen and Bathroom (multiple capital element)
- 16) Kitchen and rewire (multiple capital element)
- 17) Bathroom and rewire (multiple capital element)
- 18) Kitchen, Bathroom and Rewire (multiple capital element)

---

## **Lot 1. 1 Routine Works**

### **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Routine Works

---

## **Lot 2. 2 Other routine - Cleaning & Garden Clearances**

### **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Other routine - Cleaning & Garden Clearances

---

## **Lot 3. 2.1 Other routine - Painting Only**

### **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Other routine - Painting Only

---

## **Lot 4. 3 Kitchens (single capital element)**

## **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Kitchens (single capital element)

---

## **Lot 5. 4 Bathrooms (single capital element)**

## **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Bathrooms (single capital element)

---

## **Lot 6. 5 Rewires (single capital element)**

## **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Rewires (single capital element)

---

## **Lot 7. 6 Kitchen and Bathroom (multiple capital element)**

## **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Kitchen and Bathroom (multiple capital element)

---

## **Lot 8. 7 Kitchen and rewire (multiple capital element)**

## **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Kitchen and rewire (multiple capital element)

---

## **Lot 9. 8 Bathroom and rewire (multiple capital element)**

### **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Bathroom and rewire (multiple capital element)

---

## **Lot 10. 9 Kitchen, Bathroom and Rewire (multiple capital element)**

### **Description**

Lots 1-9 - Redcar (North of Castleton) this lot for Kitchen, Bathroom and Rewire (multiple capital element)

---

## **Lot 11. 10 Routine Works**

### **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Routine Works

---

## **Lot 12. 11 Other routine - Cleaning & Garden Clearances**

## **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Other routine - Cleaning & Garden Clearances

---

## **Lot 13. 11.1 Other routine - Painting Only**

## **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Other routine - Painting Only

---

## **Lot 14. 12 Kitchens (single capital element)**

## **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Kitchens (single capital element)

---

## **Lot 15. 13 Bathrooms (single capital element)**

## **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Bathrooms (single capital element)

---

## **Lot 16. 14 Rewires (single capital element)**

## **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Rewires (single capital element)

---

## **Lot 17. 15 Kitchen and Bathroom (multiple capital element)**

### **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Kitchen and Bathroom (multiple capital element)

---

## **Lot 18. 16 Kitchen and rewire (multiple capital element)**

### **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Kitchen and rewire (multiple capital element)

---

## **Lot 19. 17 Bathroom and rewire (multiple capital element)**

### **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Bathroom and rewire (multiple capital element)

---

## **Lot 20. 18 Kitchen, Bathroom and Rewire (multiple capital element)**

### **Description**

Lots 10-18 - Whitby/Scarborough (Castleton to Speeton) this lot for Kitchen, Bathroom and Rewire (multiple capital element)

---

## **Contract 1. Void Support Contract - Contract 1**

### **Lots**

Lot 1. 1 Routine Works

Lot 2. 2 Other routine - Cleaning & Garden Clearances

Lot 4. 3 Kitchens (single capital element)

Lot 5. 4 Bathrooms (single capital element)

Lot 6. 5 Rewires (single capital element)

Lot 7. 6 Kitchen and Bathroom (multiple capital element)

Lot 8. 7 Kitchen and rewire (multiple capital element)

Lot 9. 8 Bathroom and rewire (multiple capital element)

Lot 10. 9 Kitchen, Bathroom and Rewire (multiple capital element)

Lot 11. 10 Routine Works



Lot 12. 11 Other routine - Cleaning & Garden Clearances

Lot 14. 12 Kitchens (single capital element)

Lot 15. 13 Bathrooms (single capital element)

Lot 16. 14 Rewires (single capital element)

Lot 17. 15 Kitchen and Bathroom (multiple capital element)

Lot 18. 16 Kitchen and rewire (multiple capital element)

Lot 19. 17 Bathroom and rewire (multiple capital element)

Lot 20. 18 Kitchen, Bathroom and Rewire (multiple capital element)

## **Supplier**

- [BUSTON & MAUGHAN LIMITED](#)

## **Contract value**

- £4,753,632.80 including VAT

Above the relevant threshold

## **Award decision date**

16 December 2025

## **Date assessment summaries were sent to tenderers**

16 December 2025

## **Standstill period**

- End: 20 January 2026
- 8 working days

## **Earliest date the contract will be signed**

22 January 2026

## **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

## **CPV classifications**

- 45300000 - Building installation work
-

## **Contract 2. Void Support Contract - Contract 2**

### **Lots**

Lot 1. 1 Routine Works

Lot 2. 2 Other routine - Cleaning & Garden Clearances

### **Supplier**

- [Gannon Development](#)

### **Contract value**

- £138,974.06 including VAT

Above the relevant threshold

### **Award decision date**

16 December 2025

### **Date assessment summaries were sent to tenderers**

16 December 2025

### **Standstill period**

- End: 20 January 2026
- 8 working days

## **Earliest date the contract will be signed**

22 January 2026

## **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

## **CPV classifications**

- 45300000 - Building installation work
- 

## **Contract 3. Void Support Contract - Contract 3**

### **Lots**

Lot 3. 2.1 Other routine - Painting Only

Lot 13. 11.1 Other routine - Painting Only

## **Supplier**

- [GV Decorators](#)

## **Contract value**

- £35,117.16 including VAT

Above the relevant threshold

## **Award decision date**

16 December 2025

## **Date assessment summaries were sent to tenderers**

16 December 2025

## **Standstill period**

- End: 20 January 2026
- 8 working days

## **Earliest date the contract will be signed**

22 January 2026

## **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

### **CPV classifications**

- 45442100 - Painting work
  - 45442121 - Painting work of structures
  - 45442180 - Repainting work
- 

## **Contract 4. Void Support Contract - Contract 4**

### **Lots**

Lot 11. 10 Routine Works

Lot 12. 11 Other routine - Cleaning & Garden Clearances

Lot 13. 11.1 Other routine - Painting Only

Lot 14. 12 Kitchens (single capital element)

Lot 15. 13 Bathrooms (single capital element)

Lot 16. 14 Rewires (single capital element)

Lot 17. 15 Kitchen and Bathroom (multiple capital element)

Lot 18. 16 Kitchen and rewire (multiple capital element)

Lot 19. 17 Bathroom and rewire (multiple capital element)

Lot 20. 18 Kitchen, Bathroom and Rewire (multiple capital element)

## **Supplier**

- [JMS Drain Solutions](#)

## **Contract value**

- £1,279,693.39 including VAT

Above the relevant threshold

## **Award decision date**

16 December 2025

## **Date assessment summaries were sent to tenderers**

16 December 2025

## **Standstill period**

- End: 20 January 2026

- 8 working days

### **Earliest date the contract will be signed**

22 January 2026

### **Contract dates (estimated)**

- 23 January 2026 to 23 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

### **Main procurement category**

Works

### **CPV classifications**

- 45300000 - Building installation work

---

## **Contract 5. Void Support Contract - Contract 5**



## **Lots**

Lot 1. 1 Routine Works

Lot 2. 2 Other routine - Cleaning & Garden Clearances

Lot 3. 2.1 Other routine - Painting Only

Lot 4. 3 Kitchens (single capital element)

Lot 5. 4 Bathrooms (single capital element)

Lot 6. 5 Rewires (single capital element)

Lot 7. 6 Kitchen and Bathroom (multiple capital element)

Lot 8. 7 Kitchen and rewire (multiple capital element)

Lot 9. 8 Bathroom and rewire (multiple capital element)

Lot 10. 9 Kitchen, Bathroom and Rewire (multiple capital element)

Lot 12. 11 Other routine - Cleaning & Garden Clearances

Lot 14. 12 Kitchens (single capital element)

Lot 15. 13 Bathrooms (single capital element)

Lot 16. 14 Rewires (single capital element)

Lot 17. 15 Kitchen and Bathroom (multiple capital element)

Lot 18. 16 Kitchen and rewire (multiple capital element)

Lot 19. 17 Bathroom and rewire (multiple capital element)

Lot 20. 18 Kitchen, Bathroom and Rewire (multiple capital element)

## **Supplier**

- [JOHN FLOWERS LIMITED](#)

### **Contract value**

- £4,955,134.03 including VAT

Above the relevant threshold

### **Award decision date**

16 December 2025

### **Date assessment summaries were sent to tenderers**

16 December 2025

### **Standstill period**

- End: 20 January 2026
- 8 working days

### **Earliest date the contract will be signed**

22 January 2026

### **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

## **CPV classifications**

- 45300000 - Building installation work
- 

## **Contract 6. Void Support Contract - Contract 6**

### **Lots**

Lot 11. 10 Routine Works

### **Supplier**

- [M J BUILDERS \(SCARBOROUGH\) LIMITED](#)

### **Contract value**

- £11,766 including VAT

Above the relevant threshold

**Award decision date**

16 December 2025

**Date assessment summaries were sent to tenderers**

16 December 2025

**Standstill period**

- End: 20 January 2026
- 8 working days

**Earliest date the contract will be signed**

22 January 2026

**Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

## **CPV classifications**

- 45300000 - Building installation work
- 

## **Contract 7. Void Support Contract - Contract 7**

### **Lots**

Lot 4. 3 Kitchens (single capital element)

Lot 5. 4 Bathrooms (single capital element)

Lot 6. 5 Rewires (single capital element)

Lot 7. 6 Kitchen and Bathroom (multiple capital element)

Lot 8. 7 Kitchen and rewire (multiple capital element)

Lot 9. 8 Bathroom and rewire (multiple capital element)

Lot 10. 9 Kitchen, Bathroom and Rewire (multiple capital element)

Lot 13. 11.1 Other routine - Painting Only

### **Supplier**

- [ODIN SERVICES LTD](#)

### **Contract value**

- £4,465,055.05 including VAT

Above the relevant threshold

### **Award decision date**

16 December 2025

### **Date assessment summaries were sent to tenderers**

16 December 2025

### **Standstill period**

- End: 20 January 2026
- 8 working days

### **Earliest date the contract will be signed**

22 January 2026

### **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract

terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works

## **CPV classifications**

- 45300000 - Building installation work
- 

## **Contract 8. Void Support Contract - Contract 8**

### **Lots**

Lot 3. 2.1 Other routine - Painting Only

### **Supplier**

- [WB CONSTRUCTION LTD](#)

### **Contract value**

- £33,102.04 including VAT

Above the relevant threshold

### **Award decision date**

16 January 2025

## **Date assessment summaries were sent to tenderers**

16 December 2025

## **Standstill period**

- End: 20 January 2026
- 8 working days

## **Earliest date the contract will be signed**

22 January 2026

## **Contract dates (estimated)**

- 23 January 2026 to 15 January 2028
- Possible extension to 15 January 2030
- 3 years, 11 months, 24 days

Description of possible extension:

The total potential contract period will be 48 month period. Based on the following contract terms: 24 months + 12 months + 12 months. Contract extension will be subject to performance and contract KPIs.

## **Main procurement category**

Works



## **CPV classifications**

- 45300000 - Building installation work

---

## **Information about tenders**

### **Lot 1. 1 Routine Works**

- 10 tenders received
- 10 tenders assessed in the final stage:
  - 9 submitted by small and medium-sized enterprises (SME)
  - 0 submitted by voluntary, community and social enterprises (VCSE)
- 3 suppliers awarded contracts
- 7 suppliers unsuccessful (details included for contracts over £5 million)

---

### **Lot 2. 2 Other routine - Cleaning & Garden Clearances**

- 10 tenders received
- 10 tenders assessed in the final stage:
  - 9 submitted by small and medium-sized enterprises (SME)
  - 0 submitted by voluntary, community and social enterprises (VCSE)
- 3 suppliers awarded contracts
- 7 suppliers unsuccessful (details included for contracts over £5 million)

---

### **Lot 3. 2.1 Other routine - Painting Only**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

#### **Lot 4. 3 Kitchens (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

#### **Lot 5. 4 Bathrooms (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
-

## **Lot 6. 5 Rewires (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 7. 6 Kitchen and Bathroom (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 8. 7 Kitchen and rewire (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
-

## **Lot 9. 8 Bathroom and rewire (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 10. 9 Kitchen, Bathroom and Rewire (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 11. 10 Routine Works**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
-

## **Lot 12. 11 Other routine - Cleaning & Garden Clearances**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 13. 11.1 Other routine - Painting Only**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

## **Lot 14. 12 Kitchens (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
-

### **Lot 15. 13 Bathrooms (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

### **Lot 16. 14 Rewires (single capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

### **Lot 17. 15 Kitchen and Bathroom (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
-

### **Lot 18. 16 Kitchen and rewire (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

### **Lot 19. 17 Bathroom and rewire (multiple capital element)**

- 10 tenders received
  - 10 tenders assessed in the final stage:
    - 9 submitted by small and medium-sized enterprises (SME)
    - 0 submitted by voluntary, community and social enterprises (VCSE)
  - 3 suppliers awarded contracts
  - 7 suppliers unsuccessful (details included for contracts over £5 million)
- 

### **Lot 20. 18 Kitchen, Bathroom and Rewire (multiple capital element)**

- 10 tenders received
- 10 tenders assessed in the final stage:
  - 9 submitted by small and medium-sized enterprises (SME)
  - 0 submitted by voluntary, community and social enterprises (VCSE)
- 3 suppliers awarded contracts
- 7 suppliers unsuccessful (details included for contracts over £5 million)

---

## Procedure

### Procedure type

Open procedure

---

## Suppliers

### BUSTON & MAUGHAN LIMITED

- Companies House: 05432831

Unit 11, St. Stephens Court, Willington,

CROOK

DL15 0BF

United Kingdom

Email: [info@bustonmaughan.co.uk](mailto:info@bustonmaughan.co.uk)

Region: UKC14 - Durham CC

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No



Contract 1. Void Support Contract - Contract 1

## **Gannon Development**

- Companies House: 10953922

12 Station Street, SALTBURN-BY-THE-SEA,

Cleveland

TS12 1AE

United Kingdom

Email: [info@gannondevelopments.co.uk](mailto:info@gannondevelopments.co.uk)

Region: UKC12 - South Teesside

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 2. Void Support Contract - Contract 2

## **GV Decorators**

- Companies House: 06861086

10 Letitia Industrial Estate Letitia Street,

MIDDLESBROUGH

TS5 4BE

United Kingdom

Email: [enquiries@gvdecorators.co.uk](mailto:enquiries@gvdecorators.co.uk)

Region: UKC12 - South Teesside

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 3. Void Support Contract - Contract 3

## **JMS Drain Solutions**

- Companies House: 08168575

Jws, Hopper Hill Road, Eastfield,

SCARBOROUGH

YO11 3YS

United Kingdom

Email: [jmsdrainsolutionsltd@hotmail.co.uk](mailto:jmsdrainsolutionsltd@hotmail.co.uk)

Region: UKE22 - North Yorkshire CC

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 4. Void Support Contract - Contract 4

## **JOHN FLOWERS LIMITED**

- Companies House: 01633007

2 Monument Park, Pattinson Industrial Estate,

WASHINGTON

NE38 8QU

United Kingdom

Email: [info@johnflowers.co.uk](mailto:info@johnflowers.co.uk)

Region: UKC23 - Sunderland

Small or medium-sized enterprise (SME): No

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 5. Void Support Contract - Contract 5

## **M J BUILDERS (SCARBOROUGH) LIMITED**

- Companies House: 05754670

Ebony House, Queen Margarets Road,

SCARBOROUGH

YO11 2YH

United Kingdom

Email: [mjbuildersltd@gmail.com](mailto:mjbuildersltd@gmail.com)

Region: UKE22 - North Yorkshire CC

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 6. Void Support Contract - Contract 6

## **ODIN SERVICES LTD**

- Companies House: 10308849

Unit 1, Cold Hesledon Industrial Estate, Cold Hesledon,

SEAHAM

SR7 8ST

United Kingdom

Email: [info@odinservices.co.uk](mailto:info@odinservices.co.uk)

Region: UKC14 - Durham CC

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 7. Void Support Contract - Contract 7

## **WB CONSTRUCTION LTD**

- Companies House: 07324333

Unit 8, 8 Redesdale Court,

MIDDLESBROUGH

TS2 1RL

United Kingdom

Email: [cheryl@wbconstructionltd.co.uk](mailto:cheryl@wbconstructionltd.co.uk)

Region: UKC12 - South Teesside

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Supported employment provider: No

Public service mutual: No

Contract 8. Void Support Contract - Contract 8

---

## Contracting authority

### Beyond Housing Limited

- Charity Commission (England and Wales): RSA007814

Brook House, 4 Gladstone Road

Scarborough

YO12 7BH

United Kingdom

Email: [procurement@beyondhousing.co.uk](mailto:procurement@beyondhousing.co.uk)

Region: UKE22 - North Yorkshire CC

Organisation type: Public authority - sub-central government