This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/001753-2023

Not applicable

LLP Innovation DPS

NORTH TEES AND HARTLEPOOL NHS FOUNDATION TRUST

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-001753

Procurement identifier (OCID): ocds-h6vhtk-03980e

Published 19 January 2023, 5:06pm

Section I: Contracting authority/entity

I.1) Name and addresses

NORTH TEES AND HARTLEPOOL NHS FOUNDATION TRUST

Hardwick Road

STOCKTON-ON-TEES

TS198PE

Contact

Nick Eyley

Email

nick.eyley@nhs.net

Telephone

+44 1642624782

Country

United Kingdom

Region code

UKC11 - Hartlepool and Stockton-on-Tees

Companies House

OC419412

Internet address(es)

Main address

https://nthsolutions.co.uk/

Buyer's address

https://nthsolutions.co.uk/

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

LLP Innovation DPS

Reference number

LLP22003

II.1.2) Main CPV code

• 73000000 - Research and development services and related consultancy services

II.1.3) Type of contract

Services

II.1.4) Short description

NTH Solutions LLP is inviting responses from Potential Suppliers to participate in a Dynamic Purchasing System for the provision of Innovative goods and services. The DPS is segregated into Lots according to categories of innovation:

Lot 1 - Innovative Products

Lot 2 - Innovative Services

Lot 3 - Digital Innovations

The DPS Agreement will be for an initial 60-month period with an option, at the sole discretion of the Authority, to extend for a further 60-month period subject to satisfactory contract performance and the Authority still having the need and funding for the Contract.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2023/S 000-001358

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Instead of

Date

16 February 2023

Local time

12:00pm

Read

Date

20 February 2023

Local time

12:00pm

VII.2) Other additional information

DPS Part A and Part B documentation has been amended from the original contract notice.

Amendments made substitute a significant change from the original release and so the DPS process has been re-started to meet the requirement for an initial 30 day response window.