

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/002223-2024>

Planning

Civil Engineering Small Works

Moray Council

F01: Prior information notice

Prior information only

Notice identifier: 2024/S 000-002223

Procurement identifier (OCID): ocids-h6vhtk-0433ad

Published 23 January 2024, 12:00pm

Section I: Contracting authority

I.1) Name and addresses

Moray Council

High Street

Elgin

IV30 1BX

Contact

Elaine Summerfield

Email

procurement@moray.gov.uk

Telephone

+44 1343563137

Country

United Kingdom

NUTS code

UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Internet address(es)

Main address

<http://www.moray.gov.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00160

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Civil Engineering Small Works

Reference number

18/0920

II.1.2) Main CPV code

- 45200000 - Works for complete or part construction and civil engineering work

II.1.3) Type of contract

Works

II.1.4) Short description

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

The new Framework will be split into the following Lots:

- 1 - Surfacing and Roads
- 2 – Flood Risk Maintenance
- 3 – Vegetation Management
- 4 – Bridge and Structure Maintenance
- 5 – VRS
- 6 – Fencing
- 7 – Topographic and Bathymetric Surveys
- 8 – Ecology Surveys
- 9 – Pump Station Maintenance
- 10 – Traffic Management

11 – Road Lining and Ancillaries

II.1.5) Estimated total value

Value excluding VAT: £580,000

II.1.6) Information about lots

This contract is divided into lots: Yes

II.2) Description

II.2.1) Title

Roads and Surfacing

Lot No

1

II.2.2) Additional CPV code(s)

- 45220000 - Engineering works and construction works

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Flood and Drainage Maintenance

Lot No

2

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Vegetation Management

Lot No

3

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Bridge and Structure Maintenance

Lot No

4

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Vehicle Restraint systems

Lot No

5

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Fencing

Lot No

6

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Topographic and Bathymetric Surveys

Lot No

7

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Ecology Surveys

Lot No

8

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Pump Station Maintenance

Lot No

9

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Traffic Management

Lot No

10

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.2) Description

II.2.1) Title

Road Lining & Ancillaries

Lot No

11

II.2.2) Additional CPV code(s)

- 45200000 - Works for complete or part construction and civil engineering work

II.2.3) Place of performance

NUTS codes

- UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Main site or place of performance

Moray Wide

II.2.4) Description of the procurement

Moray Council wishes to establish a Framework Agreement with suitably qualified and experienced Contractors to assist with delivery of the Council's Capital and Revenue programmes, for civil engineering related work.

This agreement will replace the current Civil engineering Small Works Framework ref 18/0326, which is due to expire in June 2024.

The anticipated total value of this framework is in the region of 5,729,000 and is expected to run for an initial period of 2 years, with options to extend for a further period of 2x12 months.

This notice is to make potential suppliers aware of this future contract opportunity and proposed timescales.

II.3) Estimated date of publication of contract notice

12 February 2024

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VI.3) Additional information

The anticipated timescales for this project are detailed below:

PCST Publication - 12th February 2024

Clarification Close – 15th March 2024

PCST Deadline for submissions - 28th March 2024

Evaluations complete – 2nd May 2024

Standstill complete – 13th May 2024

Award and implementation begins – June 2024

Contract Start date - 1st July 2023

Please note - We endeavour to meet this timeline however dates detailed here are indicative and may be subject to change

(SC Ref:755955)