

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/002973-2023>

Not applicable

Coastal Flood Hazard Modelling and Mapping (Scotland) Phase2

Scottish Environment Protection Agency (SEPA)

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-002973

Procurement identifier (OCID): ocds-h6vhtk-036641

Published 31 January 2023, 4:09pm

Section I: Contracting authority/entity

I.1) Name and addresses

Scottish Environment Protection Agency (SEPA)

Strathallan House, Castle Business Park

Stirling

FK9 4TZ

Contact

Hilary Doody

Email

hilary.doody@sepa.org.uk

Telephone

+44 7721238319

Country

United Kingdom

NUTS code

UKM - Scotland

Internet address(es)

Main address

<http://www.sepa.org.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA11302

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Coastal Flood Hazard Modelling and Mapping (Scotland) Phase2

Reference number

22041

II.1.2) Main CPV code

- 71354100 - Digital mapping services

II.1.3) Type of contract

Services

II.1.4) Short description

The principle objective of this tender is to appoint a supplier for the provision services to update the national coastal flood maps of Scotland's east coast from Berwick-upon-Tweed in the south to Montrose in the north.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-036220](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

6 February 2023

Local time

5:00pm

Read

Date

13 February 2023

Local time

5:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

6 February 2023

Local time

5:00pm

Read

Date

13 February 2023

Local time

5:00pm

VII.2) Other additional information

Dear Supplier - the return date has been extended a week due to the delay in uploading answers to submitted questions.