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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/003620-2025 

Contract

Brook Theatre - Refurbishment and alteration works

Medway Council

F03: Contract award notice

Notice identifier: 2025/S 000-003620
Procurement identifier (OCID): ocds-h6vhtk-047b36  
Published 4 February 2025, 12:16pm

Section I: Contracting authority

I.1) Name and addresses

Medway Council

Medway Council, Gun Wharf, Dock Road

Chatham

ME4 4TR

Contact

Mr Nigel Ford

Email

nigel.ford@medway.gov.uk

Telephone

+44 1634332088

Country

https://www.find-tender.service.gov.uk/Notice/003620-2025
https://www.find-tender.service.gov.uk/Notice/003620-2025
mailto:nigel.ford@medway.gov.uk
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United Kingdom

Region code

UKJ41 - Medway

Internet address(es)

Main address

http://www.medway.gov.uk/

Buyer's address

http://www.medway.gov.uk/

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

http://www.medway.gov.uk/
http://www.medway.gov.uk/
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Brook Theatre - Refurbishment and alteration works

Reference number

DN731419

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The Brook Theatre is a well-used community resource as well as an important local venue
for professional touring productions, but as a result the building is looking tired and quite
dated in its internal presentation, so a key element of this project is to improve the general
presentation of the interior.

There are many limitations presented by the building which restrict the way that the
building can be used but also impact on the overall visitor experience. This is primarily in
connection with the front of house spaces including limited gathering spaces in the café
and bar, toilets, and accessibility.

Key aims for the project include:

• Increase the available front of house space

• Front of house spaces to be more open and fluid

• Create a café with street frontage which would be a destination in itself as well as a co-
working space

• Provide opportunities / space to be able to support emerging / developmental
companies

• Deal with some of the acoustic limitations of the building which are mainly generated by
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the audience, especially front of house

• Introduce a digital overlay – infrastructure to use digital backdrops, projection etc in
productions

• Consider the impact of the chandeliers in the Main Theatre and if they could be removed
since they restrict performances including projection and lighting

• Consider how to introduce more flexible stage lighting infrastructure (such as a grid)
within the context of the historic interior

• Provide storage for the auditorium (which could be in the basement if a lift can be
extended there)

• Consider improving the access to the stage for performers who are wheelchair users

• Providing air conditioning to the main theatre auditorium

• Reconfiguring the fire exit from the 2nd floor dressing rooms

• Reviewing the fire compartmentation between back stage and auditorium

• Reviewing the use of the storage areas in the basement and the impact on the fire
strategy

• Complete refurbishment of all dance and drama studios on the ground and basement
floors

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £10,801,760

II.2) Description

II.2.3) Place of performance

NUTS codes

UKJ41 - Medway

II.2.4) Description of the procurement
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The Brook Theatre is a well-used community resource as well as an important local venue
for professional touring productions, but as a result the building is looking tired and quite
dated in its internal presentation, so a key element of this project is to improve the general
presentation of the interior.

There are many limitations presented by the building which restrict the way that the
building can be used but also impact on the overall visitor experience. This is primarily in
connection with the front of house spaces including limited gathering spaces in the café
and bar, toilets, and accessibility.

Key aims for the project include:

• Increase the available front of house space

• Front of house spaces to be more open and fluid

• Create a café with street frontage which would be a destination in itself as well as a co-
working space

• Provide opportunities / space to be able to support emerging / developmental
companies

• Deal with some of the acoustic limitations of the building which are mainly generated by
the audience, especially front of house

• Introduce a digital overlay – infrastructure to use digital backdrops, projection etc in
productions

• Consider the impact of the chandeliers in the Main Theatre and if they could be removed
since they restrict performances including projection and lighting

• Consider how to introduce more flexible stage lighting infrastructure (such as a grid)
within the context of the historic interior

• Provide storage for the auditorium (which could be in the basement if a lift can be
extended there)

• Consider improving the access to the stage for performers who are wheelchair users

• Providing air conditioning to the main theatre auditorium

• Reconfiguring the fire exit from the 2nd floor dressing rooms
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• Reviewing the fire compartmentation between back stage and auditorium

• Reviewing the use of the storage areas in the basement and the impact on the fire
strategy

• Complete refurbishment of all dance and drama studios on the ground and basement
floors

II.2.5) Award criteria

Quality criterion - Name: Quality / Weighting: 70

Quality criterion - Name: Cost / Weighting: 25

Quality criterion - Name: Social Value Measures / Weighting: 5

Cost criterion - Name: Cost / Weighting: 25

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2024/S 000-020642

Section V. Award of contract

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

3 February 2025

V.2.2) Information about tenders

Number of tenders received: 3 

Number of tenders received from SMEs: 3 

Number of tenders received from tenderers from other EU Member States: 0 

Number of tenders received from tenderers from non-EU Member States: 0 

Number of tenders received by electronic means: 3 

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

/Notice/020642-2024
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Thomas Sinden Ltd

Romford

Country

United Kingdom

NUTS code

UKJ41 - Medway

The contractor is an SME

Yes

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £10,801,760

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

Medway Council

Chatham

Country

United Kingdom
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