

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/004489-2022>

Not applicable

## **Exeter Cathedral Cloister and Pearson Building**

Exeter Cathedral

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-004489

Procurement identifier (OCID): ocds-h6vhtk-030c65

Published 17 February 2022, 9:05am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Exeter Cathedral

1 The Cloisters

Exeter

EX1 1HS

#### **Contact**

Gemma Hammami

#### **Email**

[gemma.hammami@greenwoodprojects.com](mailto:gemma.hammami@greenwoodprojects.com)

#### **Telephone**

+44 7826699981

#### **Country**

United Kingdom

**NUTS code**

UK - United Kingdom

**Internet address(es)**

Main address

<https://www.exeter-cathedral.org.uk/>

Buyer's address

[https://www.mytenders.co.uk/search/Search\\_AuthProfile.aspx?ID=AA42946](https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA42946)

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Exeter Cathedral Cloister and Pearson Building

#### **II.1.2) Main CPV code**

- 45000000 - Construction work

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

Over 5 years, the team at Exeter Cathedral have produced a Masterplan for the Cathedral and its Precinct, addressing all change and development necessary to support their plans for liturgy and other activities.

This section of the Masterplan concentrates solely on the construction of a new Cloister Gallery and revisions to the Pearson Building.

---

## **Section VI. Complementary information**

### **VI.6) Original notice reference**

Notice number: [2022/S 000-001484](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

17 February 2022

Local time

12:00pm

Read

Date

24 February 2022

Local time

12:00pm

### **VII.2) Other additional information**

Request from interested parties to extend the deadline due to staff illness.