

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/004669-2021>

Tender

## **YPO - 001066 Alternative Fuelled Vehicles DPS**

YPO

F02: Contract notice

Notice identifier: 2021/S 000-004669

Procurement identifier (OCID): ocds-h6vhtk-0299ae

Published 9 March 2021, 9:15am

### **Section I: Contracting authority**

#### **I.1) Name and addresses**

YPO

41 Industrial Park

Wakefield

WF2 0XE

#### **Contact**

Contracts Team

#### **Email**

[contracts@ypo.co.uk](mailto:contracts@ypo.co.uk)

#### **Telephone**

+44 1924664685

## **Country**

United Kingdom

## **NUTS code**

UK - UNITED KINGDOM

## **Internet address(es)**

Main address

<http://www.ypo.co.uk/>

Buyer's address

<https://procontract.due-north.com>

## **I.2) Information about joint procurement**

The contract is awarded by a central purchasing body

## **I.3) Communication**

The procurement documents are available for unrestricted and full direct access, free of charge, at

<https://procontract.due-north.com>

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

<https://procontract.due-north.com>

## **I.4) Type of the contracting authority**

Body governed by public law

## **I.5) Main activity**

General public services

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

YPO - 001066 Alternative Fuelled Vehicles DPS

Reference number

001066

#### **II.1.2) Main CPV code**

- 34000000 - Transport equipment and auxiliary products to transportation

#### **II.1.3) Type of contract**

Supplies

#### **II.1.4) Short description**

YPO are looking for Suppliers to be appointed onto a Dynamic Purchasing System (DPS) for the provision of Alternative Fuelled Vehicles. The DPS is designed to meet the needs of all public sector organisations which includes YPO's internal requirements and any of YPO's wholly owned associated or subsidiary companies.

#### **II.1.5) Estimated total value**

Value excluding VAT: £1,000,000,000

#### **II.1.6) Information about lots**

This contract is divided into lots: Yes

Tenders may be submitted for all lots

### **II.2) Description**

#### **II.2.1) Title**

Purchase of Refuse Collection Vehicles

Lot No

1

## **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

## **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

## **II.2.4) Description of the procurement**

Purchase of Refuse Collection Vehicles

## **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

## **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement

date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Sweepers Cleaning Units – Driven

Lot No

2

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

#### **II.2.4) Description of the procurement**

Purchase of Sweepers Cleaning Units – Driven

#### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

#### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

#### **II.2.10) Information about variants**

Variants will be accepted: No

#### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Gully Emptiers

Lot No

3

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Gully Emptiers

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**



The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Winter Maintenance Vehicles

Lot No

4

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Winter Maintenance Vehicles

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this framework will be renewed after 9.5 years from the commencement date.

## **II.2.10) Information about variants**

Variants will be accepted: No

## **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

## **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Vans 3.5t to 7.5t

Lot No

## **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

## **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

## **II.2.4) Description of the procurement**

Purchase of Vans 3.5t to 7.5t

## **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

## **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

## **II.2.10) Information about variants**

Variants will be accepted: No

**II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

**II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

**II.2) Description****II.2.1) Title**

Purchase of Minibuses, Buses, Coaches & Mass Transit Technologies

Lot No

6

**II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

**II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

**II.2.4) Description of the procurement**

Purchase of Minibuses, Buses, Coaches & Mass Transit Technologies Including but not limited to Wheelchair Accessible Minibuses, Coaches, Double-Decked, Articulated, Low Floor Buses, Advanced Buses (rapid transit), Light Rail Train, Tram Train & Ultra-Light Rail.

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second

and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Supply/Conversion of Commercial Vehicles and Bodywork

Lot No

7

### **II.2.2) Additional CPV code(s)**

- 50000000 - Repair and maintenance services

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Supply/Conversion of Commercial Vehicles and Bodywork

Including but not limited to accident and emergency vehicles, patient transport, service conversions - box body construction, van conversion construction, other specialist vehicles and vehicle refurbishment and/or body remounts.

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Chassis and Cab Only

Lot No

8

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Chassis and Cab Only

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031



This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

## **II.2.10) Information about variants**

Variants will be accepted: No

## **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

## **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Tractor Units with 5th Wheel

Lot No

## **II.2.2) Additional CPV code(s)**

- 16000000 - Agricultural machinery

## **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

## **II.2.4) Description of the procurement**

Purchase of Tractor Units with 5th Wheel

## **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

## **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

## **II.2.10) Information about variants**

Variants will be accepted: No

## **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

## **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Tippers

Lot No

10

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Tippers

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory

completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase of Pumping Appliances

Lot No

11

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Pumping Appliances

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

#### **II.2.10) Information about variants**

Variants will be accepted: No

#### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

#### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

### **II.2) Description**

### **II.2.1) Title**

Purchase of Aerial Appliances

Lot No

12

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Purchase of Aerial Appliances

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Purchase and Management of E Bikes & Scooters

Lot No

13

### **II.2.2) Additional CPV code(s)**

- 34000000 - Transport equipment and auxiliary products to transportation

### **II.2.3) Place of performance**



NUTS codes

- UK - UNITED KINGDOM

#### **II.2.4) Description of the procurement**

Purchase and Management of E Bikes & Scooters

#### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

#### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

#### **II.2.10) Information about variants**

Variants will be accepted: No

#### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Car Club/Share Providers

Lot No

14

### **II.2.2) Additional CPV code(s)**

- 600000000 - Transport services (excl. Waste transport)

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Car Club/Share Providers

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### **II.2.10) Information about variants**

Variants will be accepted: No

### **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2) Description**

### **II.2.1) Title**

Drivetrain conversion

Lot No

15

### **II.2.2) Additional CPV code(s)**

- 50000000 - Repair and maintenance services

### **II.2.3) Place of performance**

NUTS codes

- UK - UNITED KINGDOM

### **II.2.4) Description of the procurement**

Drivetrain conversion

### **II.2.5) Award criteria**

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

### **II.2.7) Duration of the contract, framework agreement or dynamic purchasing system**

Start date

3 May 2021

End date

2 April 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

## **II.2.10) Information about variants**

Variants will be accepted: No

## **II.2.11) Information about options**

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

## **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

## **II.2.14) Additional information**

Please note that deadline for submissions for the initial establishment/first round of the DPS is 13th April 2021 at 14:00. Following the initial establishment, the DPS will remain open for any Suppliers to submit a bid at any point until the closing date of the DPS.

---

## **Section III. Legal, economic, financial and technical information**

### **III.1) Conditions for participation**

#### **III.1.1) Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers**

List and brief description of conditions

Organisations must ensure that they are not in breach of any of the mandatory or discretionary exclusions contained in Regulation 57 of the Public Contracts Regulations 2015. Please refer to the

Tender Documentation/ Online Tender located on our E-Procurement system. The web address can be found under 'Procurement Documents' in 'Communication' section in this notice.

#### **III.1.2) Economic and financial standing**

Selection criteria as stated in the procurement documents

#### **III.1.3) Technical and professional ability**

Selection criteria as stated in the procurement documents

### **III.2) Conditions related to the contract**

#### **III.2.2) Contract performance conditions**

Please refer to the Framework Agreement Terms and Conditions located on our E-Procurement system. The web address can be found under Procurement Documents in 'Communication' Section in this notice

---

## **Section IV. Procedure**

### **IV.1) Description**

#### **IV.1.1) Type of procedure**

Restricted procedure

#### **IV.1.3) Information about a framework agreement or a dynamic purchasing system**

The procurement involves the setting up of a dynamic purchasing system

The dynamic purchasing system might be used by additional purchasers

#### **IV.1.8) Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: Yes

### **IV.2) Administrative information**

#### **IV.2.2) Time limit for receipt of tenders or requests to participate**

Date

2 May 2031

Local time

11:55pm

#### **IV.2.4) Languages in which tenders or requests to participate may be submitted**

English

#### **IV.2.6) Minimum time frame during which the tenderer must maintain the tender**

Duration in months: 3 (from the date stated for receipt of tender)

---

## Section VI. Complementary information

### VI.1) Information about recurrence

This is a recurrent procurement: Yes

Estimated timing for further notices to be published: There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

### VI.3) Additional information

YPO are purchasing on the behalf of other contracting authorities. Please see the below link for details: <https://www.ypo.co.uk/about/customers/ojeu-permissible-users.aspx>.

YPO will incorporate a standstill period at the point of notification of the award of the contract

is provided to all bidders. The standstill period will be for a minimum of 10 calendar days, and provides time for unsuccessful tenderers to challenge the award decision before the contract

is entered into. The Public Contracts Regulations 2015 provide for aggrieved parties who have been harmed or are at risk of harm by a breach of the rules to take action in the High Court (England, Wales and Northern Ireland).

### VI.4) Procedures for review

#### VI.4.1) Review body

High Court of England and Wales

London

Country

United Kingdom