

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/004669-2021>

Tender

YPO - 001066 Alternative Fuelled Vehicles DPS

YPO

F02: Contract notice

Notice identifier: 2021/S 000-004669

Procurement identifier (OCID): ocds-h6vhtk-0299ae

Published 9 March 2021, 9:15am

Section I: Contracting authority

I.1) Name and addresses

YPO

41 Industrial Park

Wakefield

WF2 0XE

Contact

Contracts Team

Email

contracts@ypo.co.uk

Telephone

+44 1924664685

Country

United Kingdom

NUTS code

UK - UNITED KINGDOM

Internet address(es)

Main address

<http://www.ypo.co.uk/>

Buyer's address

<https://procontract.due-north.com>

I.2) Information about joint procurement

The contract is awarded by a central purchasing body

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

<https://procontract.due-north.com>

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

<https://procontract.due-north.com>

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

YPO - 001066 Alternative Fuelled Vehicles DPS

Reference number

001066

II.1.2) Main CPV code

- 34000000 - Transport equipment and auxiliary products to transportation

II.1.3) Type of contract

Supplies

II.1.4) Short description

YPO are looking for Suppliers to be appointed onto a Dynamic Purchasing System (DPS) for the provision of Alternative Fuelled Vehicles. The DPS is designed to meet the needs of all public sector organisations which includes YPO's internal requirements and any of YPO's wholly owned associated or subsidiary companies.

II.1.5) Estimated total value

Value excluding VAT: £1,000,000,000

II.1.6) Information about lots

This contract is divided into lots: Yes

Tenders may be submitted for all lots

II.2) Description

II.2.1) Title

Purchase of Refuse Collection Vehicles

Lot No

1

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Refuse Collection Vehicles

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Sweepers Cleaning Units – Driven

Lot No

2

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Sweepers Cleaning Units – Driven

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Gully Emptiers

Lot No

3

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Gully Emptiers

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Winter Maintenance Vehicles

Lot No

4

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Winter Maintenance Vehicles

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this framework will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second

and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Vans 3.5t to 7.5t

Lot No

5

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Vans 3.5t to 7.5t

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Minibuses, Buses, Coaches & Mass Transit Technologies

Lot No

6

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Minibuses, Buses, Coaches & Mass Transit Technologies Including but not limited to Wheelchair Accessible Minibuses, Coaches, Double-Decked, Articulated, Low Floor Buses, Advanced Buses (rapid transit), Light Rail Train, Tram Train & Ultra-Light Rail.

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description**II.2.1) Title**

Supply/Conversion of Commercial Vehicles and Bodywork

Lot No

7

II.2.2) Additional CPV code(s)

- 500000000 - Repair and maintenance services

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Supply/Conversion of Commercial Vehicles and Bodywork

Including but not limited to accident and emergency vehicles, patient transport, service conversions - box body construction, van conversion construction, other specialist vehicles and vehicle refurbishment and/or body remounts.

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be

for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Chassis and Cab Only

Lot No

8

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Chassis and Cab Only

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Tractor Units with 5th Wheel

Lot No

9

II.2.2) Additional CPV code(s)

- 16000000 - Agricultural machinery

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Tractor Units with 5th Wheel

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Tippers

Lot No

10

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Tippers

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Pumping Appliances

Lot No

11

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Pumping Appliances

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase of Aerial Appliances

Lot No

12

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase of Aerial Appliances

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second

and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Purchase and Management of E Bikes & Scooters

Lot No

13

II.2.2) Additional CPV code(s)

- 34000000 - Transport equipment and auxiliary products to transportation

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Purchase and Management of E Bikes & Scooters

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description

II.2.1) Title

Car Club/Share Providers

Lot No

14

II.2.2) Additional CPV code(s)

- 60000000 - Transport services (excl. Waste transport)

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Car Club/Share Providers

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 May 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2) Description**II.2.1) Title**

Drivetrain conversion

Lot No

15

II.2.2) Additional CPV code(s)

- 50000000 - Repair and maintenance services

II.2.3) Place of performance

NUTS codes

- UK - UNITED KINGDOM

II.2.4) Description of the procurement

Drivetrain conversion

II.2.5) Award criteria

Quality criterion - Name: Quality of Supply / Weighting: 45%

Cost criterion - Name: Cost / Weighting: 55%

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

3 May 2021

End date

2 April 2031

This contract is subject to renewal

Yes

Description of renewals

There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: Yes

Description of options

The DPS will cover the period from 3rd May 2021 to 2nd May 2025 with two options to extend. The first decision to extend the contract period will be taken by the end of March 2025, this extension will be taken for a maximum of 4 years to 2nd May 2029. The second and final optional extension will be taken by the end of March 2029, this extension will be for a maximum of 2 years to 2nd May 2031. All extensions will be dependent on satisfactory completion of all aspects of the contract to date, the current market conditions for this category and YPO's contracting structures. The maximum contract period will therefore be 10 years, from 1st May 2021 to 2nd May 2031 (subject to an annual review, incorporating price negotiations and KPI performance).

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

II.2.14) Additional information

Please note that deadline for submissions for the initial establishment/first round of the DPS is 13th April 2021 at 14:00. Following the initial establishment, the DPS will remain open for any Suppliers to submit a bid at any point until the closing date of the DPS.

Section III. Legal, economic, financial and technical information

III.1) Conditions for participation

III.1.1) Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers

List and brief description of conditions

Organisations must ensure that they are not in breach of any of the mandatory or discretionary exclusions contained in Regulation 57 of the Public Contracts Regulations 2015. Please refer to the

Tender Documentation/ Online Tender located on our E-Procurement system. The web address can be found under 'Procurement Documents' in 'Communication' section in this notice.

III.1.2) Economic and financial standing

Selection criteria as stated in the procurement documents

III.1.3) Technical and professional ability

Selection criteria as stated in the procurement documents

III.2) Conditions related to the contract

III.2.2) Contract performance conditions

Please refer to the Framework Agreement Terms and Conditions located on our E-Procurement system. The web address can be found under Procurement Documents in 'Communication' Section in this notice

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Restricted procedure

IV.1.3) Information about a framework agreement or a dynamic purchasing system

The procurement involves the setting up of a dynamic purchasing system

The dynamic purchasing system might be used by additional purchasers

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

2 May 2031

Local time

11:55pm

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.6) Minimum time frame during which the tenderer must maintain the tender

Duration in months: 3 (from the date stated for receipt of tender)

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: Yes

Estimated timing for further notices to be published: There is a possibility that this DPS will be renewed after 9.5 years from the commencement date.

VI.3) Additional information

YPO are purchasing on the behalf of other contracting authorities. Please see the below link

for details: <https://www.ypo.co.uk/about/customers/ojeu-permissible-users.aspx>.

YPO will incorporate a standstill period at the point of notification of the award of the contract

is provided to all bidders. The standstill period will be for a minimum of 10 calendar days, and

provides time for unsuccessful tenderers to challenge the award decision before the contract

is entered into. The Public Contracts Regulations 2015 provide for aggrieved parties who have been harmed or are at risk of harm by a breach of the rules to take action in the High Court (England, Wales and Northern Ireland).

VI.4) Procedures for review

VI.4.1) Review body

High Court of England and Wales

London

Country

United Kingdom