

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/004909-2023>

Not applicable

Building Repair and Maintenance Framework

Moray Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-004909

Procurement identifier (OCID): ocids-h6vhtk-0397c7

Published 17 February 2023, 2:33pm

Section I: Contracting authority/entity

I.1) Name and addresses

Moray Council

High Street

Elgin

IV30 1BX

Email

procurement@moray.gov.uk

Telephone

+44 1343563137

Country

United Kingdom

NUTS code

UKM62 - Inverness & Nairn and Moray, Badenoch & Strathspey

Internet address(es)

Main address

<http://www.moray.gov.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00160

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Building Repair and Maintenance Framework

Reference number

18/0677

II.1.2) Main CPV code

- 50000000 - Repair and maintenance services

II.1.3) Type of contract

Services

II.1.4) Short description

The Moray Council wishes to put in place a Framework Agreement with suitably qualified and experienced Contractors to provide professional trade services to assist with Reactive Repairs and Planned Maintenance to the Council's portfolio of public buildings and schools, as well as the Council owned housing stock of 6,297 properties which are located throughout Moray.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2023/S 000-001263](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

20 February 2023

Local time

12:00pm

Read

Date

24 February 2023

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

20 February 2023

Local time

12:00pm

Read

Date

24 February 2023

Local time

12:00pm

VII.2) Other additional information

Due to power outages caused by Storm Otto.