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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/005254-2025 

Tender

GMCA 825 Household Waste Recycling Centre at
Reliance Street, Manchester

Greater Manchester Combined Authority

F02: Contract notice

Notice identifier: 2025/S 000-005254

Procurement identifier (OCID): ocds-h6vhtk-04e25f  

Published 14 February 2025, 4:57pm

The closing date and time has been changed to:

4 April 2025, 12:00pm

See the change notice.

Section I: Contracting authority

I.1) Name and addresses

Greater Manchester Combined Authority

GMCA Offices, 1st Floor, Churchgate House, 56 Oxford Street

Manchester

M1 6EU

Contact

Mrs Ruth Peck

Email

https://www.find-tender.service.gov.uk/Notice/005254-2025
https://www.find-tender.service.gov.uk/Notice/005254-2025
https://www.find-tender.service.gov.uk/Notice/010184-2025
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Ruth.Peck@greatermanchester-ca.gov.uk

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

Main address

http://www.manchesterfire.gov.uk/

Buyer's address

http://www.manchesterfire.gov.uk/

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of
charge, at

https://www.the-chest.org.uk

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

https://www.the-chest.org.uk

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

mailto:Ruth.Peck@greatermanchester-ca.gov.uk
http://www.manchesterfire.gov.uk/
http://www.manchesterfire.gov.uk/
https://www.the-chest.org.uk
https://www.the-chest.org.uk
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

GMCA 825 Household Waste Recycling Centre at Reliance Street, Manchester

Reference number

DN763551

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

GMCA are seeking to provide a new HWRC facility at Reliance Street to improve recycling

rates, improve traffic management and provide improved waste segregation. The existing

facility is an aging asset with a small and inefficient layout.

The proposed development has been designed to ensure efficiency of movement from both

public and operational perspectives, from a public point of view, this means provision of

separate entrance and exit off Reliance Street and provision of double lane width around

the one-way system.

This layout will improve access and traffic management particularly in higher volume

periods, allowing Suez to safely manage traffic during higher demand periods.

The scope of the works for related to the proposed HWRC includes, but is not limited to:

 Site establishment – accommodation, welfare and enabling works.
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 Site clearance works

 Demolition and removal of structures, slabs and services

 Ground works, all below ground construction and drainage activities

 Pilling works and structures, concrete works and surface finishes as per the tender

drawings and pilling details provided in Appendix D – Kellers Pilling Proposal

 Boundary fencing, railings, access stairs and barriers

 All white lining and pedestrian line colour markings and site signage.

 Installation and integration of re-use shop and welfare building (Reuse container and

welfare building to be supplied by GMCA)

 Electrical, Lighting, CCTV and other service installations

 All required testing and commissioning

 Site De-mobilisation

 Project completion

II.1.5) Estimated total value

Value excluding VAT: £4,500,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

UK - United Kingdom

II.2.4) Description of the procurement
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GMCA are seeking to provide a new HWRC facility at Reliance Street to improve recycling

rates, improve traffic management and provide improved waste segregation. The existing

facility is an aging asset with a small and inefficient layout.

The proposed development has been designed to ensure efficiency of movement from both

public and operational perspectives, from a public point of view, this means provision of

separate entrance and exit off Reliance Street and provision of double lane width around

the one-way system.

This layout will improve access and traffic management particularly in higher volume

periods, allowing Suez to safely manage traffic during higher demand periods.

The scope of the works for related to the proposed HWRC includes, but is not limited to:

 Site establishment – accommodation, welfare and enabling works.

 Site clearance works

 Demolition and removal of structures, slabs and services

 Ground works, all below ground construction and drainage activities

 Pilling works and structures, concrete works and surface finishes as per the tender

drawings and pilling details provided in Appendix D – Kellers Pilling Proposal

 Boundary fencing, railings, access stairs and barriers

 All white lining and pedestrian line colour markings and site signage.

 Installation and integration of re-use shop and welfare building (Reuse container and

welfare building to be supplied by GMCA)

 Electrical, Lighting, CCTV and other service installations

 All required testing and commissioning
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 Site De-mobilisation

 Project completion

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement
documents

II.2.6) Estimated value

Value excluding VAT: £4,500,000

II.2.7) Duration of the contract, framework agreement or dynamic purchasing
system

Duration in months

9

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Originally published as:

Date

21 March 2025

Local time

12:00pm

Changed to:

Date

4 April 2025

Local time

12:00pm

See the change notice.

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.7) Conditions for opening of tenders

https://www.find-tender.service.gov.uk/Notice/010184-2025


Page 8 to 8

Date

21 March 2025

Local time

12:00pm

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

The High Court (England Wales and Northern Ireland)

London

WC2A 2LL

Country

United Kingdom

Powered by TCPDF (www.tcpdf.org)

http://www.tcpdf.org

	Section I: Contracting authority
	I.1) Name and addresses
	I.3) Communication
	I.4) Type of the contracting authority
	I.5) Main activity

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description
	II.1.5) Estimated total value
	II.1.6) Information about lots

	II.2) Description
	II.2.3) Place of performance
	II.2.4) Description of the procurement
	II.2.5) Award criteria
	II.2.6) Estimated value
	II.2.7) Duration of the contract, framework agreement or dynamic purchasing system
	II.2.10) Information about variants
	II.2.11) Information about options
	II.2.13) Information about European Union Funds


	Section IV. Procedure
	IV.1) Description
	IV.1.1) Type of procedure
	IV.1.8) Information about the Government Procurement Agreement (GPA)

	IV.2) Administrative information
	IV.2.2) Time limit for receipt of tenders or requests to participate
	IV.2.4) Languages in which tenders or requests to participate may be submitted
	IV.2.7) Conditions for opening of tenders


	Section VI. Complementary information
	VI.1) Information about recurrence
	VI.4) Procedures for review
	VI.4.1) Review body



		2025-06-30T20:02:38+0100
	TCPDF




