This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/005255-2023

Tender

Central Heat Network Detailed Project Development Phase Study

NORTH EAST LINCOLNSHIRE COUNCIL

F02: Contract notice

Notice identifier: 2023/S 000-005255

Procurement identifier (OCID): ocds-h6vhtk-03a763

Published 22 February 2023, 10:13am

The closing date and time has been changed to:

12 April 2023, 12:00pm

See the change notice.

Section I: Contracting authority

I.1) Name and addresses

NORTH EAST LINCOLNSHIRE COUNCIL

Municipal Offices, Town Hall Square

GRIMSBY

DN311HU

Email

procurement@nelincs.gov.uk

Country

United Kingdom

Region code

UKE13 - North and North East Lincolnshire

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

www.nelincs.gov.uk

Buyer's address

https://www.nelincs.gov.uk/your-council/finances-spending-and-contracts/contracts-and-tenders/

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

https://yortender.eu-supply.com/login.asp?B=YORTENDER

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted to the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Central Heat Network Detailed Project Development Phase Study

Reference number

66531

II.1.2) Main CPV code

• 71314300 - Energy-efficiency consultancy services

II.1.3) Type of contract

Services

II.1.4) Short description

This is the Detailed Project Development (DPD) phase study of the North East Lincolnshire's Central Heat Network Project. This is following on from the completed Techno Economic Feasibility Heat Network Study which centred on the main anchor customers of the Diana Princess of Wales Hospital (DPoW) and Grimsby Tec Partnership (GTP - formerly the Grimsby Institute/GIFHE). The aim of this DPD study is to determine whether the identified heat network opportunity is sufficiently viable to take through to commercialisation and delivery and it is the Authority's ambition to submit an application to the Green Heat Network Fund . The previous study determined that the heat network could be served by an energy centre located on the DPoW hospital site which also seeks to decarbonise its energy provision. As a result, the scope of this Invitation to Tender (ITT) includes for a de-steaming design of the DPoW existing boiler plant and building services. The requirement has been split into 2 lots and Tenderers can choose to submit a bid for one or both of the Lots. The Lots are: • Lot 1 - De-steaming study (Work Package 0) • Lot 2 - Main Heat Network DPD Study (Work Packages 1, 2, 3, 5 and 6)

II.1.5) Estimated total value

Value excluding VAT: £210,000

II.1.6) Information about lots

This contract is divided into lots: Yes

Tenders may be submitted for all lots

II.2) Description

II.2.1) Title

Lot 1 - De-steaming study (Work Package 0)

Lot No

1

II.2.2) Additional CPV code(s)

- 71241000 Feasibility study, advisory service, analysis
- 71242000 Project and design preparation, estimation of costs
- 71243000 Draft plans (systems and integration)
- 71314000 Energy and related services
- 71321000 Engineering design services for mechanical and electrical installations for buildings
- 71356400 Technical planning services

II.2.3) Place of performance

NUTS codes

UKE13 - North and North East Lincolnshire

Main site or place of performance

North East Lincolnshire

II.2.4) Description of the procurement

The de-steaming feasibility study of the Diana Princess of Wales Hospital (DPoW) is the key output of this lot and will influence the decisions around the Energy Centre for the Heat Network taken as part of the Lot 2 - Main Heat Network DPD Study This must be started as a priority and recommendations for the DPoW site provided in as timely fashion as possible, as the outputs of the Lot 1 - De-steaming study are important inputs for the Lot 2 - Main Heat Network DPD Study.

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Duration in months

3

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2.14) Additional information

The contract duration may be longer or shorter dependent on the successful tenderer's timescales.

II.2) Description

II.2.1) Title

Lot 2 - Main Heat Network Detailed Project Development Study (Work Packages 1,2,3,5 and 6)

Lot No

2

II.2.2) Additional CPV code(s)

- 71242000 Project and design preparation, estimation of costs
- 71243000 Draft plans (systems and integration)
- 71244000 Calculation of costs, monitoring of costs
- 71314000 Energy and related services

- 71321000 Engineering design services for mechanical and electrical installations for buildings
- 71356400 Technical planning services
- 73200000 Research and development consultancy services

II.2.3) Place of performance

NUTS codes

• UKE13 - North and North East Lincolnshire

Main site or place of performance

North East Lincolnshire

II.2.4) Description of the procurement

The study outlines requirements covering technical, financial and commercial disciplines as per the Heat Networks Delivery Unit (HNDU) scope of works. But it is a key output of Lot 2 that all disciplines are coordinated properly and work closely together to deliver the key outcomes for the project. The Consultant appointed for Lot 2 will be expected to coordinate with:

- the Consultant for Lot 1; and
- the Consultant for the Legal Package (commissioned separately).

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Duration in months

6

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

II.2.14) Additional information

The contract duration may be longer or shorter dependent on the successful tenderer's timescales.

Section III. Legal, economic, financial and technical information

III.1) Conditions for participation

III.1.1) Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers

List and brief description of conditions

The successful tender will be required to be CIBSE (or equivalent) registered.

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Originally published as:

Date

27 March 2023

Local time

12:00pm
Changed to:
Date
12 April 2023
Local time
12:00pm
See the change notice.
IV.2.4) Languages in which tenders or requests to participate may be submitted
English
IV.2.6) Minimum time frame during which the tenderer must maintain the tender
Duration in months: 4 (from the date stated for receipt of tender)
IV.2.7) Conditions for opening of tenders
Date
27 March 2023
Local time
1:00pm

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

North East Lincolnshire Council - Legal Services

Municipal Offices, Town Hall Square

Grimsby

DN31 1HU

Country

United Kingdom

VI.4.2) Body responsible for mediation procedures

North East Lincolnshire Council - Legal Services

Municipal Offices, Town Hall Square

Grimsby

DN31 1HU

Country

United Kingdom